Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 785 **Contract ID:** 180137
J/P No.: 31189(04) **Project No.:** ACSTP-252C(043)CI **Contract Time:**
County: NOBLE
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (EW-58/CR 310): FROM THE SH-86 JUNCTION, EXTEND EAST NEAR PERRY. PROJECT LENGTH = 2.01 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Evans & Associates Construction Co., Inc.	1,590,475.40	84.02	100.00
	Engineer's Estimate	1,892,938.22		
2	T.J. CAMPBELL CONSTRUCTION COMPANY	1,905,116.43	100.64	119.78
3	HASKELL LEMON CONSTRUCTION CO.	2,054,500.00	108.53	129.18
4	T. McDonald Construction, Inc.	2,155,338.87	113.86	135.52
5	THE CUMMINS CONSTRUCTION CO., INC.	2,156,363.13	113.92	135.58

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 785 **Contract ID:** 180137

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	Evans & Associates Construction Co., Inc.		15,500.00	15,500.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		7,800.00	7,800.00
3	HASKELL LEMON CONSTRUCTION CO.		18,615.00	18,615.00
4	T. McDonald Construction, Inc.		20,000.00	20,000.00
5	THE CUMMINS CONSTRUCTION CO., INC.		7,210.00	7,210.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	14,193.920 CY	
	Engineer's Estimate		**9.00**	**127,745.28**
1	Evans & Associates Construction Co., Inc.		5.28	74,943.90
2	T.J. CAMPBELL CONSTRUCTION COMPANY		9.00	127,745.28
3	HASKELL LEMON CONSTRUCTION CO.		10.10	143,358.59
4	T. McDonald Construction, Inc.		7.70	109,293.18
5	THE CUMMINS CONSTRUCTION CO., INC.		6.75	95,808.96
0003	202(I) 5100	SELECTIVE SUBGRADE TOPPING	1.000 LSUM	
	Engineer's Estimate		**12,000.00**	**12,000.00**
1	Evans & Associates Construction Co., Inc.		7,912.00	7,912.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		12,000.00	12,000.00
3	HASKELL LEMON CONSTRUCTION CO.		12,240.00	12,240.00
4	T. McDonald Construction, Inc.		10,000.00	10,000.00
5	THE CUMMINS CONSTRUCTION CO., INC.		8,755.00	8,755.00
0004	221(C) 2801	TEMPORARY SILT FENCE	500.000 LF	
	Engineer's Estimate		**2.00**	**1,000.00**
1	Evans & Associates Construction Co., Inc.		4.00	2,000.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		7.00	3,500.00
3	HASKELL LEMON CONSTRUCTION CO.		6.10	3,050.00
4	T. McDonald Construction, Inc.		1.75	875.00
5	THE CUMMINS CONSTRUCTION CO., INC.		3.05	1,525.00
0005	221(F) 0100	TEMPORARY SILT DIKE	1,281.000 LF	
	Engineer's Estimate		**8.00**	**10,248.00**
1	Evans & Associates Construction Co., Inc.		10.50	13,450.50
2	T.J. CAMPBELL CONSTRUCTION COMPANY		14.00	17,934.00
3	HASKELL LEMON CONSTRUCTION CO.		12.20	15,628.20
4	T. McDonald Construction, Inc.		7.25	9,287.25
5	THE CUMMINS CONSTRUCTION CO., INC.		16.40	21,008.40
0006	230(A) 2806	SOLID SLAB SODDING	44,817.410 SY	
	Engineer's Estimate		**1.15**	**51,540.02**
1	Evans & Associates Construction Co., Inc.		1.55	69,466.99
2	T.J. CAMPBELL CONSTRUCTION COMPANY		2.65	118,766.14
3	HASKELL LEMON CONSTRUCTION CO.		2.55	114,284.40
4	T. McDonald Construction, Inc.		2.95	132,211.36
5	THE CUMMINS CONSTRUCTION CO., INC.		2.80	125,488.75
0007	233(A) 2817	VEGETATIVE MULCHING	9.260 AC	
	Engineer's Estimate		**268.00**	**2,481.68**
1	Evans & Associates Construction Co., Inc.		1,000.00	9,260.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		1,150.00	10,649.00
3	HASKELL LEMON CONSTRUCTION CO.		1,020.00	9,445.20
4	T. McDonald Construction, Inc.		1,200.00	11,112.00
5	THE CUMMINS CONSTRUCTION CO., INC.		1,133.00	10,491.58

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 785 **Contract ID:** 180137

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	303(A) 2100	AGGREGATE BASE TYPE A	40.120	CY	
	Engineer's Estimate		**92.00**		**3,691.04**
1	Evans & Associates Construction Co., Inc.		95.48		3,830.66
2	T.J. CAMPBELL CONSTRUCTION COMPANY		47.00		1,885.64
3	HASKELL LEMON CONSTRUCTION CO.		82.30		3,301.88
4	T. McDonald Construction, Inc.		42.00		1,685.04
5	THE CUMMINS CONSTRUCTION CO., INC.		82.40		3,305.89
0009	307(A) 4200	FLY ASH	1,933.400	TON	
	Engineer's Estimate		**72.75**		**140,654.85**
1	Evans & Associates Construction Co., Inc.		27.75		53,651.85
2	T.J. CAMPBELL CONSTRUCTION COMPANY		90.00		174,006.00
3	HASKELL LEMON CONSTRUCTION CO.		56.50		109,237.10
4	T. McDonald Construction, Inc.		57.00		110,203.80
5	THE CUMMINS CONSTRUCTION CO., INC.		51.50		99,570.10
0010	307(D) 4230	LIME	90.000	TON	
	Engineer's Estimate		**188.00**		**16,920.00**
1	Evans & Associates Construction Co., Inc.		197.12		17,740.80
2	T.J. CAMPBELL CONSTRUCTION COMPANY		170.00		15,300.00
3	HASKELL LEMON CONSTRUCTION CO.		186.00		16,740.00
4	T. McDonald Construction, Inc.		175.00		15,750.00
5	THE CUMMINS CONSTRUCTION CO., INC.		164.80		14,832.00
0011	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	30,040.870	SY	
	Engineer's Estimate		**3.50**		**105,143.05**
1	Evans & Associates Construction Co., Inc.		3.06		91,925.06
2	T.J. CAMPBELL CONSTRUCTION COMPANY		3.00		90,122.61
3	HASKELL LEMON CONSTRUCTION CO.		2.45		73,600.13
4	T. McDonald Construction, Inc.		3.25		97,632.83
5	THE CUMMINS CONSTRUCTION CO., INC.		2.32		69,694.82
0012	307(G) 4260	LIME PRETREATMENT	8,333.330	SY	
	Engineer's Estimate		**1.70**		**14,166.66**
1	Evans & Associates Construction Co., Inc.		0.80		6,666.66
2	T.J. CAMPBELL CONSTRUCTION COMPANY		1.50		12,500.00
3	HASKELL LEMON CONSTRUCTION CO.		2.45		20,416.66
4	T. McDonald Construction, Inc.		1.80		14,999.99
5	THE CUMMINS CONSTRUCTION CO., INC.		1.55		12,916.66
0013	311(D) 0154	PROCESSING EXISTING BASE & SURFACE, METHOD D	10,718.650	LF	
	Engineer's Estimate		**5.42**		**58,095.08**
1	Evans & Associates Construction Co., Inc.		5.91		63,347.22
2	T.J. CAMPBELL CONSTRUCTION COMPANY		1.25		13,398.31
3	HASKELL LEMON CONSTRUCTION CO.		7.80		83,605.47
4	T. McDonald Construction, Inc.		29.90		320,487.64
5	THE CUMMINS CONSTRUCTION CO., INC.		7.75		83,069.54
0014	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	182.940	TON	
	Engineer's Estimate		**48.00**		**8,781.12**
1	Evans & Associates Construction Co., Inc.		48.00		8,781.12
2	T.J. CAMPBELL CONSTRUCTION COMPANY		25.00		4,573.50
3	HASKELL LEMON CONSTRUCTION CO.		33.90		6,201.67
4	T. McDonald Construction, Inc.		48.00		8,781.12
5	THE CUMMINS CONSTRUCTION CO., INC.		39.15		7,162.10

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 785 **Contract ID:** 180137

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	407(B) 0250	TACK COAT	2,782.280	GAL
	Engineer's Estimate		**3.50**	**9,737.98**
1	Evans & Associates Construction Co., Inc.		2.83	7,873.85
2	T.J. CAMPBELL CONSTRUCTION COMPANY		2.50	6,955.70
3	HASKELL LEMON CONSTRUCTION CO.		3.55	9,877.09
4	T. McDonald Construction, Inc.		3.70	10,294.44
5	THE CUMMINS CONSTRUCTION CO., INC.		3.80	10,572.66
0016	408 5774	PRIME COAT	10,530.980	GAL
	Engineer's Estimate		**4.25**	**44,756.67**
1	Evans & Associates Construction Co., Inc.		0.05	526.55
2	T.J. CAMPBELL CONSTRUCTION COMPANY		3.75	39,491.18
3	HASKELL LEMON CONSTRUCTION CO.		3.70	38,964.63
4	T. McDonald Construction, Inc.		4.00	42,123.92
5	THE CUMMINS CONSTRUCTION CO., INC.		3.65	38,438.08
0017	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	7,777.060	TON
	Engineer's Estimate		**66.00**	**513,285.96**
1	Evans & Associates Construction Co., Inc.		61.69	479,766.83
2	T.J. CAMPBELL CONSTRUCTION COMPANY		62.00	482,177.72
3	HASKELL LEMON CONSTRUCTION CO.		58.80	457,291.13
4	T. McDonald Construction, Inc.		67.50	524,951.55
5	THE CUMMINS CONSTRUCTION CO., INC.		89.45	695,658.02
0018	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	3,134.340	TON
	Engineer's Estimate		**75.00**	**235,075.50**
1	Evans & Associates Construction Co., Inc.		68.84	215,767.97
2	T.J. CAMPBELL CONSTRUCTION COMPANY		71.00	222,538.14
3	HASKELL LEMON CONSTRUCTION CO.		69.20	216,896.33
4	T. McDonald Construction, Inc.		75.30	236,015.80
5	THE CUMMINS CONSTRUCTION CO., INC.		90.95	285,068.22
0019	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	110.000	CY
	Engineer's Estimate		**25.00**	**2,750.00**
1	Evans & Associates Construction Co., Inc.		30.00	3,300.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		15.00	1,650.00
3	HASKELL LEMON CONSTRUCTION CO.		57.00	6,270.00
4	T. McDonald Construction, Inc.		25.00	2,750.00
5	THE CUMMINS CONSTRUCTION CO., INC.		15.45	1,699.50
0020	501(G) 6315	CLSM BACKFILL	110.000	CY
	Engineer's Estimate		**182.00**	**20,020.00**
1	Evans & Associates Construction Co., Inc.		129.48	14,242.80
2	T.J. CAMPBELL CONSTRUCTION COMPANY		110.00	12,100.00
3	HASKELL LEMON CONSTRUCTION CO.		128.00	14,080.00
4	T. McDonald Construction, Inc.		190.00	20,900.00
5	THE CUMMINS CONSTRUCTION CO., INC.		164.80	18,128.00
0021	509(B) 0321	CLASS A CONCRETE	57.000	CY
	Engineer's Estimate		**625.00**	**35,625.00**
1	Evans & Associates Construction Co., Inc.		670.00	38,190.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		1,000.00	57,000.00
3	HASKELL LEMON CONSTRUCTION CO.		1,278.00	72,846.00
4	T. McDonald Construction, Inc.		650.00	37,050.00
5	THE CUMMINS CONSTRUCTION CO., INC.		618.00	35,226.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 785 **Contract ID:** 180137

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0022	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**610.00**		**6,100.00**
1	Evans & Associates Construction Co., Inc.		470.00		4,700.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		395.00		3,950.00
3	HASKELL LEMON CONSTRUCTION CO.		307.50		3,075.00
4	T. McDonald Construction, Inc.		650.00		6,500.00
5	THE CUMMINS CONSTRUCTION CO., INC.		412.00		4,120.00
0023	511(A) 0332	REINFORCING STEEL	1,376.000	LB	
	Engineer's Estimate		**1.15**		**1,582.40**
1	Evans & Associates Construction Co., Inc.		1.70		2,339.20
2	T.J. CAMPBELL CONSTRUCTION COMPANY		0.65		894.40
3	HASKELL LEMON CONSTRUCTION CO.		19.60		26,969.60
4	T. McDonald Construction, Inc.		2.00		2,752.00
5	THE CUMMINS CONSTRUCTION CO., INC.		1.25		1,720.00
0024	601(A) 0297	TYPE I PLAIN RIPRAP	3,003.470	TON	
	Engineer's Estimate		**51.00**		**153,176.97**
1	Evans & Associates Construction Co., Inc.		26.48		79,531.89
2	T.J. CAMPBELL CONSTRUCTION COMPANY		55.00		165,190.85
3	HASKELL LEMON CONSTRUCTION CO.		58.60		176,003.34
4	T. McDonald Construction, Inc.		48.00		144,166.56
5	THE CUMMINS CONSTRUCTION CO., INC.		49.45		148,521.59
0025	601(H) 1390	TYPE IV GROUTED RIPRAP	184.000	SY	
	Engineer's Estimate		**75.00**		**13,800.00**
1	Evans & Associates Construction Co., Inc.		57.55		10,589.20
2	T.J. CAMPBELL CONSTRUCTION COMPANY		115.00		21,160.00
3	HASKELL LEMON CONSTRUCTION CO.		250.50		46,092.00
4	T. McDonald Construction, Inc.		95.00		17,480.00
5	THE CUMMINS CONSTRUCTION CO., INC.		70.00		12,880.00
0026	601(I) 6312	FILTER FABRIC (RIPRAP)	4,888.890	SY	
	Engineer's Estimate		**3.50**		**17,111.12**
1	Evans & Associates Construction Co., Inc.		3.36		16,426.67
2	T.J. CAMPBELL CONSTRUCTION COMPANY		2.80		13,688.89
3	HASKELL LEMON CONSTRUCTION CO.		8.75		42,777.79
4	T. McDonald Construction, Inc.		4.00		19,555.56
5	THE CUMMINS CONSTRUCTION CO., INC.		2.05		10,022.22
0027	610(G) 0617	ASPHALT DRIVEWAY	31.870	TON	
	Engineer's Estimate		**82.00**		**2,613.34**
1	Evans & Associates Construction Co., Inc.		77.68		2,475.66
2	T.J. CAMPBELL CONSTRUCTION COMPANY		285.00		9,082.95
3	HASKELL LEMON CONSTRUCTION CO.		292.00		9,306.04
4	T. McDonald Construction, Inc.		100.00		3,187.00
5	THE CUMMINS CONSTRUCTION CO., INC.		130.50		4,159.04
0028	611(G) 5706	INLET CDI RCP DES. 3	1.000	EA	
	Engineer's Estimate		**6,000.00**		**6,000.00**
1	Evans & Associates Construction Co., Inc.		5,580.00		5,580.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		1,350.00		1,350.00
3	HASKELL LEMON CONSTRUCTION CO.		7,420.00		7,420.00
4	T. McDonald Construction, Inc.		5,500.00		5,500.00
5	THE CUMMINS CONSTRUCTION CO., INC.		5,974.00		5,974.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 785 **Contract ID:** 180137

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0029	613(A) 0492	24" R.C.PIPE CLASS III	32.000	LF	
	Engineer's Estimate		**81.00**		**2,592.00**
1	Evans & Associates Construction Co., Inc.		94.00		3,008.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		100.00		3,200.00
3	HASKELL LEMON CONSTRUCTION CO.		82.80		2,649.60
4	T. McDonald Construction, Inc.		71.00		2,272.00
5	THE CUMMINS CONSTRUCTION CO., INC.		67.00		2,144.00
0030	613(A) 4495	22" X 13" R.C.PIPE ARCH CLASS A-III	56.000	LF	
	Engineer's Estimate		**71.00**		**3,976.00**
1	Evans & Associates Construction Co., Inc.		100.86		5,648.16
2	T.J. CAMPBELL CONSTRUCTION COMPANY		75.00		4,200.00
3	HASKELL LEMON CONSTRUCTION CO.		87.00		4,872.00
4	T. McDonald Construction, Inc.		74.00		4,144.00
5	THE CUMMINS CONSTRUCTION CO., INC.		77.25		4,326.00
0031	613(A) 4496	28" X 18" R.C.PIPE ARCH CLASS A-III	176.000	LF	
	Engineer's Estimate		**94.50**		**16,632.00**
1	Evans & Associates Construction Co., Inc.		115.20		20,275.20
2	T.J. CAMPBELL CONSTRUCTION COMPANY		100.00		17,600.00
3	HASKELL LEMON CONSTRUCTION CO.		100.50		17,688.00
4	T. McDonald Construction, Inc.		85.00		14,960.00
5	THE CUMMINS CONSTRUCTION CO., INC.		92.70		16,315.20
0032	613(A) 4497	36" X 22" R.C.PIPE ARCH CLASS A-III	294.000	LF	
	Engineer's Estimate		**117.50**		**34,545.00**
1	Evans & Associates Construction Co., Inc.		145.57		42,797.58
2	T.J. CAMPBELL CONSTRUCTION COMPANY		100.00		29,400.00
3	HASKELL LEMON CONSTRUCTION CO.		135.50		39,837.00
4	T. McDonald Construction, Inc.		110.00		32,340.00
5	THE CUMMINS CONSTRUCTION CO., INC.		134.00		39,396.00
0033	613(A) 4498	43" X 26" R.C.PIPE ARCH CLASS A-III	160.000	LF	
	Engineer's Estimate		**150.00**		**24,000.00**
1	Evans & Associates Construction Co., Inc.		184.72		29,555.20
2	T.J. CAMPBELL CONSTRUCTION COMPANY		120.00		19,200.00
3	HASKELL LEMON CONSTRUCTION CO.		160.00		25,600.00
4	T. McDonald Construction, Inc.		140.00		22,400.00
5	THE CUMMINS CONSTRUCTION CO., INC.		164.80		26,368.00
0034	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	136.000	LF	
	Engineer's Estimate		**41.00**		**5,576.00**
1	Evans & Associates Construction Co., Inc.		53.00		7,208.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		56.00		7,616.00
3	HASKELL LEMON CONSTRUCTION CO.		34.20		4,651.20
4	T. McDonald Construction, Inc.		38.00		5,168.00
5	THE CUMMINS CONSTRUCTION CO., INC.		25.75		3,502.00
0035	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	136.000	LF	
	Engineer's Estimate		**47.00**		**6,392.00**
1	Evans & Associates Construction Co., Inc.		56.00		7,616.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		60.00		8,160.00
3	HASKELL LEMON CONSTRUCTION CO.		28.90		3,930.40
4	T. McDonald Construction, Inc.		42.00		5,712.00
5	THE CUMMINS CONSTRUCTION CO., INC.		33.00		4,488.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 785 **Contract ID:** 180137

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0036	619(B) 4767	REMOVAL OF ASPHALT DRIVEWAY	142.120	SY	
	Engineer's Estimate		**8.60**		**1,222.23**
1	Evans & Associates Construction Co., Inc.		7.59		1,078.69
2	T.J. CAMPBELL CONSTRUCTION COMPANY		20.00		2,842.40
3	HASKELL LEMON CONSTRUCTION CO.		56.10		7,972.93
4	T. McDonald Construction, Inc.		7.00		994.84
5	THE CUMMINS CONSTRUCTION CO., INC.		6.15		874.04
0037	619(B) 4780	REMOVAL OF GUARDRAIL	200.000	LF	
	Engineer's Estimate		**5.60**		**1,120.00**
1	Evans & Associates Construction Co., Inc.		4.31		862.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		8.00		1,600.00
3	HASKELL LEMON CONSTRUCTION CO.		12.20		2,440.00
4	T. McDonald Construction, Inc.		3.00		600.00
5	THE CUMMINS CONSTRUCTION CO., INC.		3.10		620.00
0038	619(B) 5918	REMOVAL OF EXISTING PIPE	417.000	LF	
	Engineer's Estimate		**10.60**		**4,420.20**
1	Evans & Associates Construction Co., Inc.		5.04		2,101.68
2	T.J. CAMPBELL CONSTRUCTION COMPANY		27.00		11,259.00
3	HASKELL LEMON CONSTRUCTION CO.		5.10		2,126.70
4	T. McDonald Construction, Inc.		5.00		2,085.00
5	THE CUMMINS CONSTRUCTION CO., INC.		5.15		2,147.55
0039	619(C) 0924	SAWING PAVEMENT	144.000	LF	
	Engineer's Estimate		**6.60**		**950.40**
1	Evans & Associates Construction Co., Inc.		5.48		789.12
2	T.J. CAMPBELL CONSTRUCTION COMPANY		2.00		288.00
3	HASKELL LEMON CONSTRUCTION CO.		15.00		2,160.00
4	T. McDonald Construction, Inc.		8.00		1,152.00
5	THE CUMMINS CONSTRUCTION CO., INC.		10.45		1,504.80
0040	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	500.000	LF	
	Engineer's Estimate		**7.00**		**3,500.00**
1	Evans & Associates Construction Co., Inc.		11.03		5,515.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		20.00		10,000.00
3	HASKELL LEMON CONSTRUCTION CO.		6.95		3,475.00
4	T. McDonald Construction, Inc.		7.50		3,750.00
5	THE CUMMINS CONSTRUCTION CO., INC.		15.45		7,725.00
0041	629(E) 5048	REMOVE AND RESET MAILBOX	1.000	EA	
	Engineer's Estimate		**187.00**		**187.00**
1	Evans & Associates Construction Co., Inc.		50.75		50.75
2	T.J. CAMPBELL CONSTRUCTION COMPANY		580.00		580.00
3	HASKELL LEMON CONSTRUCTION CO.		51.00		51.00
4	T. McDonald Construction, Inc.		75.00		75.00
5	THE CUMMINS CONSTRUCTION CO., INC.		51.50		51.50
0042	850(A) 8110	SHEET ALUMINUM SIGNS	75.150	SF	
	Engineer's Estimate		**26.00**		**1,953.90**
1	Evans & Associates Construction Co., Inc.		27.25		2,047.84
2	T.J. CAMPBELL CONSTRUCTION COMPANY		40.00		3,006.00
3	HASKELL LEMON CONSTRUCTION CO.		25.50		1,916.33
4	T. McDonald Construction, Inc.		35.00		2,630.25
5	THE CUMMINS CONSTRUCTION CO., INC.		25.75		1,935.11

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 785 **Contract ID:** 180137

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0043	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	15,399.600	LF
	Engineer's Estimate		**0.55**	**8,469.78**
1	Evans & Associates Construction Co., Inc.		0.50	7,699.80
2	T.J. CAMPBELL CONSTRUCTION COMPANY		0.70	10,779.72
3	HASKELL LEMON CONSTRUCTION CO.		0.49	7,545.80
4	T. McDonald Construction, Inc.		0.65	10,009.74
5	THE CUMMINS CONSTRUCTION CO., INC.		0.50	7,699.80
0044	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	Evans & Associates Construction Co., Inc.		8,500.00	8,500.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		6,975.00	6,975.00
3	HASKELL LEMON CONSTRUCTION CO.		8,159.00	8,159.00
4	T. McDonald Construction, Inc.		6,500.00	6,500.00
5	THE CUMMINS CONSTRUCTION CO., INC.		8,240.00	8,240.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**STAKING**		
0045	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**16,000.00**	**16,000.00**
1	Evans & Associates Construction Co., Inc.		15,670.00	15,670.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		35,000.00	35,000.00
3	HASKELL LEMON CONSTRUCTION CO.		25,700.00	25,700.00
4	T. McDonald Construction, Inc.		32,000.00	32,000.00
5	THE CUMMINS CONSTRUCTION CO., INC.		26,000.00	26,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0046	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**4,300.00**	**4,300.00**
1	Evans & Associates Construction Co., Inc.		5,775.00	5,775.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		26,000.00	26,000.00
3	HASKELL LEMON CONSTRUCTION CO.		2,550.00	2,550.00
4	T. McDonald Construction, Inc.		3,000.00	3,000.00
5	THE CUMMINS CONSTRUCTION CO., INC.		6,000.00	6,000.00
0047	641 1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**115,000.00**	**115,000.00**
1	Evans & Associates Construction Co., Inc.		104,490.00	104,490.00
2	T.J. CAMPBELL CONSTRUCTION COMPANY		60,000.00	60,000.00
3	HASKELL LEMON CONSTRUCTION CO.		133,581.79	133,581.79
4	T. McDonald Construction, Inc.		70,000.00	70,000.00
5	THE CUMMINS CONSTRUCTION CO., INC.		164,000.00	164,000.00