Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 805 **Contract ID:** 180141
J/P No.: 29589(04) **Project No.:** ACSTP-258B(043)PM **Contract Time:**
County: OTTAWA
Description: GRADE, DRAIN, AND SURFACE US-60: FROM 1.4 MILES EAST OF THE SH-137 JUNCTION, EXTEND EAST NEAR WYANDOTTE.. PROJECT LENGTH = 0.101 MILE

	VENDORNAME	PROPOSALITEMTO		
1	C3 Construction, Inc.	457,793.85	90.16	100.00
	Engineer's Estimate	507,754.98		
2	TOM HUDSON PAVING, INC.	571,805.28	112.61	124.90

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 805 **Contract ID:** 180141

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	18.000	CY	
	Engineer's Estimate		**30.00**		**540.00**
1	C3 Construction, Inc.		17.35		312.30
2	TOM HUDSON PAVING, INC.		42.32		761.76
0002	202(D) 0184	UNCLASSIFIED BORROW	521.000	CY	
	Engineer's Estimate		**14.47**		**7,538.87**
1	C3 Construction, Inc.		9.02		4,699.42
2	TOM HUDSON PAVING, INC.		29.14		15,181.94
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**2,000.00**		**2,000.00**
1	C3 Construction, Inc.		2,081.59		2,081.59
2	TOM HUDSON PAVING, INC.		3,598.07		3,598.07
0004	221(C) 2801	TEMPORARY SILT FENCE	949.000	LF	
	Engineer's Estimate		**2.04**		**1,935.96**
1	C3 Construction, Inc.		4.15		3,938.35
2	TOM HUDSON PAVING, INC.		3.20		3,036.80
0005	221(F) 0100	TEMPORARY SILT DIKE	56.000	LF	
	Engineer's Estimate		**10.98**		**614.88**
1	C3 Construction, Inc.		26.30		1,472.80
2	TOM HUDSON PAVING, INC.		20.28		1,135.68
0006	230(A) 2806	SOLID SLAB SODDING	1,412.000	SY	
	Engineer's Estimate		**3.07**		**4,334.84**
1	C3 Construction, Inc.		9.64		13,611.68
2	TOM HUDSON PAVING, INC.		7.44		10,505.28
0007	233(A) 2817	VEGETATIVE MULCHING	0.290	AC	
	Engineer's Estimate		**309.39**		**89.72**
1	C3 Construction, Inc.		9,367.17		2,716.48
2	TOM HUDSON PAVING, INC.		7,225.14		2,095.29
0008	241 2832	MOWING	1.000	AC	
	Engineer's Estimate		**117.56**		**117.56**
1	C3 Construction, Inc.		548.15		548.15
2	TOM HUDSON PAVING, INC.		422.80		422.80
0009	303(A) 2100	AGGREGATE BASE TYPE A	615.000	CY	
	Engineer's Estimate		**49.50**		**30,442.50**
1	C3 Construction, Inc.		32.20		19,803.00
2	TOM HUDSON PAVING, INC.		59.81		36,783.15
0010	310(B) 0149	SUBGRADE, METHOD B	269.000	SY	
	Engineer's Estimate		**5.10**		**1,371.90**
1	C3 Construction, Inc.		5.55		1,492.95
2	TOM HUDSON PAVING, INC.		11.04		2,969.76
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	43.000	TON	
	Engineer's Estimate		**113.59**		**4,884.37**
1	C3 Construction, Inc.		166.53		7,160.79
2	TOM HUDSON PAVING, INC.		284.21		12,221.03

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 805 **Contract ID:** 180141

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	211.000	TON	
	Engineer's Estimate		**109.52**		**23,108.72**
1	C3 Construction, Inc.		166.53		35,137.83
2	TOM HUDSON PAVING, INC.		130.54		27,543.94
0013	501(G) 6309	CLSM BACKFILL	266.000	CY	
	Engineer's Estimate		**124.09**		**33,007.94**
1	C3 Construction, Inc.		190.12		50,571.92
2	TOM HUDSON PAVING, INC.		140.80		37,452.80
0014	510(C) 6138	SLOPE WALL (5")	415.000	SY	
	Engineer's Estimate		**135.36**		**56,174.40**
1	C3 Construction, Inc.		52.04		21,596.60
2	TOM HUDSON PAVING, INC.		126.48		52,489.20
0015	610(B) 5016	8" CONCRETE DRIVEWAY	194.000	SY	
	Engineer's Estimate		**100.00**		**19,400.00**
1	C3 Construction, Inc.		62.49		12,123.06
2	TOM HUDSON PAVING, INC.		55.24		10,716.56
0016	611(A) 2658	MANHOLE (5' DIAMETER)	1.000	EA	
	Engineer's Estimate		**7,147.99**		**7,147.99**
1	C3 Construction, Inc.		4,440.73		4,440.73
2	TOM HUDSON PAVING, INC.		4,335.42		4,335.42
0017	611(A) 2659	MANHOLE (6' DIAMETER)	1.000	EA	
	Engineer's Estimate		**6,758.64**		**6,758.64**
1	C3 Construction, Inc.		4,995.82		4,995.82
2	TOM HUDSON PAVING, INC.		5,331.19		5,331.19
0018	611(B) 2682	ADD'L.DEPTH IN MANHOLE (6' DIAMETER)	4.510	VF	
	Engineer's Estimate		**512.16**		**2,309.84**
1	C3 Construction, Inc.		159.59		719.75
2	TOM HUDSON PAVING, INC.		213.81		964.28
0019	611(G) 4012	SPECIAL INLET DRAIN	1.000	EA	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	C3 Construction, Inc.		5,967.23		5,967.23
2	TOM HUDSON PAVING, INC.		6,066.73		6,066.73
0020	613(A) 0491	18" R.C.PIPE CLASS III	92.000	LF	
	Engineer's Estimate		**70.00**		**6,440.00**
1	C3 Construction, Inc.		41.58		3,825.36
2	TOM HUDSON PAVING, INC.		120.81		11,114.52
0021	613(A) 0492	24" R.C.PIPE CLASS III	10.000	LF	
	Engineer's Estimate		**102.00**		**1,020.00**
1	C3 Construction, Inc.		48.46		484.60
2	TOM HUDSON PAVING, INC.		219.63		2,196.30
0022	613(A) 0494	36" R.C.PIPE CLASS III	309.000	LF	
	Engineer's Estimate		**160.00**		**49,440.00**
1	C3 Construction, Inc.		80.27		24,803.43
2	TOM HUDSON PAVING, INC.		154.53		47,749.77

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 805 **Contract ID:** 180141

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0023	613(A) 4498	43" X 26" R.C.PIPE ARCH CLASS A-III	519.000	LF	
	Engineer's Estimate		**240.00**		**124,560.00**
1	C3 Construction, Inc.		145.66		75,597.54
2	TOM HUDSON PAVING, INC.		165.03		85,650.57
0024	613(H) 0450	6" PERFORATED PIPE UNDERDRAIN ROUND	125.000	LF	
	Engineer's Estimate		**23.79**		**2,973.75**
1	C3 Construction, Inc.		18.73		2,341.25
2	TOM HUDSON PAVING, INC.		14.53		1,816.25
0025	613(I) 1096	6" NON-PERF.PIPE UNDERDRAIN RND.	16.000	LF	
	Engineer's Estimate		**20.00**		**320.00**
1	C3 Construction, Inc.		18.73		299.68
2	TOM HUDSON PAVING, INC.		15.20		243.20
0026	613(L) 4531	43" X 26" PREFAB. CULVERT END SECTION, ARCH	1.000	EA	
	Engineer's Estimate		**1,816.88**		**1,816.88**
1	C3 Construction, Inc.		2,038.58		2,038.58
2	TOM HUDSON PAVING, INC.		2,313.86		2,313.86
0027	619(B) 0291	REMOVAL OF HEADWALL	2.000	EA	
	Engineer's Estimate		**500.00**		**1,000.00**
1	C3 Construction, Inc.		1,665.28		3,330.56
2	TOM HUDSON PAVING, INC.		1,521.16		3,042.32
0028	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	C3 Construction, Inc.		20,815.92		20,815.92
2	TOM HUDSON PAVING, INC.		60,505.86		60,505.86
0029	619(B) 4725	REMOVAL OF FENCE	127.000	LF	
	Engineer's Estimate		**1.00**		**127.00**
1	C3 Construction, Inc.		2.78		353.06
2	TOM HUDSON PAVING, INC.		8.53		1,083.31
0030	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	194.000	SY	
	Engineer's Estimate		**14.26**		**2,766.44**
1	C3 Construction, Inc.		13.88		2,692.72
2	TOM HUDSON PAVING, INC.		9.37		1,817.78
0031	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	244.000	SY	
	Engineer's Estimate		**9.89**		**2,413.16**
1	C3 Construction, Inc.		9.71		2,369.24
2	TOM HUDSON PAVING, INC.		9.19		2,242.36
0032	619(B) 4780	REMOVAL OF GUARDRAIL	106.000	LF	
	Engineer's Estimate		**4.93**		**522.58**
1	C3 Construction, Inc.		6.94		735.64
2	TOM HUDSON PAVING, INC.		16.17		1,714.02
0033	619(B) 5918	REMOVAL OF EXISTING PIPE	946.000	LF	
	Engineer's Estimate		**5.24**		**4,957.04**
1	C3 Construction, Inc.		6.94		6,565.24
2	TOM HUDSON PAVING, INC.		12.50		11,825.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 805 **Contract ID:** 180141

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0034	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	375.000	LF	
	Engineer's Estimate		**17.77**		**6,663.75**
1	C3 Construction, Inc.		34.69		13,008.75
2	TOM HUDSON PAVING, INC.		19.80		7,425.00
0035	623(C) 5202	BEAM GUARDRAIL THRIE-BEAM SINGLE	25.000	LF	
	Engineer's Estimate		**75.00**		**1,875.00**
1	C3 Construction, Inc.		208.16		5,204.00
2	TOM HUDSON PAVING, INC.		48.17		1,204.25
0036	623(E) 7113	BEAM GUARDRAIL TRANSITION SECTION	4.000	EA	
	Engineer's Estimate		**1,000.00**		**4,000.00**
1	C3 Construction, Inc.		1,040.80		4,163.20
2	TOM HUDSON PAVING, INC.		428.16		1,712.64
0037	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000	EA	
	Engineer's Estimate		**2,246.06**		**8,984.24**
1	C3 Construction, Inc.		3,469.32		13,877.28
2	TOM HUDSON PAVING, INC.		2,515.41		10,061.64
0038	624(A) 4281	FENCE-STYLE WWF	131.000	LF	
	Engineer's Estimate		**12.31**		**1,612.61**
1	C3 Construction, Inc.		13.88		1,818.28
2	TOM HUDSON PAVING, INC.		26.76		3,505.56
0039	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	15.000	EA	
	Engineer's Estimate		**14.50**		**217.50**
1	C3 Construction, Inc.		34.69		520.35
2	TOM HUDSON PAVING, INC.		16.06		240.90

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC OPERATIONS					
0040	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	180.000	SD	
	Engineer's Estimate		**7.75**		**1,395.00**
1	C3 Construction, Inc.		34.69		6,244.20
2	TOM HUDSON PAVING, INC.		26.76		4,816.80
0041	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	975.000	LF	
	Engineer's Estimate		**24.86**		**24,238.50**
1	C3 Construction, Inc.		21.51		20,972.25
2	TOM HUDSON PAVING, INC.		16.59		16,175.25
0042	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	540.000	SD	
	Engineer's Estimate		**0.84**		**453.60**
1	C3 Construction, Inc.		2.78		1,501.20
2	TOM HUDSON PAVING, INC.		2.14		1,155.60
0043	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	270.000	SD	
	Engineer's Estimate		**1.51**		**407.70**
1	C3 Construction, Inc.		2.78		750.60
2	TOM HUDSON PAVING, INC.		2.14		577.80

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 805 **Contract ID:** 180141

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC OPERATIONS**	
0044	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	630.000 SD
	Engineer's Estimate	**1.20**	**756.00**
1	C3 Construction, Inc.	2.78	1,751.40
2	TOM HUDSON PAVING, INC.	2.14	1,348.20
0045	880(C) 8848	WING BARRICADES	180.000 SD
	Engineer's Estimate	**1.43**	**257.40**
1	C3 Construction, Inc.	2.78	500.40
2	TOM HUDSON PAVING, INC.	2.14	385.20
0046	880(E) 8860	WARNING LIGHTS(TYPE A)	360.000 SD
	Engineer's Estimate	**1.20**	**432.00**
1	C3 Construction, Inc.	2.78	1,000.80
2	TOM HUDSON PAVING, INC.	2.14	770.40
0047	880(F) 8878	DRUMS	810.000 SD
	Engineer's Estimate	**0.37**	**299.70**
1	C3 Construction, Inc.	1.39	1,125.90
2	TOM HUDSON PAVING, INC.	1.07	866.70
0048	880(G) 8890	CHANNELIZER CONES	90.000 SD
	Engineer's Estimate	**0.30**	**27.00**
1	C3 Construction, Inc.	1.39	125.10
2	TOM HUDSON PAVING, INC.	1.07	96.30

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0049	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**1,000.00**	**1,000.00**
1	C3 Construction, Inc.	5,550.91	5,550.91
2	TOM HUDSON PAVING, INC.	4,281.55	4,281.55

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0050	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**45,000.00**	**45,000.00**
1	C3 Construction, Inc.	40,035.96	40,035.96
2	TOM HUDSON PAVING, INC.	50,254.69	50,254.69