Letting Date: March 15, 2018, 10:30 A.M.

Call Order: 815 **Contract ID:** 180143

J/P No.: 32967(04) **Project No.:** HSIPG-263E(056)AD **Contract Time:**
33015(04) TAP-263D(051)TP

County: POTTAWATOMIE

Description: PEDESTRIAN IMPROVEMENTS (TRAIL AND SIDEWALKS) CITY STREET (MAIN STREET): FROM SEMINOLE AVENUE, EXTEND EAST IN THE TOWN OF EARLSBORO. PROJECT LENGTH = 0.330 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	181,042.50		
1	CROSSLAND HEAVY CONTRACTORS INC.	201,000.00	111.02	100.00
2	C3 Construction, Inc.	214,407.31	118.43	106.67
3	SCHIRALLI CONSTRUCTION CORP.	245,147.29	135.41	121.96
4	BISHOP CONSTRUCTION, LLC	250,415.00	138.32	124.58
5	RUDY CONSTRUCTION CO.	308,832.00	170.59	153.65
6	Tri-City Seal Company, Inc. TCS General Contractors	361,802.20	199.84	180.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 815 **Contract ID:** 180143

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY - HSIPG-263E(056)AD**				
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	13.000	CY	
	Engineer's Estimate		**20.00**		**260.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		22.00		286.00
2	C3 Construction, Inc.		16.40		213.20
3	SCHIRALLI CONSTRUCTION CORP.		72.00		936.00
4	BISHOP CONSTRUCTION, LLC		110.00		1,430.00
5	RUDY CONSTRUCTION CO.		25.00		325.00
6	Tri-City Seal Company, Inc. TCS General Contractors		50.00		650.00
0002	303(A) 2100	AGGREGATE BASE TYPE A	25.000	CY	
	Engineer's Estimate		**70.00**		**1,750.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		98.00		2,450.00
2	C3 Construction, Inc.		23.61		590.25
3	SCHIRALLI CONSTRUCTION CORP.		60.00		1,500.00
4	BISHOP CONSTRUCTION, LLC		110.00		2,750.00
5	RUDY CONSTRUCTION CO.		90.00		2,250.00
6	Tri-City Seal Company, Inc. TCS General Contractors		258.50		6,462.50
0003	310(B) 0149	SUBGRADE, METHOD B	544.000	SY	
	Engineer's Estimate		**10.00**		**5,440.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		3.25		1,768.00
2	C3 Construction, Inc.		5.25		2,856.00
3	SCHIRALLI CONSTRUCTION CORP.		6.18		3,361.92
4	BISHOP CONSTRUCTION, LLC		4.00		2,176.00
5	RUDY CONSTRUCTION CO.		5.00		2,720.00
6	Tri-City Seal Company, Inc. TCS General Contractors		11.80		6,419.20
0004	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	3.000	TON	
	Engineer's Estimate		**300.00**		**900.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		182.00		546.00
2	C3 Construction, Inc.		63.37		190.11
3	SCHIRALLI CONSTRUCTION CORP.		300.00		900.00
4	BISHOP CONSTRUCTION, LLC		315.00		945.00
5	RUDY CONSTRUCTION CO.		200.00		600.00
6	Tri-City Seal Company, Inc. TCS General Contractors		415.00		1,245.00
0005	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	300.000	LF	
	Engineer's Estimate		**10.00**		**3,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		28.00		8,400.00
2	C3 Construction, Inc.		11.41		3,423.00
3	SCHIRALLI CONSTRUCTION CORP.		34.26		10,278.00
4	BISHOP CONSTRUCTION, LLC		14.00		4,200.00
5	RUDY CONSTRUCTION CO.		30.00		9,000.00
6	Tri-City Seal Company, Inc. TCS General Contractors		28.10		8,430.00
0006	610(A) 0602	4" CONCRETE SIDEWALK	404.000	SY	
	Engineer's Estimate		**60.00**		**24,240.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		55.00		22,220.00
2	C3 Construction, Inc.		48.79		19,711.16
3	SCHIRALLI CONSTRUCTION CORP.		67.44		27,245.76
4	BISHOP CONSTRUCTION, LLC		57.00		23,028.00
5	RUDY CONSTRUCTION CO.		65.00		26,260.00
6	Tri-City Seal Company, Inc. TCS General Contractors		47.70		19,270.80

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 815 **Contract ID:** 180143

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - HSIPG-263E(056)AD**			
0007	610(I) 4610	TACTILE WARNING DEVICE-NEW	20.000 SF	
	Engineer's Estimate		**20.00**	**400.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		23.00	460.00
2	C3 Construction, Inc.		23.61	472.20
3	SCHIRALLI CONSTRUCTION CORP.		27.72	554.40
4	BISHOP CONSTRUCTION, LLC		38.00	760.00
5	RUDY CONSTRUCTION CO.		30.00	600.00
6	Tri-City Seal Company, Inc. TCS General Contractors		32.00	640.00
0008	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	90.000 SY	
	Engineer's Estimate		**2.50**	**225.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		12.00	1,080.00
2	C3 Construction, Inc.		9.18	826.20
3	SCHIRALLI CONSTRUCTION CORP.		12.46	1,121.40
4	BISHOP CONSTRUCTION, LLC		33.00	2,970.00
5	RUDY CONSTRUCTION CO.		10.00	900.00
6	Tri-City Seal Company, Inc. TCS General Contractors		13.00	1,170.00
0009	619(B) 4791	REMOVAL OF CURB	261.000 LF	
	Engineer's Estimate		**2.50**	**652.50**
1	CROSSLAND HEAVY CONTRACTORS INC.		2.00	522.00
2	C3 Construction, Inc.		10.49	2,737.89
3	SCHIRALLI CONSTRUCTION CORP.		5.73	1,495.53
4	BISHOP CONSTRUCTION, LLC		15.00	3,915.00
5	RUDY CONSTRUCTION CO.		10.00	2,610.00
6	Tri-City Seal Company, Inc. TCS General Contractors		19.00	4,959.00
0010	619(B) 4792	REMOVAL OF SIDEWALK	404.000 SY	
	Engineer's Estimate		**7.50**	**3,030.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		8.75	3,535.00
2	C3 Construction, Inc.		13.12	5,300.48
3	SCHIRALLI CONSTRUCTION CORP.		14.81	5,983.24
4	BISHOP CONSTRUCTION, LLC		29.00	11,716.00
5	RUDY CONSTRUCTION CO.		10.00	4,040.00
6	Tri-City Seal Company, Inc. TCS General Contractors		9.00	3,636.00
0011	619(C) 0924	SAWING PAVEMENT	300.000 LF	
	Engineer's Estimate		**2.00**	**600.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		3.25	975.00
2	C3 Construction, Inc.		3.93	1,179.00
3	SCHIRALLI CONSTRUCTION CORP.		5.56	1,668.00
4	BISHOP CONSTRUCTION, LLC		6.00	1,800.00
5	RUDY CONSTRUCTION CO.		5.00	1,500.00
6	Tri-City Seal Company, Inc. TCS General Contractors		7.50	2,250.00
0012	622(A) 4743	1 1/2" PIPE RAILING	78.000 LF	
	Engineer's Estimate		**35.00**	**2,730.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		205.00	15,990.00
2	C3 Construction, Inc.		206.22	16,085.16
3	SCHIRALLI CONSTRUCTION CORP.		278.62	21,732.36
4	BISHOP CONSTRUCTION, LLC		155.00	12,090.00
5	RUDY CONSTRUCTION CO.		110.00	8,580.00
6	Tri-City Seal Company, Inc. TCS General Contractors		215.00	16,770.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 815 **Contract ID:** 180143

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC - HSIPG-263E(056)AD**		
0013	850(A) 8110	SHEET ALUMINUM SIGNS	15.000 SF	
	Engineer's Estimate		**25.00**	**375.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		36.00	540.00
2	C3 Construction, Inc.		38.04	570.60
3	SCHIRALLI CONSTRUCTION CORP.		30.00	450.00
4	BISHOP CONSTRUCTION, LLC		43.00	645.00
5	RUDY CONSTRUCTION CO.		42.00	630.00
6	Tri-City Seal Company, Inc. TCS General Contractors		40.50	607.50
0014	851(C) 8330	2 1/2" SQUARE TUBE POST	20.000 LF	
	Engineer's Estimate		**11.00**	**220.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		7.50	150.00
2	C3 Construction, Inc.		7.87	157.40
3	SCHIRALLI CONSTRUCTION CORP.		18.00	360.00
4	BISHOP CONSTRUCTION, LLC		9.00	180.00
5	RUDY CONSTRUCTION CO.		30.00	600.00
6	Tri-City Seal Company, Inc. TCS General Contractors		8.40	168.00
0015	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	64.000 LF	
	Engineer's Estimate		**8.00**	**512.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		31.75	2,032.00
2	C3 Construction, Inc.		33.45	2,140.80
3	SCHIRALLI CONSTRUCTION CORP.		12.00	768.00
4	BISHOP CONSTRUCTION, LLC		38.00	2,432.00
5	RUDY CONSTRUCTION CO.		15.00	960.00
6	Tri-City Seal Company, Inc. TCS General Contractors		35.60	2,278.40
0016	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		5,000.00	5,000.00
2	C3 Construction, Inc.		3,541.32	3,541.32
3	SCHIRALLI CONSTRUCTION CORP.		4,800.00	4,800.00
4	BISHOP CONSTRUCTION, LLC		4,000.00	4,000.00
5	RUDY CONSTRUCTION CO.		10,000.00	10,000.00
6	Tri-City Seal Company, Inc. TCS General Contractors		3,629.00	3,629.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING - HSIPG-263E(056)AD**		
0017	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		7,500.00	7,500.00
2	C3 Construction, Inc.		6,951.48	6,951.48
3	SCHIRALLI CONSTRUCTION CORP.		2,627.92	2,627.92
4	BISHOP CONSTRUCTION, LLC		10,000.00	10,000.00
5	RUDY CONSTRUCTION CO.		6,000.00	6,000.00
6	Tri-City Seal Company, Inc. TCS General Contractors		6,979.00	6,979.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION - HSIPG-263E(056)AD**		

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 815 **Contract ID:** 180143

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION - HSIPG-263E(056)AD**		
0018	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	8,002.75	8,002.75
2	C3 Construction, Inc.	26,559.89	26,559.89
3	SCHIRALLI CONSTRUCTION CORP.	16,441.82	16,441.82
4	BISHOP CONSTRUCTION, LLC	10,000.00	10,000.00
5	RUDY CONSTRUCTION CO.	50,000.00	50,000.00
6	Tri-City Seal Company, Inc. TCS General Contractors	26,463.00	26,463.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**ROADWAY - TAP-263D(051)TP**		
0019	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	3,500.00	3,500.00
2	C3 Construction, Inc.	852.54	852.54
3	SCHIRALLI CONSTRUCTION CORP.	7,196.16	7,196.16
4	BISHOP CONSTRUCTION, LLC	4,000.00	4,000.00
5	RUDY CONSTRUCTION CO.	20,000.00	20,000.00
6	Tri-City Seal Company, Inc. TCS General Contractors	7,215.00	7,215.00
0020	202(A) 0183	UNCLASSIFIED EXCAVATION	14.000 CY
	Engineer's Estimate	**7.00**	**98.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	22.00	308.00
2	C3 Construction, Inc.	16.40	229.60
3	SCHIRALLI CONSTRUCTION CORP.	72.00	1,008.00
4	BISHOP CONSTRUCTION, LLC	110.00	1,540.00
5	RUDY CONSTRUCTION CO.	25.00	350.00
6	Tri-City Seal Company, Inc. TCS General Contractors	142.00	1,988.00
0021	202(D) 0184	UNCLASSIFIED BORROW	335.000 CY
	Engineer's Estimate	**8.50**	**2,847.50**
1	CROSSLAND HEAVY CONTRACTORS INC.	30.00	10,050.00
2	C3 Construction, Inc.	13.12	4,395.20
3	SCHIRALLI CONSTRUCTION CORP.	50.84	17,031.40
4	BISHOP CONSTRUCTION, LLC	40.00	13,400.00
5	RUDY CONSTRUCTION CO.	35.00	11,725.00
6	Tri-City Seal Company, Inc. TCS General Contractors	69.60	23,316.00
0022	205(A) 4230	TYPE A-SALVAGED TOPSOIL	135.000 CY
	Engineer's Estimate	**8.50**	**1,147.50**
1	CROSSLAND HEAVY CONTRACTORS INC.	18.00	2,430.00
2	C3 Construction, Inc.	19.67	2,655.45
3	SCHIRALLI CONSTRUCTION CORP.	51.68	6,976.80
4	BISHOP CONSTRUCTION, LLC	41.00	5,535.00
5	RUDY CONSTRUCTION CO.	20.00	2,700.00
6	Tri-City Seal Company, Inc. TCS General Contractors	34.00	4,590.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 815 **Contract ID:** 180143

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**ROADWAY - TAP-263D(051)TP**				
0023	221(C) 2801	TEMPORARY SILT FENCE	1,578.000	LF	
	Engineer's Estimate		**1.00**		**1,578.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		1.00		1,578.00
2	C3 Construction, Inc.		5.18		8,174.04
3	SCHIRALLI CONSTRUCTION CORP.		2.52		3,976.56
4	BISHOP CONSTRUCTION, LLC		2.50		3,945.00
5	RUDY CONSTRUCTION CO.		2.00		3,156.00
6	Tri-City Seal Company, Inc. TCS General Contractors		8.30		13,097.40
0024	230(A) 2806	SOLID SLAB SODDING	1,025.000	SY	
	Engineer's Estimate		**1.00**		**1,025.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		6.50		6,662.50
2	C3 Construction, Inc.		9.12		9,348.00
3	SCHIRALLI CONSTRUCTION CORP.		5.56		5,699.00
4	BISHOP CONSTRUCTION, LLC		4.00		4,100.00
5	RUDY CONSTRUCTION CO.		3.00		3,075.00
6	Tri-City Seal Company, Inc. TCS General Contractors		10.00		10,250.00
0025	310(B) 0149	SUBGRADE, METHOD B	860.000	SY	
	Engineer's Estimate		**5.00**		**4,300.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		3.25		2,795.00
2	C3 Construction, Inc.		5.25		4,515.00
3	SCHIRALLI CONSTRUCTION CORP.		7.82		6,725.20
4	BISHOP CONSTRUCTION, LLC		4.00		3,440.00
5	RUDY CONSTRUCTION CO.		5.00		4,300.00
6	Tri-City Seal Company, Inc. TCS General Contractors		11.70		10,062.00
0026	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	95.000	CY	
	Engineer's Estimate		**200.00**		**19,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		154.00		14,630.00
2	C3 Construction, Inc.		137.72		13,083.40
3	SCHIRALLI CONSTRUCTION CORP.		159.47		15,149.65
4	BISHOP CONSTRUCTION, LLC		72.00		6,840.00
5	RUDY CONSTRUCTION CO.		160.00		15,200.00
6	Tri-City Seal Company, Inc. TCS General Contractors		309.50		29,402.50
0027	610(A) 0602	4" CONCRETE SIDEWALK	860.000	SY	
	Engineer's Estimate		**55.00**		**47,300.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		36.00		30,960.00
2	C3 Construction, Inc.		48.79		41,959.40
3	SCHIRALLI CONSTRUCTION CORP.		39.00		33,540.00
4	BISHOP CONSTRUCTION, LLC		63.00		54,180.00
5	RUDY CONSTRUCTION CO.		65.00		55,900.00
6	Tri-City Seal Company, Inc. TCS General Contractors		45.80		39,388.00
0028	610(I) 4610	TACTILE WARNING DEVICE-NEW	30.000	SF	
	Engineer's Estimate		**20.00**		**600.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		23.00		690.00
2	C3 Construction, Inc.		23.61		708.30
3	SCHIRALLI CONSTRUCTION CORP.		27.72		831.60
4	BISHOP CONSTRUCTION, LLC		41.00		1,230.00
5	RUDY CONSTRUCTION CO.		30.00		900.00
6	Tri-City Seal Company, Inc. TCS General Contractors		32.00		960.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 815 **Contract ID:** 180143

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**ROADWAY - TAP-263D(051)TP**				
0029	610(J) 4810	(PL) STAMPED CONCRETE FINISH	137.000	SY	
	Engineer's Estimate		**45.00**		**6,165.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		93.00		12,741.00
2	C3 Construction, Inc.		54.10		7,411.70
3	SCHIRALLI CONSTRUCTION CORP.		25.65		3,514.05
4	BISHOP CONSTRUCTION, LLC		90.00		12,330.00
5	RUDY CONSTRUCTION CO.		80.00		10,960.00
6	Tri-City Seal Company, Inc. TCS General Contractors		60.00		8,220.00
0030	613(A) 0491	18" R.C.PIPE CLASS III	15.000	LF	
	Engineer's Estimate		**80.00**		**1,200.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		125.00		1,875.00
2	C3 Construction, Inc.		69.72		1,045.80
3	SCHIRALLI CONSTRUCTION CORP.		128.57		1,928.55
4	BISHOP CONSTRUCTION, LLC		90.00		1,350.00
5	RUDY CONSTRUCTION CO.		80.00		1,200.00
6	Tri-City Seal Company, Inc. TCS General Contractors		226.00		3,390.00
0031	613(B) 0688	12" CORR. GALV. STEEL PIPE	50.000	LF	
	Engineer's Estimate		**18.00**		**900.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		62.00		3,100.00
2	C3 Construction, Inc.		28.09		1,404.50
3	SCHIRALLI CONSTRUCTION CORP.		62.95		3,147.50
4	BISHOP CONSTRUCTION, LLC		103.00		5,150.00
5	RUDY CONSTRUCTION CO.		60.00		3,000.00
6	Tri-City Seal Company, Inc. TCS General Contractors		142.00		7,100.00
0032	613(B) 0690	24" CORR. GALV. STEEL PIPE	20.000	LF	
	Engineer's Estimate		**35.00**		**700.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		86.00		1,720.00
2	C3 Construction, Inc.		40.00		800.00
3	SCHIRALLI CONSTRUCTION CORP.		98.76		1,975.20
4	BISHOP CONSTRUCTION, LLC		112.00		2,240.00
5	RUDY CONSTRUCTION CO.		70.00		1,400.00
6	Tri-City Seal Company, Inc. TCS General Contractors		205.00		4,100.00
0033	613(B) 0694	48" CORR. GALV. STEEL PIPE	20.000	LF	
	Engineer's Estimate		**55.00**		**1,100.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		127.00		2,540.00
2	C3 Construction, Inc.		96.40		1,928.00
3	SCHIRALLI CONSTRUCTION CORP.		190.52		3,810.40
4	BISHOP CONSTRUCTION, LLC		190.00		3,800.00
5	RUDY CONSTRUCTION CO.		145.00		2,900.00
6	Tri-City Seal Company, Inc. TCS General Contractors		354.00		7,080.00
0034	613(B) 0696	60" CORR. GALV. STEEL PIPE	30.000	LF	
	Engineer's Estimate		**100.00**		**3,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		180.00		5,400.00
2	C3 Construction, Inc.		176.41		5,292.30
3	SCHIRALLI CONSTRUCTION CORP.		216.52		6,495.60
4	BISHOP CONSTRUCTION, LLC		235.00		7,050.00
5	RUDY CONSTRUCTION CO.		270.00		8,100.00
6	Tri-City Seal Company, Inc. TCS General Contractors		453.00		13,590.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 815 **Contract ID:** 180143

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**ROADWAY - TAP-263D(051)TP**			
0035	613(L) 5722	12" PREFAB. CULVERT END SECTION, ROUND	4.000 EA	
	Engineer's Estimate		**100.00**	**400.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		645.00	2,580.00
2	C3 Construction, Inc.		254.45	1,017.80
3	SCHIRALLI CONSTRUCTION CORP.		487.62	1,950.48
4	BISHOP CONSTRUCTION, LLC		1,274.00	5,096.00
5	RUDY CONSTRUCTION CO.		215.00	860.00
6	Tri-City Seal Company, Inc. TCS General Contractors		933.00	3,732.00
0036	613(M) 7186	TYPE A4 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**1,000.00**	**1,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		1,700.00	1,700.00
2	C3 Construction, Inc.		983.70	983.70
3	SCHIRALLI CONSTRUCTION CORP.		2,083.08	2,083.08
4	BISHOP CONSTRUCTION, LLC		1,776.00	1,776.00
5	RUDY CONSTRUCTION CO.		1,500.00	1,500.00
6	Tri-City Seal Company, Inc. TCS General Contractors		12,304.00	12,304.00
0037	613(M) 7187	TYPE B4 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**1,000.00**	**1,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		1,100.00	1,100.00
2	C3 Construction, Inc.		1,049.28	1,049.28
3	SCHIRALLI CONSTRUCTION CORP.		2,302.08	2,302.08
4	BISHOP CONSTRUCTION, LLC		2,591.00	2,591.00
5	RUDY CONSTRUCTION CO.		1,850.00	1,850.00
6	Tri-City Seal Company, Inc. TCS General Contractors		13,198.00	13,198.00
0038	613(M) 7190	TYPE E4 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**1,900.00**	**1,900.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		1,100.00	1,100.00
2	C3 Construction, Inc.		2,229.72	2,229.72
3	SCHIRALLI CONSTRUCTION CORP.		3,262.08	3,262.08
4	BISHOP CONSTRUCTION, LLC		3,109.00	3,109.00
5	RUDY CONSTRUCTION CO.		3,000.00	3,000.00
6	Tri-City Seal Company, Inc. TCS General Contractors		12,844.00	12,844.00
0039	613(P) 0767	60" GALV. STEEL CULVERT END SECTION ROUND	1.000 EA	
	Engineer's Estimate		**2,000.00**	**2,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		2,750.00	2,750.00
2	C3 Construction, Inc.		2,649.43	2,649.43
3	SCHIRALLI CONSTRUCTION CORP.		2,489.00	2,489.00
4	BISHOP CONSTRUCTION, LLC		805.00	805.00
5	RUDY CONSTRUCTION CO.		3,000.00	3,000.00
6	Tri-City Seal Company, Inc. TCS General Contractors		2,692.00	2,692.00
0040	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		2,815.00	2,815.00
2	C3 Construction, Inc.		1,967.40	1,967.40
3	SCHIRALLI CONSTRUCTION CORP.		5,756.93	5,756.93
4	BISHOP CONSTRUCTION, LLC		4,080.00	4,080.00
5	RUDY CONSTRUCTION CO.		17,500.00	17,500.00
6	Tri-City Seal Company, Inc. TCS General Contractors		13,858.00	13,858.00

Letting Date: March 15, 2018, 10:30 A.M.
Call Order: 815 **Contract ID:** 180143

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**ROADWAY - TAP-263D(051)TP**			
0041	619(C) 0924	SAWING PAVEMENT	611.000 LF	
	Engineer's Estimate		**2.00**	**1,222.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		3.25	1,985.75
2	C3 Construction, Inc.		3.93	2,401.23
3	SCHIRALLI CONSTRUCTION CORP.		4.62	2,822.82
4	BISHOP CONSTRUCTION, LLC		4.00	2,444.00
5	RUDY CONSTRUCTION CO.		5.00	3,055.00
6	Tri-City Seal Company, Inc. TCS General Contractors		3.70	2,260.70

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**TRAFFIC - TAP-263D(051)TP**			
0042	850(A) 8110	SHEET ALUMINUM SIGNS	33.000 SF	
	Engineer's Estimate		**25.00**	**825.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		26.00	858.00
2	C3 Construction, Inc.		27.54	908.82
3	SCHIRALLI CONSTRUCTION CORP.		30.00	990.00
4	BISHOP CONSTRUCTION, LLC		31.00	1,023.00
5	RUDY CONSTRUCTION CO.		42.00	1,386.00
6	Tri-City Seal Company, Inc. TCS General Contractors		30.00	990.00
0043	851(C) 8330	2 1/2" SQUARE TUBE POST	48.000 LF	
	Engineer's Estimate		**11.00**	**528.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		6.25	300.00
2	C3 Construction, Inc.		6.56	314.88
3	SCHIRALLI CONSTRUCTION CORP.		18.00	864.00
4	BISHOP CONSTRUCTION, LLC		7.00	336.00
5	RUDY CONSTRUCTION CO.		30.00	1,440.00
6	Tri-City Seal Company, Inc. TCS General Contractors		7.00	336.00
0044	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	124.000 LF	
	Engineer's Estimate		**1.00**	**124.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		6.25	775.00
2	C3 Construction, Inc.		6.56	813.44
3	SCHIRALLI CONSTRUCTION CORP.		1.20	148.80
4	BISHOP CONSTRUCTION, LLC		7.00	868.00
5	RUDY CONSTRUCTION CO.		10.00	1,240.00
6	Tri-City Seal Company, Inc. TCS General Contractors		7.00	868.00
0045	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	104.000 LF	
	Engineer's Estimate		**12.00**	**1,248.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		25.00	2,600.00
2	C3 Construction, Inc.		26.56	2,762.24
3	SCHIRALLI CONSTRUCTION CORP.		12.00	1,248.00
4	BISHOP CONSTRUCTION, LLC		30.00	3,120.00
5	RUDY CONSTRUCTION CO.		15.00	1,560.00
6	Tri-City Seal Company, Inc. TCS General Contractors		28.30	2,943.20