Letting Date: April 19, 2018, 10:30 AM
Call Order: 130 **Contract ID:** 180158
J/P No.: 32713(04) **Project No.:** SSR-218N(072)SR **Contract Time:**
County: CRAIG
Description: RESURFACE (ASPHALT) US-69: FROM 0.8 MILES NORTHOF I-44 (WILL ROGERS TURNPIKE), EXTEND NORTH NEAR VINITA. PROJECT LENGTH = 3.830 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	629,000.00	82.28	100.00
2	BECCO CONTRACTORS, INC.	643,000.00	84.11	102.23
3	Paragon Contractors, LLC	721,127.00	94.33	114.65

Letting Date: April 19, 2018, 10:30 AM
Call Order: 130 **Contract ID:** 180158

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	303(A) 2100	AGGREGATE BASE TYPE A	295.000	CY	
	Engineer's Estimate		**45.00**		**13,275.00**
1	APAC-CENTRAL, INC.		40.00		11,800.00
2	BECCO CONTRACTORS, INC.		25.00		7,375.00
3	Paragon Contractors, LLC		60.00		17,700.00
0002	407(A) 4659	FOG SEAL	798.000	GAL	
	Engineer's Estimate		**3.00**		**2,394.00**
1	APAC-CENTRAL, INC.		1.90		1,516.20
2	BECCO CONTRACTORS, INC.		3.00		2,394.00
3	Paragon Contractors, LLC		3.10		2,473.80
0003	407(B) 0250	TACK COAT	4,350.000	GAL	
	Engineer's Estimate		**2.50**		**10,875.00**
1	APAC-CENTRAL, INC.		1.90		8,265.00
2	BECCO CONTRACTORS, INC.		2.00		8,700.00
3	Paragon Contractors, LLC		2.00		8,700.00
0004	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	6,539.000	TON	
	Engineer's Estimate		**68.00**		**444,652.00**
1	APAC-CENTRAL, INC.		71.75		469,173.25
2	BECCO CONTRACTORS, INC.		65.00		425,035.00
3	Paragon Contractors, LLC		77.00		503,503.00
0005	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	446.000	TON	
	Engineer's Estimate		**58.00**		**25,868.00**
1	APAC-CENTRAL, INC.		60.00		26,760.00
2	BECCO CONTRACTORS, INC.		55.00		24,530.00
3	Paragon Contractors, LLC		105.00		46,830.00
0006	412 5267	COLD MILLING PAVEMENT	58,000.000	SY	
	Engineer's Estimate		**3.00**		**174,000.00**
1	APAC-CENTRAL, INC.		1.00		58,000.00
2	BECCO CONTRACTORS, INC.		1.30		75,400.00
3	Paragon Contractors, LLC		1.25		72,500.00
0007	413(B) 4862	RUMBLE STRIP-METHOD HMA-CYC GROUP	3.000	EAGP	
	Engineer's Estimate		**800.00**		**2,400.00**
1	APAC-CENTRAL, INC.		1,700.00		5,100.00
2	BECCO CONTRACTORS, INC.		805.00		2,415.00
3	Paragon Contractors, LLC		775.00		2,325.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0008	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	63,900.000	LF	
	Engineer's Estimate		**0.85**		**54,315.00**
1	APAC-CENTRAL, INC.		0.35		22,365.00
2	BECCO CONTRACTORS, INC.		0.35		22,365.00
3	Paragon Contractors, LLC		0.35		22,365.00

Letting Date: April 19, 2018, 10:30 AM
Call Order: 130 **Contract ID:** 180158

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0009	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	284.000	LF
	Engineer's Estimate		**6.00**	**1,704.00**
1	APAC-CENTRAL, INC.		1.00	284.00
2	BECCO CONTRACTORS, INC.		1.00	284.00
3	Paragon Contractors, LLC		1.05	298.20
0010	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	APAC-CENTRAL, INC.		10,200.00	10,200.00
2	BECCO CONTRACTORS, INC.		17,352.00	17,352.00
3	Paragon Contractors, LLC		2,650.00	2,650.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0011	641 1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	APAC-CENTRAL, INC.		15,536.55	15,536.55
2	BECCO CONTRACTORS, INC.		57,150.00	57,150.00
3	Paragon Contractors, LLC		41,782.00	41,782.00