Letting Date: April 19, 2018, 10:30 AM
Call Order: 185 **Contract ID:** 180168
J/P No.: 28686(04) **Project No.:** CIRB-242C(067)RB **Contract Time:**
County: LOGAN
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-69): OVER SKELETON CREEK, 5.3 MILES EAST OF THE SH-74 JUNCTION NEAR CRESCENT. PROJECT LENGTH = 0.331 MILE

	VENDORNAME	PROPOSALITEMTO		
1	K & R BUILDERS, INC.	1,225,821.06	79.52	100.00
2	BRIDGECO CONTRACTORS, INC.	1,320,569.11	85.66	107.73
3	RRY SERVICES LLC	1,347,671.23	87.42	109.94
4	Cimarron Construction Company, LLC	1,423,232.42	92.32	116.10
5	Bridges, Inc. DBA Scudder Bridge Co.	1,467,200.99	95.18	119.69
6	C3 Construction, Inc.	1,520,319.88	98.62	124.02
7	SEWELL BROS., INC.	1,532,465.60	99.41	125.02
	Engineer's Estimate	1,541,573.11		
8	Reece Construction Co, Inc.	1,564,943.50	101.52	127.66

Letting Date: April 19, 2018, 10:30 AM
Call Order: 185 **Contract ID:** 180168

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**35,000.00**	**35,000.00**
1	K & R BUILDERS, INC.	10,000.00	10,000.00
2	BRIDGECO CONTRACTORS, INC.	12,000.00	12,000.00
3	RRY SERVICES LLC	7,500.00	7,500.00
4	Cimarron Construction Company, LLC	29,750.00	29,750.00
5	Bridges, Inc. DBA Scudder Bridge Co.	32,550.00	32,550.00
6	C3 Construction, Inc.	28,172.15	28,172.15
7	SEWELL BROS., INC.	40,000.00	40,000.00
8	Reece Construction Co, Inc.	17,048.37	17,048.37
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	8,849.000 CY
	Engineer's Estimate	**7.65**	**67,694.85**
1	K & R BUILDERS, INC.	6.50	57,518.50
2	BRIDGECO CONTRACTORS, INC.	6.60	58,403.40
3	RRY SERVICES LLC	7.00	61,943.00
4	Cimarron Construction Company, LLC	8.00	70,792.00
5	Bridges, Inc. DBA Scudder Bridge Co.	5.15	45,572.35
6	C3 Construction, Inc.	8.32	73,623.68
7	SEWELL BROS., INC.	8.00	70,792.00
8	Reece Construction Co, Inc.	7.71	68,225.79
0003	202(D) 0184	UNCLASSIFIED BORROW	6,842.000 CY
	Engineer's Estimate	**10.20**	**69,788.40**
1	K & R BUILDERS, INC.	8.88	60,756.96
2	BRIDGECO CONTRACTORS, INC.	8.00	54,736.00
3	RRY SERVICES LLC	8.00	54,736.00
4	Cimarron Construction Company, LLC	16.00	109,472.00
5	Bridges, Inc. DBA Scudder Bridge Co.	9.05	61,920.10
6	C3 Construction, Inc.	11.52	78,819.84
7	SEWELL BROS., INC.	10.00	68,420.00
8	Reece Construction Co, Inc.	9.19	62,877.98
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM
	Engineer's Estimate	**27,900.00**	**27,900.00**
1	K & R BUILDERS, INC.	6,700.00	6,700.00
2	BRIDGECO CONTRACTORS, INC.	8,500.00	8,500.00
3	RRY SERVICES LLC	4,500.00	4,500.00
4	Cimarron Construction Company, LLC	7,500.00	7,500.00
5	Bridges, Inc. DBA Scudder Bridge Co.	10,250.00	10,250.00
6	C3 Construction, Inc.	16,006.91	16,006.91
7	SEWELL BROS., INC.	15,000.00	15,000.00
8	Reece Construction Co, Inc.	8,334.41	8,334.41
0005	221(C) 2801	TEMPORARY SILT FENCE	1,835.000 LF
	Engineer's Estimate	**1.80**	**3,303.00**
1	K & R BUILDERS, INC.	1.65	3,027.75
2	BRIDGECO CONTRACTORS, INC.	3.00	5,505.00
3	RRY SERVICES LLC	1.49	2,734.15
4	Cimarron Construction Company, LLC	1.50	2,752.50
5	Bridges, Inc. DBA Scudder Bridge Co.	2.00	3,670.00
6	C3 Construction, Inc.	1.95	3,578.25
7	SEWELL BROS., INC.	1.65	3,027.75
8	Reece Construction Co, Inc.	1.49	2,734.15

Letting Date: April 19, 2018, 10:30 AM
Call Order: 185 **Contract ID:** 180168

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0006	221(F) 0100	TEMPORARY SILT DIKE	160.000	LF	
	Engineer's Estimate		**7.75**		**1,240.00**
1	K & R BUILDERS, INC.		8.80		1,408.00
2	BRIDGECO CONTRACTORS, INC.		10.00		1,600.00
3	RRY SERVICES LLC		8.44		1,350.40
4	Cimarron Construction Company, LLC		8.50		1,360.00
5	Bridges, Inc. DBA Scudder Bridge Co.		9.50		1,520.00
6	C3 Construction, Inc.		10.56		1,689.60
7	SEWELL BROS., INC.		9.28		1,484.80
8	Reece Construction Co, Inc.		8.44		1,350.40
0007	230(A) 2806	SOLID SLAB SODDING	7,434.000	SY	
	Engineer's Estimate		**1.37**		**10,184.58**
1	K & R BUILDERS, INC.		1.50		11,151.00
2	BRIDGECO CONTRACTORS, INC.		2.00		14,868.00
3	RRY SERVICES LLC		1.34		9,961.56
4	Cimarron Construction Company, LLC		1.35		10,035.90
5	Bridges, Inc. DBA Scudder Bridge Co.		1.34		9,961.56
6	C3 Construction, Inc.		2.13		15,834.42
7	SEWELL BROS., INC.		1.65		12,266.10
8	Reece Construction Co, Inc.		1.34		9,961.56
0008	233(A) 2817	VEGETATIVE MULCHING	3.320	AC	
	Engineer's Estimate		**334.00**		**1,108.88**
1	K & R BUILDERS, INC.		450.00		1,494.00
2	BRIDGECO CONTRACTORS, INC.		800.00		2,656.00
3	RRY SERVICES LLC		450.00		1,494.00
4	Cimarron Construction Company, LLC		450.00		1,494.00
5	Bridges, Inc. DBA Scudder Bridge Co.		450.00		1,494.00
6	C3 Construction, Inc.		832.36		2,763.44
7	SEWELL BROS., INC.		500.00		1,660.00
8	Reece Construction Co, Inc.		450.00		1,494.00
0009	307(B) 4210	CEMENT KILN DUST	290.000	TON	
	Engineer's Estimate		**59.50**		**17,255.00**
1	K & R BUILDERS, INC.		77.00		22,330.00
2	BRIDGECO CONTRACTORS, INC.		69.20		20,068.00
3	RRY SERVICES LLC		70.00		20,300.00
4	Cimarron Construction Company, LLC		66.00		19,140.00
5	Bridges, Inc. DBA Scudder Bridge Co.		70.00		20,300.00
6	C3 Construction, Inc.		84.39		24,473.10
7	SEWELL BROS., INC.		70.00		20,300.00
8	Reece Construction Co, Inc.		78.11		22,651.90
0010	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	5,235.000	SY	
	Engineer's Estimate		**2.95**		**15,443.25**
1	K & R BUILDERS, INC.		3.60		18,846.00
2	BRIDGECO CONTRACTORS, INC.		7.30		38,215.50
3	RRY SERVICES LLC		3.25		17,013.75
4	Cimarron Construction Company, LLC		7.00		36,645.00
5	Bridges, Inc. DBA Scudder Bridge Co.		3.25		17,013.75
6	C3 Construction, Inc.		8.90		46,591.50
7	SEWELL BROS., INC.		7.00		36,645.00
8	Reece Construction Co, Inc.		2.08		10,888.80

Letting Date: April 19, 2018, 10:30 AM
Call Order: 185 **Contract ID:** 180168

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0011	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	135.000	TON	
	Engineer's Estimate		**36.50**		**4,927.50**
1	K & R BUILDERS, INC.		40.50		5,467.50
2	BRIDGECO CONTRACTORS, INC.		31.00		4,185.00
3	RRY SERVICES LLC		50.00		6,750.00
4	Cimarron Construction Company, LLC		40.00		5,400.00
5	Bridges, Inc. DBA Scudder Bridge Co.		30.00		4,050.00
6	C3 Construction, Inc.		34.77		4,693.95
7	SEWELL BROS., INC.		41.00		5,535.00
8	Reece Construction Co, Inc.		37.60		5,076.00
0012	407(B) 0250	TACK COAT	390.610	GAL	
	Engineer's Estimate		**2.96**		**1,156.21**
1	K & R BUILDERS, INC.		2.34		914.03
2	BRIDGECO CONTRACTORS, INC.		3.73		1,456.98
3	RRY SERVICES LLC		2.13		832.00
4	Cimarron Construction Company, LLC		3.55		1,386.67
5	Bridges, Inc. DBA Scudder Bridge Co.		3.55		1,386.67
6	C3 Construction, Inc.		4.55		1,777.28
7	SEWELL BROS., INC.		2.35		917.93
8	Reece Construction Co, Inc.		2.13		832.00
0013	408 5774	PRIME COAT	1,835.000	GAL	
	Engineer's Estimate		**4.70**		**8,624.50**
1	K & R BUILDERS, INC.		3.30		6,055.50
2	BRIDGECO CONTRACTORS, INC.		5.50		10,092.50
3	RRY SERVICES LLC		2.98		5,468.30
4	Cimarron Construction Company, LLC		5.25		9,633.75
5	Bridges, Inc. DBA Scudder Bridge Co.		5.25		9,633.75
6	C3 Construction, Inc.		6.72		12,331.20
7	SEWELL BROS., INC.		3.27		6,000.45
8	Reece Construction Co, Inc.		2.98		5,468.30
0014	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	855.000	TON	
	Engineer's Estimate		**79.10**		**67,630.50**
1	K & R BUILDERS, INC.		73.00		62,415.00
2	BRIDGECO CONTRACTORS, INC.		90.30		77,206.50
3	RRY SERVICES LLC		66.26		56,652.30
4	Cimarron Construction Company, LLC		96.00		82,080.00
5	Bridges, Inc. DBA Scudder Bridge Co.		86.00		73,530.00
6	C3 Construction, Inc.		97.86		83,670.30
7	SEWELL BROS., INC.		76.00		64,980.00
8	Reece Construction Co, Inc.		66.26		56,652.30
0015	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	680.000	TON	
	Engineer's Estimate		**91.00**		**61,880.00**
1	K & R BUILDERS, INC.		88.50		60,180.00
2	BRIDGECO CONTRACTORS, INC.		98.70		67,116.00
3	RRY SERVICES LLC		80.38		54,658.40
4	Cimarron Construction Company, LLC		104.00		70,720.00
5	Bridges, Inc. DBA Scudder Bridge Co.		94.00		63,920.00
6	C3 Construction, Inc.		107.52		73,113.60
7	SEWELL BROS., INC.		92.00		62,560.00
8	Reece Construction Co, Inc.		80.38		54,658.40

Letting Date: April 19, 2018, 10:30 AM
Call Order: 185 **Contract ID:** 180168

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0016	509(D) 0325	CLASS C CONCRETE	20.000 CY
	Engineer's Estimate	**285.00**	**5,700.00**
1	K & R BUILDERS, INC.	250.00	5,000.00
2	BRIDGECO CONTRACTORS, INC.	300.00	6,000.00
3	RRY SERVICES LLC	300.00	6,000.00
4	Cimarron Construction Company, LLC	255.00	5,100.00
5	Bridges, Inc. DBA Scudder Bridge Co.	350.00	7,000.00
6	C3 Construction, Inc.	315.02	6,300.40
7	SEWELL BROS., INC.	350.00	7,000.00
8	Reece Construction Co, Inc.	344.00	6,880.00
0017	601(A) 0297	TYPE I PLAIN RIPRAP	20.000 TON
	Engineer's Estimate	**50.00**	**1,000.00**
1	K & R BUILDERS, INC.	46.00	920.00
2	BRIDGECO CONTRACTORS, INC.	50.00	1,000.00
3	RRY SERVICES LLC	60.00	1,200.00
4	Cimarron Construction Company, LLC	54.00	1,080.00
5	Bridges, Inc. DBA Scudder Bridge Co.	50.00	1,000.00
6	C3 Construction, Inc.	54.30	1,086.00
7	SEWELL BROS., INC.	60.00	1,200.00
8	Reece Construction Co, Inc.	57.39	1,147.80
0018	613(A) 4499	51" X 31" R.C.PIPE ARCH CLASS A-III	72.000 LF
	Engineer's Estimate	**230.00**	**16,560.00**
1	K & R BUILDERS, INC.	210.00	15,120.00
2	BRIDGECO CONTRACTORS, INC.	235.00	16,920.00
3	RRY SERVICES LLC	180.00	12,960.00
4	Cimarron Construction Company, LLC	245.00	17,640.00
5	Bridges, Inc. DBA Scudder Bridge Co.	235.50	16,956.00
6	C3 Construction, Inc.	366.88	26,415.36
7	SEWELL BROS., INC.	250.00	18,000.00
8	Reece Construction Co, Inc.	195.65	14,086.80
0019	613(M) 7188	TYPE C4 CULVERT END TREATMENT	2.000 EA
	Engineer's Estimate	**2,100.00**	**4,200.00**
1	K & R BUILDERS, INC.	2,000.00	4,000.00
2	BRIDGECO CONTRACTORS, INC.	1,600.00	3,200.00
3	RRY SERVICES LLC	2,000.00	4,000.00
4	Cimarron Construction Company, LLC	1,100.00	2,200.00
5	Bridges, Inc. DBA Scudder Bridge Co.	1,350.00	2,700.00
6	C3 Construction, Inc.	1,728.75	3,457.50
7	SEWELL BROS., INC.	1,300.00	2,600.00
8	Reece Construction Co, Inc.	3,887.00	7,774.00
0020	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**35,200.00**	**35,200.00**
1	K & R BUILDERS, INC.	3,000.00	3,000.00
2	BRIDGECO CONTRACTORS, INC.	3,000.00	3,000.00
3	RRY SERVICES LLC	3,000.00	3,000.00
4	Cimarron Construction Company, LLC	6,775.00	6,775.00
5	Bridges, Inc. DBA Scudder Bridge Co.	1,500.00	1,500.00
6	C3 Construction, Inc.	1,600.69	1,600.69
7	SEWELL BROS., INC.	40,000.00	40,000.00
8	Reece Construction Co, Inc.	8,665.62	8,665.62

Letting Date: April 19, 2018, 10:30 AM
Call Order: 185 **Contract ID:** 180168

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0021	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	3,487.000 SY
	Engineer's Estimate	**3.60**	**12,553.20**
1	K & R BUILDERS, INC.	2.00	6,974.00
2	BRIDGECO CONTRACTORS, INC.	3.50	12,204.50
3	RRY SERVICES LLC	5.00	17,435.00
4	Cimarron Construction Company, LLC	4.00	13,948.00
5	Bridges, Inc. DBA Scudder Bridge Co.	3.00	10,461.00
6	C3 Construction, Inc.	2.56	8,926.72
7	SEWELL BROS., INC.	8.00	27,896.00
8	Reece Construction Co, Inc.	6.30	21,968.10
0022	619(C) 0924	SAWING PAVEMENT	40.000 LF
	Engineer's Estimate	**8.58**	**343.04**
1	K & R BUILDERS, INC.	7.00	280.00
2	BRIDGECO CONTRACTORS, INC.	6.00	240.00
3	RRY SERVICES LLC	5.00	200.00
4	Cimarron Construction Company, LLC	2.00	80.00
5	Bridges, Inc. DBA Scudder Bridge Co.	12.00	480.00
6	C3 Construction, Inc.	2.56	102.40
7	SEWELL BROS., INC.	10.00	400.00
8	Reece Construction Co, Inc.	8.00	320.00
0023	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,500.00**	**6,000.00**
1	K & R BUILDERS, INC.	1,300.00	5,200.00
2	BRIDGECO CONTRACTORS, INC.	1,350.00	5,400.00
3	RRY SERVICES LLC	1,178.00	4,712.00
4	Cimarron Construction Company, LLC	2,000.00	8,000.00
5	Bridges, Inc. DBA Scudder Bridge Co.	1,178.00	4,712.00
6	C3 Construction, Inc.	1,508.49	6,033.96
7	SEWELL BROS., INC.	1,300.00	5,200.00
8	Reece Construction Co, Inc.	1,178.00	4,712.00
0024	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,700.00**	**6,800.00**
1	K & R BUILDERS, INC.	2,000.00	8,000.00
2	BRIDGECO CONTRACTORS, INC.	1,975.00	7,900.00
3	RRY SERVICES LLC	1,863.00	7,452.00
4	Cimarron Construction Company, LLC	1,450.00	5,800.00
5	Bridges, Inc. DBA Scudder Bridge Co.	1,863.00	7,452.00
6	C3 Construction, Inc.	2,385.67	9,542.68
7	SEWELL BROS., INC.	2,050.00	8,200.00
8	Reece Construction Co, Inc.	1,863.00	7,452.00
0025	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	K & R BUILDERS, INC.	8,000.00	8,000.00
2	BRIDGECO CONTRACTORS, INC.	6,920.00	6,920.00
3	RRY SERVICES LLC	3,000.00	3,000.00
4	Cimarron Construction Company, LLC	5,400.00	5,400.00
5	Bridges, Inc. DBA Scudder Bridge Co.	6,120.00	6,120.00
6	C3 Construction, Inc.	7,836.98	7,836.98
7	SEWELL BROS., INC.	7,950.00	7,950.00
8	Reece Construction Co, Inc.	6,120.00	6,120.00

Letting Date: April 19, 2018, 10:30 AM
Call Order: 185 **Contract ID:** 180168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0026	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	180.000 CY	
	Engineer's Estimate		**22.00**	**3,960.00**
1	K & R BUILDERS, INC.		8.50	1,530.00
2	BRIDGECO CONTRACTORS, INC.		12.00	2,160.00
3	RRY SERVICES LLC		15.00	2,700.00
4	Cimarron Construction Company, LLC		12.50	2,250.00
5	Bridges, Inc. DBA Scudder Bridge Co.		23.00	4,140.00
6	C3 Construction, Inc.		16.01	2,881.80
7	SEWELL BROS., INC.		20.00	3,600.00
8	Reece Construction Co, Inc.		23.00	4,140.00
0027	501(F) 6352	GRANULAR BACKFILL	76.000 CY	
	Engineer's Estimate		**70.00**	**5,320.00**
1	K & R BUILDERS, INC.		60.00	4,560.00
2	BRIDGECO CONTRACTORS, INC.		65.00	4,940.00
3	RRY SERVICES LLC		85.00	6,460.00
4	Cimarron Construction Company, LLC		88.00	6,688.00
5	Bridges, Inc. DBA Scudder Bridge Co.		60.00	4,560.00
6	C3 Construction, Inc.		36.05	2,739.80
7	SEWELL BROS., INC.		70.00	5,320.00
8	Reece Construction Co, Inc.		78.00	5,928.00
0028	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	448.000 LF	
	Engineer's Estimate		**229.05**	**102,615.53**
1	K & R BUILDERS, INC.		202.00	90,496.00
2	BRIDGECO CONTRACTORS, INC.		197.00	88,256.00
3	RRY SERVICES LLC		210.00	94,080.00
4	Cimarron Construction Company, LLC		222.00	99,456.00
5	Bridges, Inc. DBA Scudder Bridge Co.		275.00	123,200.00
6	C3 Construction, Inc.		224.33	100,499.84
7	SEWELL BROS., INC.		220.00	98,560.00
8	Reece Construction Co, Inc.		284.00	127,232.00
0029	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	314.000 LF	
	Engineer's Estimate		**231.00**	**72,534.00**
1	K & R BUILDERS, INC.		228.00	71,592.00
2	BRIDGECO CONTRACTORS, INC.		228.00	71,592.00
3	RRY SERVICES LLC		235.00	73,790.00
4	Cimarron Construction Company, LLC		232.00	72,848.00
5	Bridges, Inc. DBA Scudder Bridge Co.		315.00	98,910.00
6	C3 Construction, Inc.		257.21	80,763.94
7	SEWELL BROS., INC.		230.00	72,220.00
8	Reece Construction Co, Inc.		318.00	99,852.00
0030	504(B) 1305	SAW-CUT GROOVING	627.100 SY	
	Engineer's Estimate		**5.56**	**3,488.42**
1	K & R BUILDERS, INC.		5.60	3,511.76
2	BRIDGECO CONTRACTORS, INC.		5.60	3,511.76
3	RRY SERVICES LLC		5.10	3,198.21
4	Cimarron Construction Company, LLC		6.00	3,762.60
5	Bridges, Inc. DBA Scudder Bridge Co.		6.00	3,762.60
6	C3 Construction, Inc.		6.53	4,094.96
7	SEWELL BROS., INC.		5.65	3,543.12
8	Reece Construction Co, Inc.		5.10	3,198.21

Letting Date: April 19, 2018, 10:30 AM
Call Order: 185 **Contract ID:** 180168

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0031	504(C) 6250	SEALED EXPANSION JOINT	29.170	LF	
	Engineer's Estimate		**311.03**		**9,072.61**
1	K & R BUILDERS, INC.		218.00		6,359.06
2	BRIDGECO CONTRACTORS, INC.		198.00		5,775.66
3	RRY SERVICES LLC		260.00		7,584.20
4	Cimarron Construction Company, LLC		250.00		7,292.50
5	Bridges, Inc. DBA Scudder Bridge Co.		225.00		6,563.25
6	C3 Construction, Inc.		367.52		10,720.56
7	SEWELL BROS., INC.		285.00		8,313.45
8	Reece Construction Co, Inc.		226.00		6,592.42
0032	504(D) 6239	CONCRETE RAIL (TR3)	574.000	LF	
	Engineer's Estimate		**71.35**		**40,952.81**
1	K & R BUILDERS, INC.		70.00		40,180.00
2	BRIDGECO CONTRACTORS, INC.		77.00		44,198.00
3	RRY SERVICES LLC		75.00		43,050.00
4	Cimarron Construction Company, LLC		97.00		55,678.00
5	Bridges, Inc. DBA Scudder Bridge Co.		85.00		48,790.00
6	C3 Construction, Inc.		89.60		51,430.40
7	SEWELL BROS., INC.		75.00		43,050.00
8	Reece Construction Co, Inc.		114.00		65,436.00
0033	506(A) 1322	STRUCTURAL STEEL	1,180.000	LB	
	Engineer's Estimate		**1.80**		**2,124.00**
1	K & R BUILDERS, INC.		2.30		2,714.00
2	BRIDGECO CONTRACTORS, INC.		2.40		2,832.00
3	RRY SERVICES LLC		3.45		4,071.00
4	Cimarron Construction Company, LLC		2.20		2,596.00
5	Bridges, Inc. DBA Scudder Bridge Co.		5.00		5,900.00
6	C3 Construction, Inc.		4.01		4,731.80
7	SEWELL BROS., INC.		3.50		4,130.00
8	Reece Construction Co, Inc.		2.00		2,360.00
0034	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**1,000.00**		**9,000.00**
1	K & R BUILDERS, INC.		800.00		7,200.00
2	BRIDGECO CONTRACTORS, INC.		620.00		5,580.00
3	RRY SERVICES LLC		950.00		8,550.00
4	Cimarron Construction Company, LLC		975.00		8,775.00
5	Bridges, Inc. DBA Scudder Bridge Co.		775.00		6,975.00
6	C3 Construction, Inc.		719.67		6,477.03
7	SEWELL BROS., INC.		800.00		7,200.00
8	Reece Construction Co, Inc.		1,012.00		9,108.00
0035	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	9.000	EA	
	Engineer's Estimate		**1,450.00**		**13,050.00**
1	K & R BUILDERS, INC.		800.00		7,200.00
2	BRIDGECO CONTRACTORS, INC.		620.00		5,580.00
3	RRY SERVICES LLC		950.00		8,550.00
4	Cimarron Construction Company, LLC		975.00		8,775.00
5	Bridges, Inc. DBA Scudder Bridge Co.		775.00		6,975.00
6	C3 Construction, Inc.		719.67		6,477.03
7	SEWELL BROS., INC.		800.00		7,200.00
8	Reece Construction Co, Inc.		1,012.00		9,108.00

Letting Date: April 19, 2018, 10:30 AM
Call Order: 185 **Contract ID:** 180168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0036	509(A) 1326	CLASS AA CONCRETE	198.300 CY	
	Engineer's Estimate		**580.00**	**115,014.00**
1	K & R BUILDERS, INC.		540.00	107,082.00
2	BRIDGECO CONTRACTORS, INC.		560.00	111,048.00
3	RRY SERVICES LLC		525.00	104,107.50
4	Cimarron Construction Company, LLC		537.00	106,487.10
5	Bridges, Inc. DBA Scudder Bridge Co.		575.00	114,022.50
6	C3 Construction, Inc.		679.97	134,838.05
7	SEWELL BROS., INC.		600.00	118,980.00
8	Reece Construction Co, Inc.		727.00	144,164.10
0037	509(B) 1328	CLASS A CONCRETE	133.000 CY	
	Engineer's Estimate		**610.00**	**81,130.00**
1	K & R BUILDERS, INC.		571.00	75,943.00
2	BRIDGECO CONTRACTORS, INC.		560.00	74,480.00
3	RRY SERVICES LLC		525.00	69,825.00
4	Cimarron Construction Company, LLC		515.00	68,495.00
5	Bridges, Inc. DBA Scudder Bridge Co.		620.00	82,460.00
6	C3 Construction, Inc.		513.50	68,295.50
7	SEWELL BROS., INC.		600.00	79,800.00
8	Reece Construction Co, Inc.		853.00	113,449.00
0038	511(A) 1332	REINFORCING STEEL	68,460.000 LB	
	Engineer's Estimate		**1.03**	**70,513.80**
1	K & R BUILDERS, INC.		0.95	65,037.00
2	BRIDGECO CONTRACTORS, INC.		1.11	75,990.60
3	RRY SERVICES LLC		1.00	68,460.00
4	Cimarron Construction Company, LLC		0.90	61,614.00
5	Bridges, Inc. DBA Scudder Bridge Co.		1.00	68,460.00
6	C3 Construction, Inc.		1.12	76,675.20
7	SEWELL BROS., INC.		1.00	68,460.00
8	Reece Construction Co, Inc.		0.80	54,768.00
0039	514(A) 6010	PILES, FURNISHED (HP 10X42)	172.000 LF	
	Engineer's Estimate		**40.00**	**6,880.00**
1	K & R BUILDERS, INC.		29.40	5,056.80
2	BRIDGECO CONTRACTORS, INC.		30.50	5,246.00
3	RRY SERVICES LLC		35.00	6,020.00
4	Cimarron Construction Company, LLC		37.00	6,364.00
5	Bridges, Inc. DBA Scudder Bridge Co.		50.00	8,600.00
6	C3 Construction, Inc.		29.90	5,142.80
7	SEWELL BROS., INC.		30.00	5,160.00
8	Reece Construction Co, Inc.		40.00	6,880.00
0040	514(A) 6011	PILES, FURNISHED (HP 12X53)	403.000 LF	
	Engineer's Estimate		**42.00**	**16,926.00**
1	K & R BUILDERS, INC.		31.50	12,694.50
2	BRIDGECO CONTRACTORS, INC.		34.50	13,903.50
3	RRY SERVICES LLC		45.00	18,135.00
4	Cimarron Construction Company, LLC		45.00	18,135.00
5	Bridges, Inc. DBA Scudder Bridge Co.		60.00	24,180.00
6	C3 Construction, Inc.		36.56	14,733.68
7	SEWELL BROS., INC.		35.00	14,105.00
8	Reece Construction Co, Inc.		51.00	20,553.00

Letting Date: April 19, 2018, 10:30 AM
Call Order: 185 **Contract ID:** 180168

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0041	514(B) 6292	PILES, DRIVEN (HP 10X42)	172.000	LF	
	Engineer's Estimate		**16.20**		**2,786.40**
1	K & R BUILDERS, INC.		12.60		2,167.20
2	BRIDGECO CONTRACTORS, INC.		12.00		2,064.00
3	RRY SERVICES LLC		10.00		1,720.00
4	Cimarron Construction Company, LLC		19.00		3,268.00
5	Bridges, Inc. DBA Scudder Bridge Co.		10.00		1,720.00
6	C3 Construction, Inc.		15.37		2,643.64
7	SEWELL BROS., INC.		15.00		2,580.00
8	Reece Construction Co, Inc.		12.00		2,064.00
0042	514(B) 6294	PILES, DRIVEN (HP 12X53)	403.000	LF	
	Engineer's Estimate		**16.45**		**6,629.35**
1	K & R BUILDERS, INC.		13.50		5,440.50
2	BRIDGECO CONTRACTORS, INC.		10.00		4,030.00
3	RRY SERVICES LLC		10.00		4,030.00
4	Cimarron Construction Company, LLC		21.00		8,463.00
5	Bridges, Inc. DBA Scudder Bridge Co.		11.00		4,433.00
6	C3 Construction, Inc.		15.37		6,194.11
7	SEWELL BROS., INC.		15.00		6,045.00
8	Reece Construction Co, Inc.		12.00		4,836.00
0043	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	K & R BUILDERS, INC.		400.00		400.00
2	BRIDGECO CONTRACTORS, INC.		400.00		400.00
3	RRY SERVICES LLC		400.00		400.00
4	Cimarron Construction Company, LLC		400.00		400.00
5	Bridges, Inc. DBA Scudder Bridge Co.		400.00		400.00
6	C3 Construction, Inc.		400.00		400.00
7	SEWELL BROS., INC.		400.00		400.00
8	Reece Construction Co, Inc.		400.00		400.00
0044	516(A) 6098	DRILLED SHAFTS 72" DIAMETER	168.000	LF	
	Engineer's Estimate		**1,228.17**		**206,333.37**
1	K & R BUILDERS, INC.		750.00		126,000.00
2	BRIDGECO CONTRACTORS, INC.		795.85		133,702.80
3	RRY SERVICES LLC		815.00		136,920.00
4	Cimarron Construction Company, LLC		755.00		126,840.00
5	Bridges, Inc. DBA Scudder Bridge Co.		900.00		151,200.00
6	C3 Construction, Inc.		648.98		109,028.64
7	SEWELL BROS., INC.		1,200.00		201,600.00
8	Reece Construction Co, Inc.		1,147.00		192,696.00
0045	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,250.000	TON	
	Engineer's Estimate		**41.20**		**92,700.00**
1	K & R BUILDERS, INC.		43.50		97,875.00
2	BRIDGECO CONTRACTORS, INC.		40.00		90,000.00
3	RRY SERVICES LLC		60.00		135,000.00
4	Cimarron Construction Company, LLC		54.00		121,500.00
5	Bridges, Inc. DBA Scudder Bridge Co.		58.00		130,500.00
6	C3 Construction, Inc.		45.46		102,285.00
7	SEWELL BROS., INC.		44.00		99,000.00
8	Reece Construction Co, Inc.		51.40		115,650.00

Letting Date: April 19, 2018, 10:30 AM
Call Order: 185 **Contract ID:** 180168

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount

Section: 0002 BRIDGE 'A'

0046	601(C) 1355	TYPE I-A FILTER BLANKET	680.000	TON
	Engineer's Estimate	**35.10**		**23,868.00**
1	K & R BUILDERS, INC.	36.00		24,480.00
2	BRIDGECO CONTRACTORS, INC.	36.00		24,480.00
3	RRY SERVICES LLC	53.00		36,040.00
4	Cimarron Construction Company, LLC	44.00		29,920.00
5	Bridges, Inc. DBA Scudder Bridge Co.	45.00		30,600.00
6	C3 Construction, Inc.	34.90		23,732.00
7	SEWELL BROS., INC.	35.00		23,800.00
8	Reece Construction Co, Inc.	39.78		27,050.40

0047	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000	LF
	Engineer's Estimate	**28.00**		**1,456.00**
1	K & R BUILDERS, INC.	30.00		1,560.00
2	BRIDGECO CONTRACTORS, INC.	25.00		1,300.00
3	RRY SERVICES LLC	30.00		1,560.00
4	Cimarron Construction Company, LLC	20.00		1,040.00
5	Bridges, Inc. DBA Scudder Bridge Co.	22.00		1,144.00
6	C3 Construction, Inc.	9.60		499.20
7	SEWELL BROS., INC.	25.00		1,300.00
8	Reece Construction Co, Inc.	32.00		1,664.00

0048	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	80.000	LF
	Engineer's Estimate	**25.00**		**2,000.00**
1	K & R BUILDERS, INC.	30.00		2,400.00
2	BRIDGECO CONTRACTORS, INC.	20.00		1,600.00
3	RRY SERVICES LLC	30.00		2,400.00
4	Cimarron Construction Company, LLC	20.00		1,600.00
5	Bridges, Inc. DBA Scudder Bridge Co.	22.00		1,760.00
6	C3 Construction, Inc.	9.60		768.00
7	SEWELL BROS., INC.	25.00		2,000.00
8	Reece Construction Co, Inc.	25.00		2,000.00

0049	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate	**40,000.00**		**40,000.00**
1	K & R BUILDERS, INC.	15,750.00		15,750.00
2	BRIDGECO CONTRACTORS, INC.	32,000.00		32,000.00
3	RRY SERVICES LLC	40,000.00		40,000.00
4	Cimarron Construction Company, LLC	38,200.00		38,200.00
5	Bridges, Inc. DBA Scudder Bridge Co.	40,000.00		40,000.00
6	C3 Construction, Inc.	38,416.57		38,416.57
7	SEWELL BROS., INC.	50,000.00		50,000.00
8	Reece Construction Co, Inc.	30,781.23		30,781.23

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount

Section: 0003 SIGNING AND STRIPING

Letting Date: April 19, 2018, 10:30 AM
Call Order: 185 **Contract ID:** 180168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**SIGNING AND STRIPING**		
0050	850(A) 8110	SHEET ALUMINUM SIGNS	7.180 SF	
	Engineer's Estimate		**20.00**	**143.60**
1	K & R BUILDERS, INC.		50.00	359.00
2	BRIDGECO CONTRACTORS, INC.		49.50	355.41
3	RRY SERVICES LLC		47.00	337.46
4	Cimarron Construction Company, LLC		30.00	215.40
5	Bridges, Inc. DBA Scudder Bridge Co.		47.00	337.46
6	C3 Construction, Inc.		60.19	432.16
7	SEWELL BROS., INC.		50.00	359.00
8	Reece Construction Co, Inc.		47.00	337.46
0051	851(C) 8327	2 1/4" SQUARE TUBE POST	15.000 LF	
	Engineer's Estimate		**16.00**	**240.00**
1	K & R BUILDERS, INC.		5.00	75.00
2	BRIDGECO CONTRACTORS, INC.		6.00	90.00
3	RRY SERVICES LLC		5.00	75.00
4	Cimarron Construction Company, LLC		15.00	225.00
5	Bridges, Inc. DBA Scudder Bridge Co.		5.00	75.00
6	C3 Construction, Inc.		6.40	96.00
7	SEWELL BROS., INC.		7.00	105.00
8	Reece Construction Co, Inc.		5.00	75.00
0052	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	7,000.000 LF	
	Engineer's Estimate		**0.51**	**3,570.00**
1	K & R BUILDERS, INC.		0.70	4,900.00
2	BRIDGECO CONTRACTORS, INC.		0.68	4,760.00
3	RRY SERVICES LLC		0.64	4,480.00
4	Cimarron Construction Company, LLC		0.75	5,250.00
5	Bridges, Inc. DBA Scudder Bridge Co.		0.64	4,480.00
6	C3 Construction, Inc.		0.82	5,740.00
7	SEWELL BROS., INC.		0.70	4,900.00
8	Reece Construction Co, Inc.		0.64	4,480.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0053	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	K & R BUILDERS, INC.		9,000.00	9,000.00
2	BRIDGECO CONTRACTORS, INC.		8,300.00	8,300.00
3	RRY SERVICES LLC		5,000.00	5,000.00
4	Cimarron Construction Company, LLC		7,900.00	7,900.00
5	Bridges, Inc. DBA Scudder Bridge Co.		7,900.00	7,900.00
6	C3 Construction, Inc.		11,524.97	11,524.97
7	SEWELL BROS., INC.		8,700.00	8,700.00
8	Reece Construction Co, Inc.		7,900.00	7,900.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		

Letting Date: April 19, 2018, 10:30 AM

Call Order: 185 **Contract ID:** 180168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0054	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**3,306.11**	**3,306.11**
1	K & R BUILDERS, INC.		4,500.00	4,500.00
2	BRIDGECO CONTRACTORS, INC.		3,000.00	3,000.00
3	RRY SERVICES LLC		1,275.00	1,275.00
4	Cimarron Construction Company, LLC		5,485.00	5,485.00
5	Bridges, Inc. DBA Scudder Bridge Co.		3,000.00	3,000.00
6	C3 Construction, Inc.		1,920.83	1,920.83
7	SEWELL BROS., INC.		4,000.00	4,000.00
8	Reece Construction Co, Inc.		4,000.00	4,000.00
0055	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**97,066.21**	**97,066.21**
1	K & R BUILDERS, INC.		45,000.00	45,000.00
2	BRIDGECO CONTRACTORS, INC.		60,000.00	60,000.00
3	RRY SERVICES LLC		94,000.00	94,000.00
4	Cimarron Construction Company, LLC		19,525.00	19,525.00
5	Bridges, Inc. DBA Scudder Bridge Co.		67,000.00	67,000.00
6	C3 Construction, Inc.		107,694.46	107,694.46
7	SEWELL BROS., INC.		60,000.00	60,000.00
8	Reece Construction Co, Inc.		90,860.00	90,860.00