Letting Date: April 19, 2018, 10:30 AM
Call Order: 220 **Contract ID:** 180173
J/P No.: 33479(04) **Project No.:** HSIP-251C(086)TR **Contract Time:**
County: MUSKOGEE
Description: SAFETY IMPROVEMENT (SCHOOL SIGNS) US-64: FROM 13TH STREET, EXTEND SOUTHEAST IN THE TOWN OF WARNER. PROJECT LENGTH = 0.530 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Direct Traffic Control, Inc.	23,523.00	90.32	100.00
	Engineer's Estimate	26,044.00		
2	Advanced Work zone Services, LLC	28,200.00	108.28	119.88
3	TRAFFIC SIGNALS, INC.	31,847.50	122.28	135.39
4	Midstate Traffic Control, Inc.	38,076.00	146.20	161.87

Letting Date: April 19, 2018, 10:30 AM
Call Order: 220 **Contract ID:** 180173

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**TRAFFIC CONTROL**			
0001	880(I) 8902	FLAGGER	15.000 SD	
	Engineer's Estimate		**250.00**	**3,750.00**
1	Direct Traffic Control, Inc.		10.00	150.00
2	Advanced Work zone Services, LLC		10.00	150.00
3	TRAFFIC SIGNALS, INC.		85.00	1,275.00
4	Midstate Traffic Control, Inc.		100.00	1,500.00
0002	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**333.00**	**333.00**
1	Direct Traffic Control, Inc.		500.00	500.00
2	Advanced Work zone Services, LLC		6,000.00	6,000.00
3	TRAFFIC SIGNALS, INC.		2,000.00	2,000.00
4	Midstate Traffic Control, Inc.		2,000.00	2,000.00
0003	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	58.000 SD	
	Engineer's Estimate		**13.00**	**754.00**
1	Direct Traffic Control, Inc.		1.00	58.00
2	Advanced Work zone Services, LLC		5.00	290.00
3	TRAFFIC SIGNALS, INC.		7.50	435.00
4	Midstate Traffic Control, Inc.		25.00	1,450.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**SIGNING AND STRIPING**			
0004	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	12.000 EA	
	Engineer's Estimate		**100.00**	**1,200.00**
1	Direct Traffic Control, Inc.		250.00	3,000.00
2	Advanced Work zone Services, LLC		50.00	600.00
3	TRAFFIC SIGNALS, INC.		115.00	1,380.00
4	Midstate Traffic Control, Inc.		200.00	2,400.00
0005	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	1.000 EA	
	Engineer's Estimate		**300.00**	**300.00**
1	Direct Traffic Control, Inc.		250.00	250.00
2	Advanced Work zone Services, LLC		250.00	250.00
3	TRAFFIC SIGNALS, INC.		300.00	300.00
4	Midstate Traffic Control, Inc.		1,500.00	1,500.00
0006	836 8425	REGULATORY OR WARNING SIGN ASSEMBLY	2.000 EA	
	Engineer's Estimate		**6,000.00**	**12,000.00**
1	Direct Traffic Control, Inc.		6,678.00	13,356.00
2	Advanced Work zone Services, LLC		6,200.00	12,400.00
3	TRAFFIC SIGNALS, INC.		6,980.00	13,960.00
4	Midstate Traffic Control, Inc.		8,500.00	17,000.00
0007	850(A) 8110	SHEET ALUMINUM SIGNS	127.500 SF	
	Engineer's Estimate		**18.00**	**2,295.00**
1	Direct Traffic Control, Inc.		14.00	1,785.00
2	Advanced Work zone Services, LLC		18.00	2,295.00
3	TRAFFIC SIGNALS, INC.		25.00	3,187.50
4	Midstate Traffic Control, Inc.		20.00	2,550.00

Letting Date: April 19, 2018, 10:30 AM
Call Order: 220 **Contract ID:** 180173

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**SIGNING AND STRIPING**			
0008	851(C) 8324	2" SQUARE TUBE POST	193.000 LF	
	Engineer's Estimate		**11.00**	**2,123.00**
1	Direct Traffic Control, Inc.		12.00	2,316.00
2	Advanced Work zone Services, LLC		3.00	579.00
3	TRAFFIC SIGNALS, INC.		8.00	1,544.00
4	Midstate Traffic Control, Inc.		12.00	2,316.00
0009	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	80.000 LF	
	Engineer's Estimate		**6.00**	**480.00**
1	Direct Traffic Control, Inc.		15.00	1,200.00
2	Advanced Work zone Services, LLC		25.00	2,000.00
3	TRAFFIC SIGNALS, INC.		65.00	5,200.00
4	Midstate Traffic Control, Inc.		50.00	4,000.00
0010	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	136.000 LF	
	Engineer's Estimate		**4.00**	**544.00**
1	Direct Traffic Control, Inc.		3.00	408.00
2	Advanced Work zone Services, LLC		1.00	136.00
3	TRAFFIC SIGNALS, INC.		6.00	816.00
4	Midstate Traffic Control, Inc.		10.00	1,360.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			
0011	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**2,265.00**	**2,265.00**
1	Direct Traffic Control, Inc.		500.00	500.00
2	Advanced Work zone Services, LLC		3,500.00	3,500.00
3	TRAFFIC SIGNALS, INC.		1,750.00	1,750.00
4	Midstate Traffic Control, Inc.		2,000.00	2,000.00