Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 775 **Contract ID:** 180181
J/P No.: 31834(04) **Project No.:** SSR-267N(069)SR **Contract Time:**
County: SEMINOLE
Description: RESURFACE (P.C. CONCRETE) SH-9: FROM 0.2 MILES WEST OF THE US-270 JUNCTION, EXTEND EAST IN SEMINOLE. PROJECT LENGTH = 2.91 MILES

	VENDORNAME	PROPOSALITEMTO		
1	HASKELL LEMON CONSTRUCTION CO.	959,375.00	95.06	100.00
2	SCHIRALLI CONSTRUCTION CORP.	997,615.01	98.85	103.99
	Engineer's Estimate	1,009,178.10		
3	MARKWELL PAVING COMPANY, INC.	1,040,777.00	103.13	108.48
4	Overland Corporation	1,247,506.99	123.62	130.03
5	THE CUMMINS CONSTRUCTION CO., INC.	1,256,871.90	124.54	131.01
6	R.A. Knapp Construction, Inc.	1,476,899.00	146.35	153.94

Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 775 **Contract ID:** 180181

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	25.000 TON
	Engineer's Estimate	**30.00**	**750.00**
1	HASKELL LEMON CONSTRUCTION CO.	80.00	2,000.00
2	SCHIRALLI CONSTRUCTION CORP.	76.32	1,908.00
3	MARKWELL PAVING COMPANY, INC.	25.00	625.00
4	Overland Corporation	75.00	1,875.00
5	THE CUMMINS CONSTRUCTION CO., INC.	43.45	1,086.25
6	R.A. Knapp Construction, Inc.	30.00	750.00
0002	407(B) 0250	TACK COAT	1,994.000 GAL
	Engineer's Estimate	**2.75**	**5,483.50**
1	HASKELL LEMON CONSTRUCTION CO.	3.10	6,181.40
2	SCHIRALLI CONSTRUCTION CORP.	3.59	7,158.46
3	MARKWELL PAVING COMPANY, INC.	2.00	3,988.00
4	Overland Corporation	0.01	19.94
5	THE CUMMINS CONSTRUCTION CO., INC.	3.35	6,679.90
6	R.A. Knapp Construction, Inc.	3.50	6,979.00
0003	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	9,378.000 TON
	Engineer's Estimate	**73.00**	**684,594.00**
1	HASKELL LEMON CONSTRUCTION CO.	63.00	590,814.00
2	SCHIRALLI CONSTRUCTION CORP.	72.54	680,280.12
3	MARKWELL PAVING COMPANY, INC.	71.24	668,088.72
4	Overland Corporation	87.70	822,450.60
5	THE CUMMINS CONSTRUCTION CO., INC.	73.30	687,407.40
6	R.A. Knapp Construction, Inc.	71.00	665,838.00
0004	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	1,387.000 SY
	Engineer's Estimate	**65.00**	**90,155.00**
1	HASKELL LEMON CONSTRUCTION CO.	63.10	87,519.70
2	SCHIRALLI CONSTRUCTION CORP.	60.10	83,358.70
3	MARKWELL PAVING COMPANY, INC.	72.38	100,391.06
4	Overland Corporation	64.90	90,016.30
5	THE CUMMINS CONSTRUCTION CO., INC.	145.00	201,115.00
6	R.A. Knapp Construction, Inc.	55.00	76,285.00
0005	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	308.000 CY
	Engineer's Estimate	**155.00**	**47,740.00**
1	HASKELL LEMON CONSTRUCTION CO.	168.50	51,898.00
2	SCHIRALLI CONSTRUCTION CORP.	160.71	49,498.68
3	MARKWELL PAVING COMPANY, INC.	155.45	47,878.60
4	Overland Corporation	173.60	53,468.80
5	THE CUMMINS CONSTRUCTION CO., INC.	330.00	101,640.00
6	R.A. Knapp Construction, Inc.	210.00	64,680.00
0006	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	1,387.000 SY
	Engineer's Estimate	**6.00**	**8,322.00**
1	HASKELL LEMON CONSTRUCTION CO.	26.40	36,616.80
2	SCHIRALLI CONSTRUCTION CORP.	25.11	34,827.57
3	MARKWELL PAVING COMPANY, INC.	10.34	14,341.58
4	Overland Corporation	27.15	37,657.05
5	THE CUMMINS CONSTRUCTION CO., INC.	7.00	9,709.00
6	R.A. Knapp Construction, Inc.	65.00	90,155.00

Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 775 **Contract ID:** 180181

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0007	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	26,581.000	SY
	Engineer's Estimate		**5.60**	**148,853.60**
1	HASKELL LEMON CONSTRUCTION CO.		2.75	73,097.75
2	SCHIRALLI CONSTRUCTION CORP.		3.08	81,869.48
3	MARKWELL PAVING COMPANY, INC.		5.67	150,714.27
4	Overland Corporation		5.30	140,879.30
5	THE CUMMINS CONSTRUCTION CO., INC.		6.35	168,789.35
6	R.A. Knapp Construction, Inc.		12.00	318,972.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0008	880(A) 8812	ARROW DISPLAY(TYPE C)	120.000	SD
	Engineer's Estimate		**4.00**	**480.00**
1	HASKELL LEMON CONSTRUCTION CO.		11.60	1,392.00
2	SCHIRALLI CONSTRUCTION CORP.		12.00	1,440.00
3	MARKWELL PAVING COMPANY, INC.		11.11	1,333.20
4	Overland Corporation		10.80	1,296.00
5	THE CUMMINS CONSTRUCTION CO., INC.		10.30	1,236.00
6	R.A. Knapp Construction, Inc.		11.00	1,320.00
0009	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**7,800.00**	**7,800.00**
1	HASKELL LEMON CONSTRUCTION CO.		18,412.35	18,412.35
2	SCHIRALLI CONSTRUCTION CORP.		13,080.00	13,080.00
3	MARKWELL PAVING COMPANY, INC.		20,192.86	20,192.86
4	Overland Corporation		32,900.00	32,900.00
5	THE CUMMINS CONSTRUCTION CO., INC.		16,355.00	16,355.00
6	R.A. Knapp Construction, Inc.		50,000.00	50,000.00
0010	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD
	Engineer's Estimate		**25.00**	**3,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		17.40	2,088.00
2	SCHIRALLI CONSTRUCTION CORP.		18.00	2,160.00
3	MARKWELL PAVING COMPANY, INC.		16.67	2,000.40
4	Overland Corporation		16.20	1,944.00
5	THE CUMMINS CONSTRUCTION CO., INC.		15.45	1,854.00
6	R.A. Knapp Construction, Inc.		16.00	1,920.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0011	641 1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**12,000.00**	**12,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		89,355.00	89,355.00
2	SCHIRALLI CONSTRUCTION CORP.		42,034.00	42,034.00
3	MARKWELL PAVING COMPANY, INC.		31,223.31	31,223.31
4	Overland Corporation		65,000.00	65,000.00
5	THE CUMMINS CONSTRUCTION CO., INC.		61,000.00	61,000.00
6	R.A. Knapp Construction, Inc.		200,000.00	200,000.00