Letting Date: July 19, 2018, 10:30 A.M.
Call Order: 135 **Contract ID:** 180192
J/P No.: 32035(08) **Project No.:** ERSTP-217C(021)ER **Contract Time:**
County: COTTON
Description: GRADE, DRAIN, SURFACE, AND BRIDGE COUNTY ROAD (EW-198): OVER TRIBUTARY TO THE RED RIVER, 1.9 MILES WEST OF THE SH-36 JUNCTION NEAR DEVOL. PROJECT LENGTH = 0.206 MILE

	VENDORNAME	PROPOSALITEMTO		
1	BREWER CONSTRUCTION OKLAHOMA, LLC	857,999.59	86.23	100.00
2	RRY SERVICES LLC	907,546.89	91.21	105.77
3	KLAVER CONSTRUCTION COMPANY, INC.	929,065.06	93.37	108.28
4	EARTH BUILDERS, L.P.	953,501.11	95.82	111.13
5	SEWELL BROS., INC.	993,508.07	99.84	115.79
	Engineer's Estimate	995,052.41		
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC	999,999.99	100.50	116.55
7	K & R BUILDERS, INC.	1,051,659.25	105.69	122.57

Letting Date: July 19, 2018, 10:30 A.M.
Call Order: 135 **Contract ID:** 180192

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		18,144.00	18,144.00
2	RRY SERVICES LLC		4,000.00	4,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.		6,500.00	6,500.00
4	EARTH BUILDERS, L.P.		8,500.00	8,500.00
5	SEWELL BROS., INC.		15,000.00	15,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		46,735.99	46,735.99
7	K & R BUILDERS, INC.		7,500.00	7,500.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	6,083.000	CY
	Engineer's Estimate		**8.00**	**48,664.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		9.72	59,126.76
2	RRY SERVICES LLC		7.00	42,581.00
3	KLAVER CONSTRUCTION COMPANY, INC.		7.00	42,581.00
4	EARTH BUILDERS, L.P.		8.00	48,664.00
5	SEWELL BROS., INC.		8.25	50,184.75
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		10.00	60,830.00
7	K & R BUILDERS, INC.		7.75	47,143.25
0003	202(D) 0184	UNCLASSIFIED BORROW	8,755.000	CY
	Engineer's Estimate		**10.00**	**87,550.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		9.72	85,098.60
2	RRY SERVICES LLC		8.00	70,040.00
3	KLAVER CONSTRUCTION COMPANY, INC.		7.50	65,662.50
4	EARTH BUILDERS, L.P.		9.00	78,795.00
5	SEWELL BROS., INC.		12.00	105,060.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		10.00	87,550.00
7	K & R BUILDERS, INC.		9.75	85,361.25
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		8,640.00	8,640.00
2	RRY SERVICES LLC		3,400.00	3,400.00
3	KLAVER CONSTRUCTION COMPANY, INC.		6,900.00	6,900.00
4	EARTH BUILDERS, L.P.		8,000.00	8,000.00
5	SEWELL BROS., INC.		6,500.00	6,500.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2,100.00	2,100.00
7	K & R BUILDERS, INC.		9,000.00	9,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	171.870	LF
	Engineer's Estimate		**2.00**	**343.74**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		2.48	426.24
2	RRY SERVICES LLC		2.33	400.46
3	KLAVER CONSTRUCTION COMPANY, INC.		2.33	400.46
4	EARTH BUILDERS, L.P.		3.00	515.61
5	SEWELL BROS., INC.		2.55	438.27
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		5.00	859.35
7	K & R BUILDERS, INC.		2.57	441.71

Letting Date: July 19, 2018, 10:30 A.M.
Call Order: 135 **Contract ID:** 180192

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0006	221(F) 0100	TEMPORARY SILT DIKE	220.000 LF
	Engineer's Estimate	**9.22**	**2,028.40**
1	BREWER CONSTRUCTION OKLAHOMA, LLC	11.88	2,613.60
2	RRY SERVICES LLC	8.89	1,955.80
3	KLAVER CONSTRUCTION COMPANY, INC.	8.89	1,955.80
4	EARTH BUILDERS, L.P.	12.00	2,640.00
5	SEWELL BROS., INC.	9.75	2,145.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC	11.00	2,420.00
7	K & R BUILDERS, INC.	10.00	2,200.00
0007	221(G) 0151	TEMPORARY ROCK FILTER DAM TYPE 2	15.000 CY
	Engineer's Estimate	**130.00**	**1,950.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC	135.00	2,025.00
2	RRY SERVICES LLC	85.00	1,275.00
3	KLAVER CONSTRUCTION COMPANY, INC.	125.00	1,875.00
4	EARTH BUILDERS, L.P.	120.00	1,800.00
5	SEWELL BROS., INC.	165.00	2,475.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC	100.00	1,500.00
7	K & R BUILDERS, INC.	165.00	2,475.00
0008	227 0300	(SP)TURF REINFORCEMENT MAT	2,310.000 SY
	Engineer's Estimate	**36.56**	**84,453.60**
1	BREWER CONSTRUCTION OKLAHOMA, LLC	32.39	74,820.90
2	RRY SERVICES LLC	29.99	69,276.90
3	KLAVER CONSTRUCTION COMPANY, INC.	29.99	69,276.90
4	EARTH BUILDERS, L.P.	34.00	78,540.00
5	SEWELL BROS., INC.	33.00	76,230.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC	41.50	95,865.00
7	K & R BUILDERS, INC.	33.00	76,230.00
0009	230(A) 2806	SOLID SLAB SODDING	9,300.000 SY
	Engineer's Estimate	**2.00**	**18,600.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC	2.52	23,436.00
2	RRY SERVICES LLC	2.33	21,669.00
3	KLAVER CONSTRUCTION COMPANY, INC.	2.33	21,669.00
4	EARTH BUILDERS, L.P.	2.50	23,250.00
5	SEWELL BROS., INC.	2.90	26,970.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC	2.71	25,203.00
7	K & R BUILDERS, INC.	2.60	24,180.00
0010	233(A) 2817	VEGETATIVE MULCHING	1.920 AC
	Engineer's Estimate	**276.40**	**530.69**
1	BREWER CONSTRUCTION OKLAHOMA, LLC	2,050.92	3,937.77
2	RRY SERVICES LLC	1,899.00	3,646.08
3	KLAVER CONSTRUCTION COMPANY, INC.	1,899.00	3,646.08
4	EARTH BUILDERS, L.P.	1,900.00	3,648.00
5	SEWELL BROS., INC.	2,000.00	3,840.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC	810.00	1,555.20
7	K & R BUILDERS, INC.	1,500.00	2,880.00

Letting Date: July 19, 2018, 10:30 A.M.
Call Order: 135 **Contract ID:** 180192

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0011	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	986.000 TON	
	Engineer's Estimate		**30.92**	**30,487.12**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		29.76	29,343.36
2	RRY SERVICES LLC		32.00	31,552.00
3	KLAVER CONSTRUCTION COMPANY, INC.		27.90	27,509.40
4	EARTH BUILDERS, L.P.		34.00	33,524.00
5	SEWELL BROS., INC.		36.00	35,496.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		30.00	29,580.00
7	K & R BUILDERS, INC.		35.75	35,249.50
0012	601(A) 0297	TYPE I PLAIN RIPRAP	919.200 TON	
	Engineer's Estimate		**45.00**	**41,364.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		41.12	37,797.50
2	RRY SERVICES LLC		53.75	49,407.00
3	KLAVER CONSTRUCTION COMPANY, INC.		43.00	39,525.60
4	EARTH BUILDERS, L.P.		50.00	45,960.00
5	SEWELL BROS., INC.		49.00	45,040.80
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		40.00	36,768.00
7	K & R BUILDERS, INC.		49.50	45,500.40
0013	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**17,997.69**	**17,997.69**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		7,020.00	7,020.00
2	RRY SERVICES LLC		4,500.00	4,500.00
3	KLAVER CONSTRUCTION COMPANY, INC.		3,500.00	3,500.00
4	EARTH BUILDERS, L.P.		6,500.00	6,500.00
5	SEWELL BROS., INC.		5,000.00	5,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		10,000.00	10,000.00
7	K & R BUILDERS, INC.		8,900.00	8,900.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0014	202(A) 1301	UNCLASSIFIED EXCAVATION	282.000 CY	
	Engineer's Estimate		**8.00**	**2,256.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		15.12	4,263.84
2	RRY SERVICES LLC		10.00	2,820.00
3	KLAVER CONSTRUCTION COMPANY, INC.		7.00	1,974.00
4	EARTH BUILDERS, L.P.		10.00	2,820.00
5	SEWELL BROS., INC.		15.00	4,230.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		20.00	5,640.00
7	K & R BUILDERS, INC.		14.00	3,948.00
0015	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	191.000 CY	
	Engineer's Estimate		**19.00**	**3,629.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		25.57	4,883.87
2	RRY SERVICES LLC		15.00	2,865.00
3	KLAVER CONSTRUCTION COMPANY, INC.		12.00	2,292.00
4	EARTH BUILDERS, L.P.		10.00	1,910.00
5	SEWELL BROS., INC.		15.00	2,865.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		45.00	8,595.00
7	K & R BUILDERS, INC.		21.00	4,011.00

Letting Date: July 19, 2018, 10:30 A.M.
Call Order: 135 **Contract ID:** 180192

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0016	509(A) 1326	CLASS AA CONCRETE	939.750 CY
	Engineer's Estimate	**425.00**	**399,393.75**
1	BREWER CONSTRUCTION OKLAHOMA, LLC	312.69	293,850.43
2	RRY SERVICES LLC	410.00	385,297.50
3	KLAVER CONSTRUCTION COMPANY, INC.	454.28	426,909.63
4	EARTH BUILDERS, L.P.	410.00	385,297.50
5	SEWELL BROS., INC.	415.00	389,996.25
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC	380.00	357,105.00
7	K & R BUILDERS, INC.	535.00	502,766.25
0017	511(A) 1332	REINFORCING STEEL	142,137.000 LB
	Engineer's Estimate	**1.00**	**142,137.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC	0.93	132,187.41
2	RRY SERVICES LLC	0.95	135,030.15
3	KLAVER CONSTRUCTION COMPANY, INC.	1.00	142,137.00
4	EARTH BUILDERS, L.P.	1.00	142,137.00
5	SEWELL BROS., INC.	1.00	142,137.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC	1.00	142,137.00
7	K & R BUILDERS, INC.	0.97	137,872.89

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0018	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**10,959.87**	**10,959.87**
1	BREWER CONSTRUCTION OKLAHOMA, LLC	2,700.00	2,700.00
2	RRY SERVICES LLC	1,725.00	1,725.00
3	KLAVER CONSTRUCTION COMPANY, INC.	1,725.00	1,725.00
4	EARTH BUILDERS, L.P.	3,000.00	3,000.00
5	SEWELL BROS., INC.	1,900.00	1,900.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC	1,806.45	1,806.45
7	K & R BUILDERS, INC.	2,250.00	2,250.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0019	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC	8,100.00	8,100.00
2	RRY SERVICES LLC	6,856.00	6,856.00
3	KLAVER CONSTRUCTION COMPANY, INC.	4,650.00	4,650.00
4	EARTH BUILDERS, L.P.	10,000.00	10,000.00
5	SEWELL BROS., INC.	5,000.00	5,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC	7,000.00	7,000.00
7	K & R BUILDERS, INC.	5,500.00	5,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	

Letting Date: July 19, 2018, 10:30 A.M.

Call Order: 135 **Contract ID:** 180192

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0020	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**4,707.55**	**4,707.55**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		2,699.00	2,699.00
2	RRY SERVICES LLC		1,250.00	1,250.00
3	KLAVER CONSTRUCTION COMPANY, INC.		2,500.00	2,500.00
4	EARTH BUILDERS, L.P.		3,000.00	3,000.00
5	SEWELL BROS., INC.		3,000.00	3,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1,750.00	1,750.00
7	K & R BUILDERS, INC.		2,750.00	2,750.00
0021	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**78,000.00**	**78,000.00**
1	BREWER CONSTRUCTION OKLAHOMA, LLC		56,885.31	56,885.31
2	RRY SERVICES LLC		68,000.00	68,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.		55,875.69	55,875.69
4	EARTH BUILDERS, L.P.		65,000.00	65,000.00
5	SEWELL BROS., INC.		70,000.00	70,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		75,000.00	75,000.00
7	K & R BUILDERS, INC.		45,500.00	45,500.00