Letting Date: May 17, 2018, 10:30 A.M.
Call Order: 450 **Contract ID:** 180197
J/P No.: 32947(04) **Project No.:** HSIPG-238C(041)AD **Contract Time:**
County: KIOWA
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS) SH-115: AT THE INTERSECTION OF SH-9, IN MOUNTAIN VIEW. PROJECT LENGTH = 0.35 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	836,299.75	96.18	100.00
	Engineer's Estimate	869,479.53		
2	SCHIRALLI CONSTRUCTION CORP.	1,088,720.14	125.22	130.18

Letting Date: May 17, 2018, 10:30 A.M.
Call Order: 450 **Contract ID:** 180197

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**14,505.95**	**14,505.95**
1	SEWELL BROS., INC.		10,000.00	10,000.00
2	SCHIRALLI CONSTRUCTION CORP.		15,210.25	15,210.25
0002	221(C) 2801	TEMPORARY SILT FENCE	400.000	LF
	Engineer's Estimate		**2.24**	**896.00**
1	SEWELL BROS., INC.		3.35	1,340.00
2	SCHIRALLI CONSTRUCTION CORP.		3.46	1,384.00
0003	230(A) 2806	SOLID SLAB SODDING	1,360.000	SY
	Engineer's Estimate		**3.60**	**4,896.00**
1	SEWELL BROS., INC.		4.00	5,440.00
2	SCHIRALLI CONSTRUCTION CORP.		9.06	12,321.60
0004	317 4270	CEMENT TREATED BASE	2,200.000	SY
	Engineer's Estimate		**15.08**	**33,176.00**
1	SEWELL BROS., INC.		17.00	37,400.00
2	SCHIRALLI CONSTRUCTION CORP.		25.12	55,264.00
0005	325 5271	SEPARATOR FABRIC	4,840.000	SY
	Engineer's Estimate		**1.73**	**8,373.20**
1	SEWELL BROS., INC.		2.00	9,680.00
2	SCHIRALLI CONSTRUCTION CORP.		3.02	14,616.80
0006	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	50.000	TON
	Engineer's Estimate		**41.11**	**2,055.50**
1	SEWELL BROS., INC.		50.00	2,500.00
2	SCHIRALLI CONSTRUCTION CORP.		30.04	1,502.00
0007	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	2,063.000	SY
	Engineer's Estimate		**33.57**	**69,254.91**
1	SEWELL BROS., INC.		40.00	82,520.00
2	SCHIRALLI CONSTRUCTION CORP.		54.92	113,299.96
0008	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	633.000	CY
	Engineer's Estimate		**146.07**	**92,462.31**
1	SEWELL BROS., INC.		150.00	94,950.00
2	SCHIRALLI CONSTRUCTION CORP.		159.23	100,792.59
0009	504(F) 6006	HANDRAILING	257.000	LF
	Engineer's Estimate		**122.13**	**31,387.41**
1	SEWELL BROS., INC.		112.00	28,784.00
2	SCHIRALLI CONSTRUCTION CORP.		138.36	35,558.52
0010	609 0100	(PL) PARKING BLOCK	8.000	EA
	Engineer's Estimate		**300.00**	**2,400.00**
1	SEWELL BROS., INC.		375.00	3,000.00
2	SCHIRALLI CONSTRUCTION CORP.		240.34	1,922.72
0011	609(B) 1522	2'-8" COMB. CURB & GUTTER (4" BARRIER)	158.000	LF
	Engineer's Estimate		**24.00**	**3,792.00**
1	SEWELL BROS., INC.		25.00	3,950.00
2	SCHIRALLI CONSTRUCTION CORP.		31.08	4,910.64

Letting Date: May 17, 2018, 10:30 A.M.
Call Order: 450 **Contract ID:** 180197

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	609(B) 1525	2'-8" COMB. CURB & GUTTER (6" BARRIER)	1,262.000	LF	
	Engineer's Estimate		**24.36**		**30,742.32**
1	SEWELL BROS., INC.		25.00		31,550.00
2	SCHIRALLI CONSTRUCTION CORP.		29.38		37,077.56
0013	609(B) 1526	2'-8" COMB. CURB & GUTTER (8" BARRIER)	777.000	LF	
	Engineer's Estimate		**32.73**		**25,431.21**
1	SEWELL BROS., INC.		30.00		23,310.00
2	SCHIRALLI CONSTRUCTION CORP.		30.84		23,962.68
0014	610(A) 0602	4" CONCRETE SIDEWALK	3,141.000	SY	
	Engineer's Estimate		**64.43**		**202,374.63**
1	SEWELL BROS., INC.		52.00		163,332.00
2	SCHIRALLI CONSTRUCTION CORP.		78.21		245,657.61
0015	610(B) 5016	8" CONCRETE DRIVEWAY	927.000	SY	
	Engineer's Estimate		**68.15**		**63,175.05**
1	SEWELL BROS., INC.		75.00		69,525.00
2	SCHIRALLI CONSTRUCTION CORP.		108.33		100,421.91
0016	610(I) 4610	TACTILE WARNING DEVICE-NEW	330.000	SF	
	Engineer's Estimate		**38.91**		**12,840.30**
1	SEWELL BROS., INC.		30.00		9,900.00
2	SCHIRALLI CONSTRUCTION CORP.		20.61		6,801.30
0017	612(E) 0647	VALVE BOXES ADJUST TO GRADE	2.000	EA	
	Engineer's Estimate		**305.08**		**610.16**
1	SEWELL BROS., INC.		2,000.00		4,000.00
2	SCHIRALLI CONSTRUCTION CORP.		410.97		821.94
0018	612(F) 0648	METER BOXES ADJUST TO GRADE	25.000	EA	
	Engineer's Estimate		**350.00**		**8,750.00**
1	SEWELL BROS., INC.		500.00		12,500.00
2	SCHIRALLI CONSTRUCTION CORP.		521.91		13,047.75
0019	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**7,861.17**		**7,861.17**
1	SEWELL BROS., INC.		5,000.00		5,000.00
2	SCHIRALLI CONSTRUCTION CORP.		11,982.01		11,982.01
0020	619(B) 4726	REMOVAL OF CURB AND GUTTER	3,139.000	LF	
	Engineer's Estimate		**7.15**		**22,443.85**
1	SEWELL BROS., INC.		5.00		15,695.00
2	SCHIRALLI CONSTRUCTION CORP.		7.02		22,035.78
0021	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	375.000	SY	
	Engineer's Estimate		**18.89**		**7,083.75**
1	SEWELL BROS., INC.		20.00		7,500.00
2	SCHIRALLI CONSTRUCTION CORP.		9.04		3,390.00
0022	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,978.000	SY	
	Engineer's Estimate		**7.60**		**15,032.80**
1	SEWELL BROS., INC.		5.00		9,890.00
2	SCHIRALLI CONSTRUCTION CORP.		12.61		24,942.58

Letting Date: May 17, 2018, 10:30 A.M.
Call Order: 450 **Contract ID:** 180197

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0023	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	801.000	SY	
	Engineer's Estimate		**9.65**		**7,729.65**
1	SEWELL BROS., INC.		12.00		9,612.00
2	SCHIRALLI CONSTRUCTION CORP.		12.70		10,172.70

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0024	802(B) 8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	2,840.000	LF	
	Engineer's Estimate		**9.72**		**27,604.80**
1	SEWELL BROS., INC.		9.80		27,832.00
2	SCHIRALLI CONSTRUCTION CORP.		10.57		30,018.80
0025	802(C) 8550	HIGH DENSITY POLYETHYLENE (HDPE) CONDUIT BORED	230.000	LF	
	Engineer's Estimate		**42.00**		**9,660.00**
1	SEWELL BROS., INC.		48.00		11,040.00
2	SCHIRALLI CONSTRUCTION CORP.		52.87		12,160.10
0026	803(A) 8065	PULL BOX(SIZE I)	31.000	EA	
	Engineer's Estimate		**519.00**		**16,089.00**
1	SEWELL BROS., INC.		850.00		26,350.00
2	SCHIRALLI CONSTRUCTION CORP.		931.32		28,870.92
0027	804(A) 2915	STRUCTURAL CONCRETE	22.000	CY	
	Engineer's Estimate		**735.81**		**16,187.82**
1	SEWELL BROS., INC.		1,250.00		27,500.00
2	SCHIRALLI CONSTRUCTION CORP.		1,369.94		30,138.68
0028	804(B) 2916	REINFORCING STEEL	2,015.000	LB	
	Engineer's Estimate		**1.92**		**3,868.80**
1	SEWELL BROS., INC.		3.00		6,045.00
2	SCHIRALLI CONSTRUCTION CORP.		3.36		6,770.40
0029	805(D) 8760	(PL)REMOVE & RESET GROUND MOUNTED SIGN	1.000	EA	
	Engineer's Estimate		**444.91**		**444.91**
1	SEWELL BROS., INC.		1,100.00		1,100.00
2	SCHIRALLI CONSTRUCTION CORP.		1,201.70		1,201.70
0030	850(A) 8110	SHEET ALUMINUM SIGNS	376.000	SF	
	Engineer's Estimate		**21.92**		**8,241.92**
1	SEWELL BROS., INC.		17.50		6,580.00
2	SCHIRALLI CONSTRUCTION CORP.		20.43		7,681.68
0031	851(C) 8330	2 1/2" SQUARE TUBE POST	525.000	LF	
	Engineer's Estimate		**10.61**		**5,570.25**
1	SEWELL BROS., INC.		9.50		4,987.50
2	SCHIRALLI CONSTRUCTION CORP.		10.82		5,680.50
0032	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,772.000	LF	
	Engineer's Estimate		**1.43**		**2,533.96**
1	SEWELL BROS., INC.		1.75		3,101.00
2	SCHIRALLI CONSTRUCTION CORP.		1.80		3,189.60

Letting Date: May 17, 2018, 10:30 A.M.
Call Order: 450 **Contract ID:** 180197

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0033	855(A) 8814	TRAFFIC STRIPE(PLASTIC)(8" WIDE)	973.000	LF	
	Engineer's Estimate		**1.49**		**1,449.77**
1	SEWELL BROS., INC.		3.25		3,162.25
2	SCHIRALLI CONSTRUCTION CORP.		3.61		3,512.53
0034	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	1,396.000	LF	
	Engineer's Estimate		**6.30**		**8,794.80**
1	SEWELL BROS., INC.		5.25		7,329.00
2	SCHIRALLI CONSTRUCTION CORP.		6.01		8,389.96
0035	855(B) 8824	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	4.000	EA	
	Engineer's Estimate		**640.06**		**2,560.24**
1	SEWELL BROS., INC.		375.00		1,500.00
2	SCHIRALLI CONSTRUCTION CORP.		420.59		1,682.36
0036	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	1,700.000	LF	
	Engineer's Estimate		**0.87**		**1,479.00**
1	SEWELL BROS., INC.		0.55		935.00
2	SCHIRALLI CONSTRUCTION CORP.		0.60		1,020.00
0037	857(F) 8009	PAVEMENT MARKING REMOVAL(SYMBOLS)	1.000	EA	
	Engineer's Estimate		**640.00**		**640.00**
1	SEWELL BROS., INC.		60.00		60.00
2	SCHIRALLI CONSTRUCTION CORP.		60.09		60.09
0038	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**7,649.41**		**7,649.41**
1	SEWELL BROS., INC.		9,000.00		9,000.00
2	SCHIRALLI CONSTRUCTION CORP.		14,720.83		14,720.83
0039	890 7700	(PL)TRAFFIC ITEMS	1.000	LSUM	
	Engineer's Estimate		**7,676.76**		**7,676.76**
1	SEWELL BROS., INC.		7,000.00		7,000.00
2	SCHIRALLI CONSTRUCTION CORP.		10,346.64		10,346.64

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 STAKING					
0040	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**13,068.51**		**13,068.51**
1	SEWELL BROS., INC.		6,400.00		6,400.00
2	SCHIRALLI CONSTRUCTION CORP.		9,421.09		9,421.09

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 CONSTRUCTION					
0041	641 1399	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**68,685.41**		**68,685.41**
1	SEWELL BROS., INC.		45,000.00		45,000.00
2	SCHIRALLI CONSTRUCTION CORP.		56,757.36		56,757.36