Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 180201
J/P No.: 28502(04) **Project No.:** CIRB-246C(039)RB **Contract Time:**
County: MCINTOSH
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (TEXANNA ROAD): FROM THE US-266 JUNCTION, EXTEND SOUTH THEN WEST NEAR CHECOTAH. PROJECT LENGTH = 5.113 MILES

	VENDORNAME	PROPOSALITEMTO		
1	T. McDonald Construction, Inc.	3,668,936.45	97.72	100.00
	Engineer's Estimate	3,754,359.05		
2	APAC-CENTRAL, INC.	4,099,771.00	109.20	111.74
3	C-GAWF CONSTRUCTION, INC.	4,380,198.63	116.67	119.39
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	4,552,383.64	121.26	124.08

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 180201

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	T. McDonald Construction, Inc.		35,000.00	35,000.00
2	APAC-CENTRAL, INC.		20,600.00	20,600.00
3	C-GAWF CONSTRUCTION, INC.		25,000.00	25,000.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		15,000.00	15,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	12,546.000 CY	
	Engineer's Estimate		**7.50**	**94,095.00**
1	T. McDonald Construction, Inc.		8.00	100,368.00
2	APAC-CENTRAL, INC.		13.25	166,234.50
3	C-GAWF CONSTRUCTION, INC.		25.00	313,650.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		18.00	225,828.00
0003	202(D) 0184	UNCLASSIFIED BORROW	500.000 CY	
	Engineer's Estimate		**10.00**	**5,000.00**
1	T. McDonald Construction, Inc.		9.25	4,625.00
2	APAC-CENTRAL, INC.		27.80	13,900.00
3	C-GAWF CONSTRUCTION, INC.		25.00	12,500.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		35.00	17,500.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**14,750.00**	**14,750.00**
1	T. McDonald Construction, Inc.		6,000.00	6,000.00
2	APAC-CENTRAL, INC.		26,550.00	26,550.00
3	C-GAWF CONSTRUCTION, INC.		25,000.00	25,000.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		15,000.00	15,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	53,220.000 LF	
	Engineer's Estimate		**2.00**	**106,440.00**
1	T. McDonald Construction, Inc.		1.45	77,169.00
2	APAC-CENTRAL, INC.		2.60	138,372.00
3	C-GAWF CONSTRUCTION, INC.		1.00	53,220.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		2.49	132,517.80
0006	221(F) 0100	TEMPORARY SILT DIKE	540.000 LF	
	Engineer's Estimate		**9.00**	**4,860.00**
1	T. McDonald Construction, Inc.		5.95	3,213.00
2	APAC-CENTRAL, INC.		10.35	5,589.00
3	C-GAWF CONSTRUCTION, INC.		12.00	6,480.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		34.99	18,894.60
0007	230(A) 2806	SOLID SLAB SODDING	42,497.000 SY	
	Engineer's Estimate		**2.00**	**84,994.00**
1	T. McDonald Construction, Inc.		3.10	131,740.70
2	APAC-CENTRAL, INC.		3.10	131,740.70
3	C-GAWF CONSTRUCTION, INC.		2.00	84,994.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		2.95	125,366.15
0008	233(A) 2817	VEGETATIVE MULCHING	3.130 AC	
	Engineer's Estimate		**525.00**	**1,643.25**
1	T. McDonald Construction, Inc.		2,800.00	8,764.00
2	APAC-CENTRAL, INC.		1,295.00	4,053.35
3	C-GAWF CONSTRUCTION, INC.		250.00	782.50
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1,900.00	5,947.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 180201

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0009	241 2832	MOWING	6.260 AC
	Engineer's Estimate	**90.00**	**563.40**
1	T. McDonald Construction, Inc.	150.00	939.00
2	APAC-CENTRAL, INC.	103.00	644.78
3	C-GAWF CONSTRUCTION, INC.	55.00	344.30
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	249.00	1,558.74
0010	303(A) 2100	AGGREGATE BASE TYPE A	11,214.000 CY
	Engineer's Estimate	**50.00**	**560,700.00**
1	T. McDonald Construction, Inc.	34.50	386,883.00
2	APAC-CENTRAL, INC.	56.40	632,469.60
3	C-GAWF CONSTRUCTION, INC.	59.00	661,626.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	58.00	650,412.00
0011	326(A) 0100	GEOTEXTILE REINFORCEMENT	53,734.000 SY
	Engineer's Estimate	**4.35**	**233,742.90**
1	T. McDonald Construction, Inc.	3.75	201,502.50
2	APAC-CENTRAL, INC.	2.75	147,768.50
3	C-GAWF CONSTRUCTION, INC.	4.75	255,236.50
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	4.50	241,803.00
0012	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	254.000 TON
	Engineer's Estimate	**28.00**	**7,112.00**
1	T. McDonald Construction, Inc.	24.00	6,096.00
2	APAC-CENTRAL, INC.	55.70	14,147.80
3	C-GAWF CONSTRUCTION, INC.	35.00	8,890.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	40.00	10,160.00
0013	407(B) 0250	TACK COAT	10,243.000 GAL
	Engineer's Estimate	**3.00**	**30,729.00**
1	T. McDonald Construction, Inc.	2.00	20,486.00
2	APAC-CENTRAL, INC.	2.20	22,534.60
3	C-GAWF CONSTRUCTION, INC.	3.97	40,664.71
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	3.00	30,729.00
0014	408 5774	PRIME COAT	30,778.000 GAL
	Engineer's Estimate	**3.00**	**92,334.00**
1	T. McDonald Construction, Inc.	0.40	12,311.20
2	APAC-CENTRAL, INC.	1.10	33,855.80
3	C-GAWF CONSTRUCTION, INC.	3.71	114,186.38
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	2.50	76,945.00
0015	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	2,324.000 TON
	Engineer's Estimate	**72.00**	**167,328.00**
1	T. McDonald Construction, Inc.	85.00	197,540.00
2	APAC-CENTRAL, INC.	92.00	213,808.00
3	C-GAWF CONSTRUCTION, INC.	90.40	210,089.60
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	110.00	255,640.00
0016	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	9,769.000 TON
	Engineer's Estimate	**77.00**	**752,213.00**
1	T. McDonald Construction, Inc.	82.00	801,058.00
2	APAC-CENTRAL, INC.	83.50	815,711.50
3	C-GAWF CONSTRUCTION, INC.	97.70	954,431.30
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	94.00	918,286.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 180201

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0017	411(J) 6410	(SP) RICH INTERMEDIATE LAYER	7,561.000 TON
	Engineer's Estimate	**98.00**	**740,978.00**
1	T. McDonald Construction, Inc.	120.00	907,320.00
2	APAC-CENTRAL, INC.	124.00	937,564.00
3	C-GAWF CONSTRUCTION, INC.	129.21	976,956.81
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	110.00	831,710.00
0018	412 5267	COLD MILLING PAVEMENT	72,463.000 SY
	Engineer's Estimate	**2.50**	**181,157.50**
1	T. McDonald Construction, Inc.	2.25	163,041.75
2	APAC-CENTRAL, INC.	1.40	101,448.20
3	C-GAWF CONSTRUCTION, INC.	1.71	123,911.73
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	2.75	199,273.25
0019	601(A) 0297	TYPE I PLAIN RIPRAP	24.000 TON
	Engineer's Estimate	**45.00**	**1,080.00**
1	T. McDonald Construction, Inc.	42.00	1,008.00
2	APAC-CENTRAL, INC.	94.50	2,268.00
3	C-GAWF CONSTRUCTION, INC.	55.00	1,320.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	65.00	1,560.00
0020	613(A) 0494	36" R.C.PIPE CLASS III	48.000 LF
	Engineer's Estimate	**115.00**	**5,520.00**
1	T. McDonald Construction, Inc.	150.00	7,200.00
2	APAC-CENTRAL, INC.	105.00	5,040.00
3	C-GAWF CONSTRUCTION, INC.	250.00	12,000.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	150.00	7,200.00
0021	613(A) 4500	58" X 36" R.C.PIPE ARCH CLASS A-III	48.000 LF
	Engineer's Estimate	**250.00**	**12,000.00**
1	T. McDonald Construction, Inc.	230.00	11,040.00
2	APAC-CENTRAL, INC.	220.00	10,560.00
3	C-GAWF CONSTRUCTION, INC.	500.00	24,000.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	250.00	12,000.00
0022	613(B) 0689	18" CORR. GALV. STEEL PIPE	396.000 LF
	Engineer's Estimate	**40.00**	**15,840.00**
1	T. McDonald Construction, Inc.	32.00	12,672.00
2	APAC-CENTRAL, INC.	57.00	22,572.00
3	C-GAWF CONSTRUCTION, INC.	35.00	13,860.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	45.00	17,820.00
0023	613(B) 0690	24" CORR. GALV. STEEL PIPE	460.000 LF
	Engineer's Estimate	**45.00**	**20,700.00**
1	T. McDonald Construction, Inc.	35.00	16,100.00
2	APAC-CENTRAL, INC.	57.00	26,220.00
3	C-GAWF CONSTRUCTION, INC.	45.00	20,700.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	55.00	25,300.00
0024	613(H) 0450	6" PERFORATED PIPE UNDERDRAIN ROUND	1,800.000 LF
	Engineer's Estimate	**16.50**	**29,700.00**
1	T. McDonald Construction, Inc.	18.00	32,400.00
2	APAC-CENTRAL, INC.	9.50	17,100.00
3	C-GAWF CONSTRUCTION, INC.	10.00	18,000.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	30.00	54,000.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 180201

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0025	613(I) 1096	6" NON-PERF.PIPE UNDERDRAIN RND.	120.000 LF	
	Engineer's Estimate		**30.00**	**3,600.00**
1	T. McDonald Construction, Inc.		13.00	1,560.00
2	APAC-CENTRAL, INC.		19.15	2,298.00
3	C-GAWF CONSTRUCTION, INC.		10.00	1,200.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		30.00	3,600.00
0026	613(L) 4546	58" X 36" PREFAB. CULVERT END SECTION, ARCH	2.000 EA	
	Engineer's Estimate		**4,000.00**	**8,000.00**
1	T. McDonald Construction, Inc.		4,000.00	8,000.00
2	APAC-CENTRAL, INC.		3,400.00	6,800.00
3	C-GAWF CONSTRUCTION, INC.		4,500.00	9,000.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		4,000.00	8,000.00
0027	613(L) 5734	36" PREFAB. CULVERT END SECTION, ROUND	2.000 EA	
	Engineer's Estimate		**1,500.00**	**3,000.00**
1	T. McDonald Construction, Inc.		1,900.00	3,800.00
2	APAC-CENTRAL, INC.		1,900.00	3,800.00
3	C-GAWF CONSTRUCTION, INC.		2,500.00	5,000.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1,750.00	3,500.00
0028	613(M) 7186	TYPE A4 CULVERT END TREATMENT	16.000 EA	
	Engineer's Estimate		**1,150.00**	**18,400.00**
1	T. McDonald Construction, Inc.		1,500.00	24,000.00
2	APAC-CENTRAL, INC.		1,200.00	19,200.00
3	C-GAWF CONSTRUCTION, INC.		1,125.00	18,000.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1,700.00	27,200.00
0029	613(M) 7187	TYPE B4 CULVERT END TREATMENT	16.000 EA	
	Engineer's Estimate		**1,600.00**	**25,600.00**
1	T. McDonald Construction, Inc.		1,500.00	24,000.00
2	APAC-CENTRAL, INC.		1,350.00	21,600.00
3	C-GAWF CONSTRUCTION, INC.		1,352.00	21,632.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		2,000.00	32,000.00
0030	613(Q) 5946	OUTLET LATERAL HEADWALL	6.000 EA	
	Engineer's Estimate		**600.00**	**3,600.00**
1	T. McDonald Construction, Inc.		2,000.00	12,000.00
2	APAC-CENTRAL, INC.		830.00	4,980.00
3	C-GAWF CONSTRUCTION, INC.		650.00	3,900.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		800.00	4,800.00
0031	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**13,000.00**	**13,000.00**
1	T. McDonald Construction, Inc.		10,000.00	10,000.00
2	APAC-CENTRAL, INC.		13,000.00	13,000.00
3	C-GAWF CONSTRUCTION, INC.		25,000.00	25,000.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		11,000.00	11,000.00
0032	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	23,148.000 SY	
	Engineer's Estimate		**4.50**	**104,166.00**
1	T. McDonald Construction, Inc.		6.50	150,462.00
2	APAC-CENTRAL, INC.		6.80	157,406.40
3	C-GAWF CONSTRUCTION, INC.		2.00	46,296.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		8.50	196,758.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 180201

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0033	619(B) 4780	REMOVAL OF GUARDRAIL	712.000	LF	
	Engineer's Estimate		**3.50**		**2,492.00**
1	T. McDonald Construction, Inc.		2.75		1,958.00
2	APAC-CENTRAL, INC.		6.45		4,592.40
3	C-GAWF CONSTRUCTION, INC.		5.00		3,560.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		5.00		3,560.00
0034	619(C) 0924	SAWING PAVEMENT	7,715.000	LF	
	Engineer's Estimate		**4.50**		**34,717.50**
1	T. McDonald Construction, Inc.		5.50		42,432.50
2	APAC-CENTRAL, INC.		0.95		7,329.25
3	C-GAWF CONSTRUCTION, INC.		3.00		23,145.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		4.50		34,717.50
0035	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	425.000	LF	
	Engineer's Estimate		**18.50**		**7,862.50**
1	T. McDonald Construction, Inc.		20.00		8,500.00
2	APAC-CENTRAL, INC.		19.65		8,351.25
3	C-GAWF CONSTRUCTION, INC.		25.00		10,625.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		22.00		9,350.00
0036	623(G) 8571	GUARDRAIL END TREATMENT (GET)	8.000	EA	
	Engineer's Estimate		**2,400.00**		**19,200.00**
1	T. McDonald Construction, Inc.		3,500.00		28,000.00
2	APAC-CENTRAL, INC.		2,855.00		22,840.00
3	C-GAWF CONSTRUCTION, INC.		3,000.00		24,000.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		2,650.00		21,200.00
0037	629(A) 4958	MAILBOX INSTALLATION-SINGLE	2.000	EA	
	Engineer's Estimate		**115.00**		**230.00**
1	T. McDonald Construction, Inc.		250.00		500.00
2	APAC-CENTRAL, INC.		260.00		520.00
3	C-GAWF CONSTRUCTION, INC.		300.00		600.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		150.00		300.00
0038	629(E) 5048	REMOVE AND RESET MAILBOX	19.000	EA	
	Engineer's Estimate		**185.00**		**3,515.00**
1	T. McDonald Construction, Inc.		200.00		3,800.00
2	APAC-CENTRAL, INC.		205.00		3,895.00
3	C-GAWF CONSTRUCTION, INC.		300.00		5,700.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		150.00		2,850.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0039	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	2.000	EA	
	Engineer's Estimate		**500.00**		**1,000.00**
1	T. McDonald Construction, Inc.		125.00		250.00
2	APAC-CENTRAL, INC.		260.00		520.00
3	C-GAWF CONSTRUCTION, INC.		500.00		1,000.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		100.00		200.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 180 **Contract ID:** 180201

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0040	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	107,992.000 LF
	Engineer's Estimate	**0.50**	**53,996.00**
1	T. McDonald Construction, Inc.	0.40	43,196.80
2	APAC-CENTRAL, INC.	0.31	33,477.52
3	C-GAWF CONSTRUCTION, INC.	0.40	43,196.80
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	0.30	32,397.60
0041	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	T. McDonald Construction, Inc.	10,000.00	10,000.00
2	APAC-CENTRAL, INC.	68,550.00	68,550.00
3	C-GAWF CONSTRUCTION, INC.	22,500.00	22,500.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	7,500.00	7,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0042	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**40,000.00**	**40,000.00**
1	T. McDonald Construction, Inc.	45,000.00	45,000.00
2	APAC-CENTRAL, INC.	25,855.00	25,855.00
3	C-GAWF CONSTRUCTION, INC.	27,500.00	27,500.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	46,000.00	46,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTUCTION			
0043	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	T. McDonald Construction, Inc.	5,000.00	5,000.00
2	APAC-CENTRAL, INC.	2,000.00	2,000.00
3	C-GAWF CONSTRUCTION, INC.	5,500.00	5,500.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	2,500.00	2,500.00
0044	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**193,500.00**	**193,500.00**
1	T. McDonald Construction, Inc.	102,000.00	102,000.00
2	APAC-CENTRAL, INC.	182,003.85	182,003.85
3	C-GAWF CONSTRUCTION, INC.	125,000.00	125,000.00
4	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	214,500.00	214,500.00