Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 772 **Contract ID:** 180202
J/P No.: 29378(04) **Project No.:** STP-246C(036)CI **Contract Time:**
County: MCINTOSH
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-109): OVER SNAKE CREEK, 5.3 MILES WEST OF THE SH-150 JUNCTION NEAR PIERCE. PROJECT LENGTH = 0.137 MILE

	VENDORNAME	PROPOSALITEMTO		
1	RRY SERVICES LLC	402,461.74	98.99	100.00
	Engineer's Estimate	406,552.30		
2	K & R BUILDERS, INC.	439,021.45	107.99	109.08
3	T. McDonald Construction, Inc.	445,131.60	109.49	110.60
4	B & B BRIDGE COMPANY, LLC	494,189.72	121.56	122.79

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 772 **Contract ID:** 180202

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	RRY SERVICES LLC		7,500.00		7,500.00
2	K & R BUILDERS, INC.		10,000.00		10,000.00
3	T. McDonald Construction, Inc.		2,500.00		2,500.00
4	B & B BRIDGE COMPANY, LLC		2,657.50		2,657.50
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	3,286.000	CY	
	Engineer's Estimate		**8.00**		**26,288.00**
1	RRY SERVICES LLC		8.00		26,288.00
2	K & R BUILDERS, INC.		8.25		27,109.50
3	T. McDonald Construction, Inc.		7.00		23,002.00
4	B & B BRIDGE COMPANY, LLC		7.45		24,480.70
0003	202(C) 0182	ROCK EXCAVATION	100.000	CY	
	Engineer's Estimate		**15.00**		**1,500.00**
1	RRY SERVICES LLC		65.00		6,500.00
2	K & R BUILDERS, INC.		57.00		5,700.00
3	T. McDonald Construction, Inc.		18.00		1,800.00
4	B & B BRIDGE COMPANY, LLC		19.15		1,915.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**8,000.00**		**8,000.00**
1	RRY SERVICES LLC		3,600.00		3,600.00
2	K & R BUILDERS, INC.		5,500.00		5,500.00
3	T. McDonald Construction, Inc.		12,000.00		12,000.00
4	B & B BRIDGE COMPANY, LLC		13,820.00		13,820.00
0005	221(C) 2801	TEMPORARY SILT FENCE	337.000	LF	
	Engineer's Estimate		**3.00**		**1,011.00**
1	RRY SERVICES LLC		3.00		1,011.00
2	K & R BUILDERS, INC.		3.05		1,027.85
3	T. McDonald Construction, Inc.		2.50		842.50
4	B & B BRIDGE COMPANY, LLC		3.99		1,344.63
0006	221(F) 0100	TEMPORARY SILT DIKE	180.000	LF	
	Engineer's Estimate		**9.50**		**1,710.00**
1	RRY SERVICES LLC		12.00		2,160.00
2	K & R BUILDERS, INC.		9.76		1,756.80
3	T. McDonald Construction, Inc.		7.50		1,350.00
4	B & B BRIDGE COMPANY, LLC		18.95		3,411.00
0007	230(A) 2806	SOLID SLAB SODDING	5,618.000	SY	
	Engineer's Estimate		**2.00**		**11,236.00**
1	RRY SERVICES LLC		4.75		26,685.50
2	K & R BUILDERS, INC.		8.50		47,753.00
3	T. McDonald Construction, Inc.		10.50		58,989.00
4	B & B BRIDGE COMPANY, LLC		9.95		55,899.10
0008	233(A) 2817	VEGETATIVE MULCHING	1.200	AC	
	Engineer's Estimate		**2,000.00**		**2,400.00**
1	RRY SERVICES LLC		800.00		960.00
2	K & R BUILDERS, INC.		750.00		900.00
3	T. McDonald Construction, Inc.		2,550.00		3,060.00
4	B & B BRIDGE COMPANY, LLC		2,450.00		2,940.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 772 **Contract ID:** 180202

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	393.000 TON
	Engineer's Estimate	**35.00**	**13,755.00**
1	RRY SERVICES LLC	28.00	11,004.00
2	K & R BUILDERS, INC.	37.50	14,737.50
3	T. McDonald Construction, Inc.	21.00	8,253.00
4	B & B BRIDGE COMPANY, LLC	22.35	8,783.55
0010	509(D) 0325	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**350.00**	**3,500.00**
1	RRY SERVICES LLC	300.00	3,000.00
2	K & R BUILDERS, INC.	305.00	3,050.00
3	T. McDonald Construction, Inc.	300.00	3,000.00
4	B & B BRIDGE COMPANY, LLC	300.00	3,000.00
0011	601(A) 0297	TYPE I PLAIN RIPRAP	56.000 TON
	Engineer's Estimate	**55.00**	**3,080.00**
1	RRY SERVICES LLC	48.00	2,688.00
2	K & R BUILDERS, INC.	49.50	2,772.00
3	T. McDonald Construction, Inc.	55.00	3,080.00
4	B & B BRIDGE COMPANY, LLC	58.50	3,276.00
0012	613(B) 0690	24" CORR. GALV. STEEL PIPE	54.000 LF
	Engineer's Estimate	**35.00**	**1,890.00**
1	RRY SERVICES LLC	45.00	2,430.00
2	K & R BUILDERS, INC.	34.00	1,836.00
3	T. McDonald Construction, Inc.	25.00	1,350.00
4	B & B BRIDGE COMPANY, LLC	26.65	1,439.10
0013	613(M) 7187	TYPE B4 CULVERT END TREATMENT	2.000 EA
	Engineer's Estimate	**1,350.00**	**2,700.00**
1	RRY SERVICES LLC	1,300.00	2,600.00
2	K & R BUILDERS, INC.	1,400.00	2,800.00
3	T. McDonald Construction, Inc.	1,500.00	3,000.00
4	B & B BRIDGE COMPANY, LLC	1,800.00	3,600.00
0014	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**5,800.00**	**5,800.00**
1	RRY SERVICES LLC	1,900.00	1,900.00
2	K & R BUILDERS, INC.	2,850.00	2,850.00
3	T. McDonald Construction, Inc.	2,000.00	2,000.00
4	B & B BRIDGE COMPANY, LLC	2,130.00	2,130.00
0015	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	100.000 LF
	Engineer's Estimate	**21.00**	**2,100.00**
1	RRY SERVICES LLC	24.00	2,400.00
2	K & R BUILDERS, INC.	26.40	2,640.00
3	T. McDonald Construction, Inc.	27.00	2,700.00
4	B & B BRIDGE COMPANY, LLC	24.00	2,400.00
0016	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,750.00**	**7,000.00**
1	RRY SERVICES LLC	1,500.00	6,000.00
2	K & R BUILDERS, INC.	1,650.00	6,600.00
3	T. McDonald Construction, Inc.	1,625.00	6,500.00
4	B & B BRIDGE COMPANY, LLC	1,500.00	6,000.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 772 **Contract ID:** 180202

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0017	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,650.00**	**6,600.00**
1	RRY SERVICES LLC		1,750.00	7,000.00
2	K & R BUILDERS, INC.		1,925.00	7,700.00
3	T. McDonald Construction, Inc.		2,150.00	8,600.00
4	B & B BRIDGE COMPANY, LLC		1,750.00	7,000.00
0018	624(A) 4281	FENCE-STYLE WWF	384.000 LF	
	Engineer's Estimate		**8.00**	**3,072.00**
1	RRY SERVICES LLC		6.25	2,400.00
2	K & R BUILDERS, INC.		8.00	3,072.00
3	T. McDonald Construction, Inc.		6.50	2,496.00
4	B & B BRIDGE COMPANY, LLC		6.25	2,400.00
0019	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	991.000 LF	
	Engineer's Estimate		**6.00**	**5,946.00**
1	RRY SERVICES LLC		4.80	4,756.80
2	K & R BUILDERS, INC.		7.00	6,937.00
3	T. McDonald Construction, Inc.		7.00	6,937.00
4	B & B BRIDGE COMPANY, LLC		4.80	4,756.80
0020	850(A) 8110	SHEET ALUMINUM SIGNS	10.000 SF	
	Engineer's Estimate		**22.00**	**220.00**
1	RRY SERVICES LLC		20.00	200.00
2	K & R BUILDERS, INC.		20.00	200.00
3	T. McDonald Construction, Inc.		22.00	220.00
4	B & B BRIDGE COMPANY, LLC		20.00	200.00
0021	851(C) 8327	2 1/4" SQUARE TUBE POST	22.000 LF	
	Engineer's Estimate		**20.00**	**440.00**
1	RRY SERVICES LLC		10.00	220.00
2	K & R BUILDERS, INC.		10.00	220.00
3	T. McDonald Construction, Inc.		11.50	253.00
4	B & B BRIDGE COMPANY, LLC		10.00	220.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0022	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	180.000 CY	
	Engineer's Estimate		**25.00**	**4,500.00**
1	RRY SERVICES LLC		15.00	2,700.00
2	K & R BUILDERS, INC.		9.50	1,710.00
3	T. McDonald Construction, Inc.		12.25	2,205.00
4	B & B BRIDGE COMPANY, LLC		20.00	3,600.00
0023	501(F) 6352	GRANULAR BACKFILL	76.000 CY	
	Engineer's Estimate		**60.00**	**4,560.00**
1	RRY SERVICES LLC		75.00	5,700.00
2	K & R BUILDERS, INC.		70.00	5,320.00
3	T. McDonald Construction, Inc.		38.00	2,888.00
4	B & B BRIDGE COMPANY, LLC		60.00	4,560.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 772 **Contract ID:** 180202

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0024	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	194.000	LF	
	Engineer's Estimate		**220.00**		**42,680.00**
1	RRY SERVICES LLC		240.00		46,560.00
2	K & R BUILDERS, INC.		233.00		45,202.00
3	T. McDonald Construction, Inc.		280.00		54,320.00
4	B & B BRIDGE COMPANY, LLC		335.00		64,990.00
0025	504(B) 1305	SAW-CUT GROOVING	164.200	SY	
	Engineer's Estimate		**9.00**		**1,477.80**
1	RRY SERVICES LLC		18.20		2,988.44
2	K & R BUILDERS, INC.		20.00		3,284.00
3	T. McDonald Construction, Inc.		5.50		903.10
4	B & B BRIDGE COMPANY, LLC		18.20		2,988.44
0026	504(D) 6239	CONCRETE RAIL (TR3)	191.200	LF	
	Engineer's Estimate		**80.00**		**15,296.00**
1	RRY SERVICES LLC		95.00		18,164.00
2	K & R BUILDERS, INC.		85.00		16,252.00
3	T. McDonald Construction, Inc.		90.00		17,208.00
4	B & B BRIDGE COMPANY, LLC		110.00		21,032.00
0027	506(A) 1322	STRUCTURAL STEEL	510.000	LB	
	Engineer's Estimate		**4.00**		**2,040.00**
1	RRY SERVICES LLC		3.30		1,683.00
2	K & R BUILDERS, INC.		2.50		1,275.00
3	T. McDonald Construction, Inc.		3.50		1,785.00
4	B & B BRIDGE COMPANY, LLC		4.00		2,040.00
0028	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,150.00**		**3,450.00**
1	RRY SERVICES LLC		1,050.00		3,150.00
2	K & R BUILDERS, INC.		1,000.00		3,000.00
3	T. McDonald Construction, Inc.		1,100.00		3,300.00
4	B & B BRIDGE COMPANY, LLC		1,000.00		3,000.00
0029	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,200.00**		**3,600.00**
1	RRY SERVICES LLC		1,050.00		3,150.00
2	K & R BUILDERS, INC.		1,000.00		3,000.00
3	T. McDonald Construction, Inc.		1,100.00		3,300.00
4	B & B BRIDGE COMPANY, LLC		1,000.00		3,000.00
0030	509(A) 1326	CLASS AA CONCRETE	53.000	CY	
	Engineer's Estimate		**650.00**		**34,450.00**
1	RRY SERVICES LLC		630.00		33,390.00
2	K & R BUILDERS, INC.		650.00		34,450.00
3	T. McDonald Construction, Inc.		755.00		40,015.00
4	B & B BRIDGE COMPANY, LLC		918.00		48,654.00
0031	509(B) 1328	CLASS A CONCRETE	66.200	CY	
	Engineer's Estimate		**600.00**		**39,720.00**
1	RRY SERVICES LLC		630.00		41,706.00
2	K & R BUILDERS, INC.		650.00		43,030.00
3	T. McDonald Construction, Inc.		755.00		49,981.00
4	B & B BRIDGE COMPANY, LLC		918.00		60,771.60

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 772 **Contract ID:** 180202

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0032	511(A) 1332	REINFORCING STEEL	21,660.000	LB	
	Engineer's Estimate		**1.10**		**23,826.00**
1	RRY SERVICES LLC		1.00		21,660.00
2	K & R BUILDERS, INC.		0.98		21,226.80
3	T. McDonald Construction, Inc.		1.05		22,743.00
4	B & B BRIDGE COMPANY, LLC		1.10		23,826.00
0033	514(A) 6010	PILES, FURNISHED (HP 10X42)	78.000	LF	
	Engineer's Estimate		**40.00**		**3,120.00**
1	RRY SERVICES LLC		48.00		3,744.00
2	K & R BUILDERS, INC.		49.00		3,822.00
3	T. McDonald Construction, Inc.		42.00		3,276.00
4	B & B BRIDGE COMPANY, LLC		50.00		3,900.00
0034	514(A) 6011	PILES, FURNISHED (HP 12X53)	155.000	LF	
	Engineer's Estimate		**41.00**		**6,355.00**
1	RRY SERVICES LLC		58.00		8,990.00
2	K & R BUILDERS, INC.		57.40		8,897.00
3	T. McDonald Construction, Inc.		42.00		6,510.00
4	B & B BRIDGE COMPANY, LLC		60.00		9,300.00
0035	514(B) 6292	PILES, DRIVEN (HP 10X42)	78.000	LF	
	Engineer's Estimate		**14.00**		**1,092.00**
1	RRY SERVICES LLC		10.00		780.00
2	K & R BUILDERS, INC.		21.00		1,638.00
3	T. McDonald Construction, Inc.		33.00		2,574.00
4	B & B BRIDGE COMPANY, LLC		22.00		1,716.00
0036	514(B) 6294	PILES, DRIVEN (HP 12X53)	155.000	LF	
	Engineer's Estimate		**14.50**		**2,247.50**
1	RRY SERVICES LLC		10.00		1,550.00
2	K & R BUILDERS, INC.		24.60		3,813.00
3	T. McDonald Construction, Inc.		33.00		5,115.00
4	B & B BRIDGE COMPANY, LLC		26.00		4,030.00
0037	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	RRY SERVICES LLC		400.00		400.00
2	K & R BUILDERS, INC.		400.00		400.00
3	T. McDonald Construction, Inc.		400.00		400.00
4	B & B BRIDGE COMPANY, LLC		400.00		400.00
0038	601(B) 1353	TYPE I-A PLAIN RIPRAP	380.000	TON	
	Engineer's Estimate		**44.00**		**16,720.00**
1	RRY SERVICES LLC		48.00		18,240.00
2	K & R BUILDERS, INC.		46.00		17,480.00
3	T. McDonald Construction, Inc.		40.00		15,200.00
4	B & B BRIDGE COMPANY, LLC		42.50		16,150.00
0039	601(C) 1355	TYPE I-A FILTER BLANKET	160.000	TON	
	Engineer's Estimate		**37.00**		**5,920.00**
1	RRY SERVICES LLC		37.00		5,920.00
2	K & R BUILDERS, INC.		36.25		5,800.00
3	T. McDonald Construction, Inc.		26.00		4,160.00
4	B & B BRIDGE COMPANY, LLC		27.65		4,424.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 772 **Contract ID:** 180202

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0040	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000 LF
	Engineer's Estimate	**25.00**	**1,300.00**
1	RRY SERVICES LLC	30.00	1,560.00
2	K & R BUILDERS, INC.	30.00	1,560.00
3	T. McDonald Construction, Inc.	8.00	416.00
4	B & B BRIDGE COMPANY, LLC	2.15	111.80
0041	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	50.000 LF
	Engineer's Estimate	**23.00**	**1,150.00**
1	RRY SERVICES LLC	30.00	1,500.00
2	K & R BUILDERS, INC.	30.00	1,500.00
3	T. McDonald Construction, Inc.	8.00	400.00
4	B & B BRIDGE COMPANY, LLC	2.15	107.50
0042	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**17,000.00**	**17,000.00**
1	RRY SERVICES LLC	7,500.00	7,500.00
2	K & R BUILDERS, INC.	6,500.00	6,500.00
3	T. McDonald Construction, Inc.	5,000.00	5,000.00
4	B & B BRIDGE COMPANY, LLC	5,315.00	5,315.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0043	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	RRY SERVICES LLC	1,200.00	1,200.00
2	K & R BUILDERS, INC.	2,000.00	2,000.00
3	T. McDonald Construction, Inc.	1,500.00	1,500.00
4	B & B BRIDGE COMPANY, LLC	1,200.00	1,200.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0044	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**9,200.00**	**9,200.00**
1	RRY SERVICES LLC	6,648.00	6,648.00
2	K & R BUILDERS, INC.	6,600.00	6,600.00
3	T. McDonald Construction, Inc.	6,500.00	6,500.00
4	B & B BRIDGE COMPANY, LLC	5,900.00	5,900.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0045	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,200.00**	**3,200.00**
1	RRY SERVICES LLC	1,275.00	1,275.00
2	K & R BUILDERS, INC.	2,600.00	2,600.00
3	T. McDonald Construction, Inc.	3,500.00	3,500.00
4	B & B BRIDGE COMPANY, LLC	2,500.00	2,500.00

Letting Date: September 20, 2018, 10:30 A.M.

Call Order: 772 **Contract ID:** 180202

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0046	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**40,000.00**	**40,000.00**
1	RRY SERVICES LLC	41,000.00	41,000.00
2	K & R BUILDERS, INC.	43,500.00	43,500.00
3	T. McDonald Construction, Inc.	40,000.00	40,000.00
4	B & B BRIDGE COMPANY, LLC	49,000.00	49,000.00