Letting Date: May 17, 2018, 10:30 A.M.
Call Order: 490 **Contract ID:** 180204
J/P No.: 31504(04) **Project No.:** STP-255E(354)AG **Contract Time:**
County: OKLAHOMA
Description: PLATFORM IMPROVEMENTS SANTA FE STATION: 0.6 MILES NORTH OF I-40, IN OKLAHOMA CITY.
PROJECT LENGTH = 0.00 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,655,038.47		
1	JIM COOLEY CONSTRUCTION, LLC	2,149,250.00	129.86	100.00
2	DIVERSIFIED CONSTRUCTION OF OKLAHOMA	2,944,345.00	177.90	136.99
3	DOWNEY CONTRACTING, LLC	4,598,170.00	277.83	213.94

Letting Date: May 17, 2018, 10:30 A.M.
Call Order: 490 **Contract ID:** 180204

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	104 0955	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	350.000 DAY
	Engineer's Estimate	**475.00**	**166,250.00**
1	JIM COOLEY CONSTRUCTION, LLC	475.00	166,250.00
2	DIVERSIFIED CONSTRUCTION OF OKLAHOMA	475.00	166,250.00
3	DOWNEY CONTRACTING, LLC	475.00	166,250.00
0002	550 6507	(PL)BALLAST TYPE A	30.000 CY
	Engineer's Estimate	**48.00**	**1,440.00**
1	JIM COOLEY CONSTRUCTION, LLC	150.00	4,500.00
2	DIVERSIFIED CONSTRUCTION OF OKLAHOMA	467.00	14,010.00
3	DOWNEY CONTRACTING, LLC	200.00	6,000.00
0003	648(E) 0550	(PL) PEDESTRIAN PLATFORM	1.000 LSUM
	Engineer's Estimate	**1,137,725.00**	**1,137,725.00**
1	JIM COOLEY CONSTRUCTION, LLC	1,353,000.00	1,353,000.00
2	DIVERSIFIED CONSTRUCTION OF OKLAHOMA	1,970,610.00	1,970,610.00
3	DOWNEY CONTRACTING, LLC	3,100,843.00	3,100,843.00

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0002 STAKING			
0004	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**31,026.13**	**31,026.13**
1	JIM COOLEY CONSTRUCTION, LLC	3,500.00	3,500.00
2	DIVERSIFIED CONSTRUCTION OF OKLAHOMA	5,000.00	5,000.00
3	DOWNEY CONTRACTING, LLC	10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0003 CONSTRUCTION			
0005	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**180,121.34**	**180,121.34**
1	JIM COOLEY CONSTRUCTION, LLC	120,000.00	120,000.00
2	DIVERSIFIED CONSTRUCTION OF OKLAHOMA	35,000.00	35,000.00
3	DOWNEY CONTRACTING, LLC	200,000.00	200,000.00

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0004 ADD ALTERNATE 1			
0006	600 0010	(PL) SITE CLEANUP	1.000 LSUM
	Engineer's Estimate	**33,454.00**	**33,454.00**
1	JIM COOLEY CONSTRUCTION, LLC	35,000.00	35,000.00
2	DIVERSIFIED CONSTRUCTION OF OKLAHOMA	150,776.00	150,776.00
3	DOWNEY CONTRACTING, LLC	211,555.00	211,555.00

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0005 ADD ALTERNATE 2			

Letting Date: May 17, 2018, 10:30 A.M.
Call Order: 490 **Contract ID:** 180204

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**ADD ALTERNATE 2**	
0007	600 0010	(PL) SITE CLEANUP	1.000 LSUM
	Engineer's Estimate	**30,222.00**	**30,222.00**
1	JIM COOLEY CONSTRUCTION, LLC	54,000.00	54,000.00
2	DIVERSIFIED CONSTRUCTION OF OKLAHOMA	190,635.00	190,635.00
3	DOWNEY CONTRACTING, LLC	270,512.00	270,512.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0007**	**ADD ALTERNATE 4**	
0009	600 0010	(PL) SITE CLEANUP	1.000 LSUM
	Engineer's Estimate	**40,800.00**	**40,800.00**
1	JIM COOLEY CONSTRUCTION, LLC	258,000.00	258,000.00
2	DIVERSIFIED CONSTRUCTION OF OKLAHOMA	245,367.00	245,367.00
3	DOWNEY CONTRACTING, LLC	291,712.00	291,712.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0008**	**ADD ALTERNATE 5**	
0010	600 0010	(PL) SITE CLEANUP	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	JIM COOLEY CONSTRUCTION, LLC	61,000.00	61,000.00
2	DIVERSIFIED CONSTRUCTION OF OKLAHOMA	40,695.00	40,695.00
3	DOWNEY CONTRACTING, LLC	130,799.00	130,799.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0009**	**ADD ALTERNATE 6**	
0011	600 0010	(PL) SITE CLEANUP	1.000 LSUM
	Engineer's Estimate	**24,000.00**	**24,000.00**
1	JIM COOLEY CONSTRUCTION, LLC	94,000.00	94,000.00
2	DIVERSIFIED CONSTRUCTION OF OKLAHOMA	126,002.00	126,002.00
3	DOWNEY CONTRACTING, LLC	210,499.00	210,499.00