Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 311 **Contract ID:** 180205
J/P No.: 31193(04) **Project No.:** STP-256C(044)CI **Contract Time:**
County: OKMULGEE
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (BIXBY ROAD): FROM 2.2 MILES SOUTH OF THE TULSA COUNTY LINE EXTEND SOUTHEAST NEAR WINCHESTER. PROJECT LENGTH = 0.682 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,393,053.10		
1	BECCO CONTRACTORS, INC.	1,637,000.00	117.51	100.00
2	APAC-CENTRAL, INC.	1,689,960.25	121.31	103.24
3	Paragon Contractors, LLC	1,694,694.00	121.65	103.52
4	Tri Star Construction Arkansas, LLC	1,867,925.75	134.09	114.11

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 311 **Contract ID:** 180205

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY				
0001	201(A) 0102	CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	BECCO CONTRACTORS, INC.		25,000.00	25,000.00
2	APAC-CENTRAL, INC.		25,400.00	25,400.00
3	Paragon Contractors, LLC		24,000.00	24,000.00
4	Tri Star Construction Arkansas, LLC		49,612.00	49,612.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION		16,553.000 CY
	Engineer's Estimate		**7.00**	**115,871.00**
1	BECCO CONTRACTORS, INC.		10.00	165,530.00
2	APAC-CENTRAL, INC.		8.25	136,562.25
3	Paragon Contractors, LLC		8.00	132,424.00
4	Tri Star Construction Arkansas, LLC		9.15	151,459.95
0003	202(D) 0184	UNCLASSIFIED BORROW		5,603.000 CY
	Engineer's Estimate		**9.00**	**50,427.00**
1	BECCO CONTRACTORS, INC.		10.00	56,030.00
2	APAC-CENTRAL, INC.		11.80	66,115.40
3	Paragon Contractors, LLC		12.00	67,236.00
4	Tri Star Construction Arkansas, LLC		10.00	56,030.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL		1.000 LSUM
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	BECCO CONTRACTORS, INC.		18,000.00	18,000.00
2	APAC-CENTRAL, INC.		62,000.00	62,000.00
3	Paragon Contractors, LLC		40,000.00	40,000.00
4	Tri Star Construction Arkansas, LLC		43,816.00	43,816.00
0005	221(C) 2801	TEMPORARY SILT FENCE		7,212.000 LF
	Engineer's Estimate		**2.00**	**14,424.00**
1	BECCO CONTRACTORS, INC.		1.00	7,212.00
2	APAC-CENTRAL, INC.		3.10	22,357.20
3	Paragon Contractors, LLC		3.20	23,078.40
4	Tri Star Construction Arkansas, LLC		2.00	14,424.00
0006	221(F) 0100	TEMPORARY SILT DIKE		679.000 LF
	Engineer's Estimate		**8.00**	**5,432.00**
1	BECCO CONTRACTORS, INC.		9.00	6,111.00
2	APAC-CENTRAL, INC.		19.60	13,308.40
3	Paragon Contractors, LLC		20.15	13,681.85
4	Tri Star Construction Arkansas, LLC		6.75	4,583.25
0007	230(A) 2806	SOLID SLAB SODDING		68,273.000 SY
	Engineer's Estimate		**1.70**	**116,064.10**
1	BECCO CONTRACTORS, INC.		4.00	273,092.00
2	APAC-CENTRAL, INC.		4.10	279,919.30
3	Paragon Contractors, LLC		4.20	286,746.60
4	Tri Star Construction Arkansas, LLC		4.74	323,614.02
0008	233(A) 2817	VEGETATIVE MULCHING		17.940 AC
	Engineer's Estimate		**400.00**	**7,176.00**
1	BECCO CONTRACTORS, INC.		650.00	11,661.00
2	APAC-CENTRAL, INC.		1,250.00	22,425.00
3	Paragon Contractors, LLC		1,330.00	23,860.20
4	Tri Star Construction Arkansas, LLC		1,687.00	30,264.78

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 311 **Contract ID:** 180205

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	303(A) 2100	AGGREGATE BASE TYPE A	3,295.000 CY	
	Engineer's Estimate		**35.00**	**115,325.00**
1	BECCO CONTRACTORS, INC.		40.00	131,800.00
2	APAC-CENTRAL, INC.		50.40	166,068.00
3	Paragon Contractors, LLC		50.00	164,750.00
4	Tri Star Construction Arkansas, LLC		52.50	172,987.50
0010	310(B) 0149	SUBGRADE, METHOD B	15,436.000 SY	
	Engineer's Estimate		**1.00**	**15,436.00**
1	BECCO CONTRACTORS, INC.		0.50	7,718.00
2	APAC-CENTRAL, INC.		0.30	4,630.80
3	Paragon Contractors, LLC		0.70	10,805.20
4	Tri Star Construction Arkansas, LLC		1.70	26,241.20
0011	325 5271	SEPARATOR FABRIC	15,436.000 SY	
	Engineer's Estimate		**1.00**	**15,436.00**
1	BECCO CONTRACTORS, INC.		1.00	15,436.00
2	APAC-CENTRAL, INC.		1.10	16,979.60
3	Paragon Contractors, LLC		1.40	21,610.40
4	Tri Star Construction Arkansas, LLC		1.70	26,241.20
0012	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	369.000 TON	
	Engineer's Estimate		**28.00**	**10,332.00**
1	BECCO CONTRACTORS, INC.		20.00	7,380.00
2	APAC-CENTRAL, INC.		30.00	11,070.00
3	Paragon Contractors, LLC		25.00	9,225.00
4	Tri Star Construction Arkansas, LLC		33.00	12,177.00
0013	407(B) 0250	TACK COAT	1,288.000 GAL	
	Engineer's Estimate		**3.00**	**3,864.00**
1	BECCO CONTRACTORS, INC.		2.00	2,576.00
2	APAC-CENTRAL, INC.		2.00	2,576.00
3	Paragon Contractors, LLC		2.40	3,091.20
4	Tri Star Construction Arkansas, LLC		5.00	6,440.00
0014	408 5774	PRIME COAT	8,064.000 GAL	
	Engineer's Estimate		**4.00**	**32,256.00**
1	BECCO CONTRACTORS, INC.		1.00	8,064.00
2	APAC-CENTRAL, INC.		3.50	28,224.00
3	Paragon Contractors, LLC		3.40	27,417.60
4	Tri Star Construction Arkansas, LLC		4.40	35,481.60
0015	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	2,168.000 TON	
	Engineer's Estimate		**72.00**	**156,096.00**
1	BECCO CONTRACTORS, INC.		65.00	140,920.00
2	APAC-CENTRAL, INC.		79.25	171,814.00
3	Paragon Contractors, LLC		75.00	162,600.00
4	Tri Star Construction Arkansas, LLC		83.00	179,944.00
0016	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,815.000 TON	
	Engineer's Estimate		**78.00**	**219,570.00**
1	BECCO CONTRACTORS, INC.		75.00	211,125.00
2	APAC-CENTRAL, INC.		94.40	265,736.00
3	Paragon Contractors, LLC		90.00	253,350.00
4	Tri Star Construction Arkansas, LLC		101.75	286,426.25

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 311 **Contract ID:** 180205

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0017	412 5267	COLD MILLING PAVEMENT	5,500.000 SY	
	Engineer's Estimate		**2.50**	**13,750.00**
1	BECCO CONTRACTORS, INC.		1.00	5,500.00
2	APAC-CENTRAL, INC.		4.10	22,550.00
3	Paragon Contractors, LLC		3.00	16,500.00
4	Tri Star Construction Arkansas, LLC		3.25	17,875.00
0018	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	85.000 CY	
	Engineer's Estimate		**24.00**	**2,040.00**
1	BECCO CONTRACTORS, INC.		50.00	4,250.00
2	APAC-CENTRAL, INC.		11.50	977.50
3	Paragon Contractors, LLC		42.00	3,570.00
4	Tri Star Construction Arkansas, LLC		25.00	2,125.00
0019	509(B) 0321	CLASS A CONCRETE	179.000 CY	
	Engineer's Estimate		**500.00**	**89,500.00**
1	BECCO CONTRACTORS, INC.		750.00	134,250.00
2	APAC-CENTRAL, INC.		520.00	93,080.00
3	Paragon Contractors, LLC		495.00	88,605.00
4	Tri Star Construction Arkansas, LLC		738.00	132,102.00
0020	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**400.00**	**4,000.00**
1	BECCO CONTRACTORS, INC.		350.00	3,500.00
2	APAC-CENTRAL, INC.		600.00	6,000.00
3	Paragon Contractors, LLC		585.00	5,850.00
4	Tri Star Construction Arkansas, LLC		439.00	4,390.00
0021	511(A) 0332	REINFORCING STEEL	23,236.000 LB	
	Engineer's Estimate		**1.00**	**23,236.00**
1	BECCO CONTRACTORS, INC.		1.00	23,236.00
2	APAC-CENTRAL, INC.		0.25	5,809.00
3	Paragon Contractors, LLC		0.70	16,265.20
4	Tri Star Construction Arkansas, LLC		1.00	23,236.00
0022	601(B) 0536	TYPE I-A PLAIN RIPRAP	377.000 TON	
	Engineer's Estimate		**45.00**	**16,965.00**
1	BECCO CONTRACTORS, INC.		45.00	16,965.00
2	APAC-CENTRAL, INC.		48.00	18,096.00
3	Paragon Contractors, LLC		45.00	16,965.00
4	Tri Star Construction Arkansas, LLC		46.50	17,530.50
0023	601(C) 0538	TYPE I-A FILTER BLANKET	189.000 TON	
	Engineer's Estimate		**35.00**	**6,615.00**
1	BECCO CONTRACTORS, INC.		40.00	7,560.00
2	APAC-CENTRAL, INC.		48.00	9,072.00
3	Paragon Contractors, LLC		35.00	6,615.00
4	Tri Star Construction Arkansas, LLC		38.00	7,182.00
0024	613(A) 0494	36" R.C.PIPE CLASS III	54.000 LF	
	Engineer's Estimate		**100.00**	**5,400.00**
1	BECCO CONTRACTORS, INC.		100.00	5,400.00
2	APAC-CENTRAL, INC.		120.00	6,480.00
3	Paragon Contractors, LLC		115.00	6,210.00
4	Tri Star Construction Arkansas, LLC		98.00	5,292.00

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 311 **Contract ID:** 180205

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0025	613(EE) 5610	(SP) 18" CORRUGATED POLYPROPYLENE PIPE	224.000 LF
	Engineer's Estimate	**40.00**	**8,960.00**
1	BECCO CONTRACTORS, INC.	70.00	15,680.00
2	APAC-CENTRAL, INC.	42.90	9,609.60
3	Paragon Contractors, LLC	45.00	10,080.00
4	Tri Star Construction Arkansas, LLC	73.00	16,352.00
0026	613(L) 5734	36" PREFAB. CULVERT END SECTION, ROUND	2.000 EA
	Engineer's Estimate	**1,500.00**	**3,000.00**
1	BECCO CONTRACTORS, INC.	1,900.00	3,800.00
2	APAC-CENTRAL, INC.	1,800.00	3,600.00
3	Paragon Contractors, LLC	655.00	1,310.00
4	Tri Star Construction Arkansas, LLC	1,687.50	3,375.00
0027	613(M) 7186	TYPE A4 CULVERT END TREATMENT	10.000 EA
	Engineer's Estimate	**1,000.00**	**10,000.00**
1	BECCO CONTRACTORS, INC.	1,200.00	12,000.00
2	APAC-CENTRAL, INC.	972.00	9,720.00
3	Paragon Contractors, LLC	2,900.00	29,000.00
4	Tri Star Construction Arkansas, LLC	1,215.00	12,150.00
0028	613(T) 1187	STANDARD BEDDING MATERIAL, CLASS C	88.000 CY
	Engineer's Estimate	**20.00**	**1,760.00**
1	BECCO CONTRACTORS, INC.	50.00	4,400.00
2	APAC-CENTRAL, INC.	47.00	4,136.00
3	Paragon Contractors, LLC	36.00	3,168.00
4	Tri Star Construction Arkansas, LLC	27.00	2,376.00
0029	613(V) 1180	TRENCH EXCAVATION	177.000 CY
	Engineer's Estimate	**8.00**	**1,416.00**
1	BECCO CONTRACTORS, INC.	20.00	3,540.00
2	APAC-CENTRAL, INC.	15.50	2,743.50
3	Paragon Contractors, LLC	10.00	1,770.00
4	Tri Star Construction Arkansas, LLC	11.00	1,947.00
0030	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	BECCO CONTRACTORS, INC.	45,000.00	45,000.00
2	APAC-CENTRAL, INC.	9,650.00	9,650.00
3	Paragon Contractors, LLC	23,261.00	23,261.00
4	Tri Star Construction Arkansas, LLC	20,288.00	20,288.00
0031	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,951.000 SY
	Engineer's Estimate	**4.00**	**11,804.00**
1	BECCO CONTRACTORS, INC.	6.00	17,706.00
2	APAC-CENTRAL, INC.	4.60	13,574.60
3	Paragon Contractors, LLC	4.85	14,312.35
4	Tri Star Construction Arkansas, LLC	6.00	17,706.00
0032	624(C) 4458	FENCE-STYLE SWF (4 BARBED WIRE)	5,992.000 LF
	Engineer's Estimate	**5.00**	**29,960.00**
1	BECCO CONTRACTORS, INC.	9.00	53,928.00
2	APAC-CENTRAL, INC.	6.20	37,150.40
3	Paragon Contractors, LLC	4.30	25,765.60
4	Tri Star Construction Arkansas, LLC	5.50	32,956.00

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 311 **Contract ID:** 180205

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0033	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,560.000 LF	
	Engineer's Estimate		**6.00**	**9,360.00**
1	BECCO CONTRACTORS, INC.		9.25	14,430.00
2	APAC-CENTRAL, INC.		6.75	10,530.00
3	Paragon Contractors, LLC		4.50	7,020.00
4	Tri Star Construction Arkansas, LLC		5.65	8,814.00
0034	624(D) 4470	GATE, GALVANIZED STEEL	2.000 EA	
	Engineer's Estimate		**700.00**	**1,400.00**
1	BECCO CONTRACTORS, INC.		2,000.00	4,000.00
2	APAC-CENTRAL, INC.		775.00	1,550.00
3	Paragon Contractors, LLC		532.00	1,064.00
4	Tri Star Construction Arkansas, LLC		675.00	1,350.00
0035	629(A) 4958	MAILBOX INSTALLATION-SINGLE	2.000 EA	
	Engineer's Estimate		**100.00**	**200.00**
1	BECCO CONTRACTORS, INC.		100.00	200.00
2	APAC-CENTRAL, INC.		75.00	150.00
3	Paragon Contractors, LLC		79.00	158.00
4	Tri Star Construction Arkansas, LLC		101.00	202.00
0036	629(C) 4960	MAILBOX	2.000 EA	
	Engineer's Estimate		**50.00**	**100.00**
1	BECCO CONTRACTORS, INC.		50.00	100.00
2	APAC-CENTRAL, INC.		26.00	52.00
3	Paragon Contractors, LLC		27.00	54.00
4	Tri Star Construction Arkansas, LLC		33.75	67.50
0037	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	2.000 EA	
	Engineer's Estimate		**100.00**	**200.00**
1	BECCO CONTRACTORS, INC.		50.00	100.00
2	APAC-CENTRAL, INC.		11.00	22.00
3	Paragon Contractors, LLC		11.00	22.00
4	Tri Star Construction Arkansas, LLC		13.50	27.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0038	850(A) 8110	SHEET ALUMINUM SIGNS	17.000 SF	
	Engineer's Estimate		**20.00**	**340.00**
1	BECCO CONTRACTORS, INC.		20.00	340.00
2	APAC-CENTRAL, INC.		20.50	348.50
3	Paragon Contractors, LLC		22.00	374.00
4	Tri Star Construction Arkansas, LLC		27.00	459.00
0039	851(C) 8330	2 1/2" SQUARE TUBE POST	26.000 LF	
	Engineer's Estimate		**20.00**	**520.00**
1	BECCO CONTRACTORS, INC.		10.00	260.00
2	APAC-CENTRAL, INC.		6.20	161.20
3	Paragon Contractors, LLC		6.40	166.40
4	Tri Star Construction Arkansas, LLC		8.00	208.00

Letting Date: October 18, 2018, 10:30 A.M.

Call Order: 311 **Contract ID:** 180205

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0040	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	14,424.000 LF	
	Engineer's Estimate		**0.75**	**10,818.00**
1	BECCO CONTRACTORS, INC.		0.70	10,096.80
2	APAC-CENTRAL, INC.		0.50	7,212.00
3	Paragon Contractors, LLC		0.50	7,212.00
4	Tri Star Construction Arkansas, LLC		0.50	7,212.00
0041	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	BECCO CONTRACTORS, INC.		28,103.20	28,103.20
2	APAC-CENTRAL, INC.		8,400.00	8,400.00
3	Paragon Contractors, LLC		8,500.00	8,500.00
4	Tri Star Construction Arkansas, LLC		10,935.00	10,935.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0042	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	BECCO CONTRACTORS, INC.		15,000.00	15,000.00
2	APAC-CENTRAL, INC.		18,400.00	18,400.00
3	Paragon Contractors, LLC		22,000.00	22,000.00
4	Tri Star Construction Arkansas, LLC		16,875.00	16,875.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0043	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**4,000.00**	**4,000.00**
1	BECCO CONTRACTORS, INC.		5,000.00	5,000.00
2	APAC-CENTRAL, INC.		7,700.00	7,700.00
3	Paragon Contractors, LLC		6,000.00	6,000.00
4	Tri Star Construction Arkansas, LLC		3,341.00	3,341.00
0044	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**100,000.00**	**100,000.00**
1	BECCO CONTRACTORS, INC.		115,000.00	115,000.00
2	APAC-CENTRAL, INC.		88,000.00	88,000.00
3	Paragon Contractors, LLC		109,000.00	109,000.00
4	Tri Star Construction Arkansas, LLC		81,810.00	81,810.00