Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 835 **Contract ID:** 180207
J/P No.: 30710(04) **Project No.:** CIRB-258D(049)RB **Contract Time:**
County: OTTAWA
Description: BRIDGE REHABILITATION COUNTY ROAD (EW-30): OVER TAR CREEK, 0.8 MILES WEST OF US-69 NEAR PICHER. PROJECT LENGTH = 0.160 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	857,105.50		
1	B & B BRIDGE COMPANY, LLC	988,083.78	115.28	100.00

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 835 **Contract ID:** 180207

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	B & B BRIDGE COMPANY, LLC		7,500.00		7,500.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	965.000	CY	
	Engineer's Estimate		**18.00**		**17,370.00**
1	B & B BRIDGE COMPANY, LLC		18.00		17,370.00
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	B & B BRIDGE COMPANY, LLC		5,000.00		5,000.00
0004	221(C) 2801	TEMPORARY SILT FENCE	960.000	LF	
	Engineer's Estimate		**2.50**		**2,400.00**
1	B & B BRIDGE COMPANY, LLC		3.99		3,830.40
0005	221(F) 0100	TEMPORARY SILT DIKE	140.000	LF	
	Engineer's Estimate		**11.00**		**1,540.00**
1	B & B BRIDGE COMPANY, LLC		29.00		4,060.00
0006	230(A) 2806	SOLID SLAB SODDING	460.000	SY	
	Engineer's Estimate		**5.00**		**2,300.00**
1	B & B BRIDGE COMPANY, LLC		25.00		11,500.00
0007	232(B) 2814	SEEDING METHOD B	0.100	AC	
	Engineer's Estimate		**3,000.00**		**300.00**
1	B & B BRIDGE COMPANY, LLC		39,000.00		3,900.00
0008	233(A) 2817	VEGETATIVE MULCHING	0.100	AC	
	Engineer's Estimate		**3,500.00**		**350.00**
1	B & B BRIDGE COMPANY, LLC		39,000.00		3,900.00
0009	303(A) 2100	AGGREGATE BASE TYPE A	923.000	CY	
	Engineer's Estimate		**60.00**		**55,380.00**
1	B & B BRIDGE COMPANY, LLC		46.50		42,919.50
0010	310(B) 0149	SUBGRADE, METHOD B	3,391.000	SY	
	Engineer's Estimate		**2.50**		**8,477.50**
1	B & B BRIDGE COMPANY, LLC		4.00		13,564.00
0011	325 5271	SEPARATOR FABRIC	3,391.000	SY	
	Engineer's Estimate		**2.00**		**6,782.00**
1	B & B BRIDGE COMPANY, LLC		2.50		8,477.50
0012	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	625.000	TON	
	Engineer's Estimate		**45.00**		**28,125.00**
1	B & B BRIDGE COMPANY, LLC		24.50		15,312.50
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	829.000	TON	
	Engineer's Estimate		**105.00**		**87,045.00**
1	B & B BRIDGE COMPANY, LLC		80.00		66,320.00
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	271.000	TON	
	Engineer's Estimate		**150.00**		**40,650.00**
1	B & B BRIDGE COMPANY, LLC		86.00		23,306.00

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 835 **Contract ID:** 180207

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0015	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**500.00**	**5,000.00**
1	B & B BRIDGE COMPANY, LLC		300.00	3,000.00
0016	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,700.000 SY	
	Engineer's Estimate		**8.00**	**13,600.00**
1	B & B BRIDGE COMPANY, LLC		5.00	8,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE "A"				
0017	504(B) 1305	SAW-CUT GROOVING	389.400 SY	
	Engineer's Estimate		**5.00**	**1,947.00**
1	B & B BRIDGE COMPANY, LLC		8.20	3,193.08
0018	504(C) 6250	SEALED EXPANSION JOINT	58.400 LF	
	Engineer's Estimate		**275.00**	**16,060.00**
1	B & B BRIDGE COMPANY, LLC		400.00	23,360.00
0019	504(D) 6239	CONCRETE RAIL (TR3)	326.400 LF	
	Engineer's Estimate		**85.00**	**27,744.00**
1	B & B BRIDGE COMPANY, LLC		125.00	40,800.00
0020	506(A) 1322	STRUCTURAL STEEL	57,380.000 LB	
	Engineer's Estimate		**3.25**	**186,485.00**
1	B & B BRIDGE COMPANY, LLC		2.66	152,630.80
0021	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	12.000 EA	
	Engineer's Estimate		**1,500.00**	**18,000.00**
1	B & B BRIDGE COMPANY, LLC		1,500.00	18,000.00
0022	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	12.000 EA	
	Engineer's Estimate		**1,500.00**	**18,000.00**
1	B & B BRIDGE COMPANY, LLC		1,500.00	18,000.00
0023	509(A) 1326	CLASS AA CONCRETE	118.200 CY	
	Engineer's Estimate		**700.00**	**82,740.00**
1	B & B BRIDGE COMPANY, LLC		950.00	112,290.00
0024	509(B) 1328	CLASS A CONCRETE	1.400 CY	
	Engineer's Estimate		**1,200.00**	**1,680.00**
1	B & B BRIDGE COMPANY, LLC		2,500.00	3,500.00
0025	511(B) 6010	EPOXY COATED REINFORCING STEEL	29,020.000 LB	
	Engineer's Estimate		**1.50**	**43,530.00**
1	B & B BRIDGE COMPANY, LLC		2.25	65,295.00
0026	520(A) 6058	PREPARATION OF CRACKS, ABOVE WATER	50.000 LF	
	Engineer's Estimate		**35.00**	**1,750.00**
1	B & B BRIDGE COMPANY, LLC		30.00	1,500.00

Letting Date: June 20, 2019, 10:30 A.M.
Call Order: 835 **Contract ID:** 180207

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE "A"**		
0027	520(C) 6060	EPOXY RESIN, ABOVE WATER	1.000 GAL	
	Engineer's Estimate		**150.00**	**150.00**
1	B & B BRIDGE COMPANY, LLC		80.00	80.00
0028	521(A) 6210	PNEUMATICALLY PLACED MORTAR	50.000 SY	
	Engineer's Estimate		**750.00**	**37,500.00**
1	B & B BRIDGE COMPANY, LLC		800.00	40,000.00
0029	535 6130	(SP)CORROSION INHIBITOR(SURFACE APPLIED)	50.000 SY	
	Engineer's Estimate		**80.00**	**4,000.00**
1	B & B BRIDGE COMPANY, LLC		50.00	2,500.00
0030	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	B & B BRIDGE COMPANY, LLC		108,500.00	108,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0031	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	375.000 LF	
	Engineer's Estimate		**20.00**	**7,500.00**
1	B & B BRIDGE COMPANY, LLC		19.00	7,125.00
0032	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	B & B BRIDGE COMPANY, LLC		1,400.00	5,600.00
0033	623(F) 8300	GUARDRAIL TRAIL END TURNDOWN (31")	1.000 EA	
	Engineer's Estimate		**1,500.00**	**1,500.00**
1	B & B BRIDGE COMPANY, LLC		500.00	500.00
0034	623(G) 8590	GUARDRAIL END TREATMENT (31")	3.000 EA	
	Engineer's Estimate		**2,500.00**	**7,500.00**
1	B & B BRIDGE COMPANY, LLC		2,450.00	7,350.00
0035	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	B & B BRIDGE COMPANY, LLC		3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0036	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	B & B BRIDGE COMPANY, LLC		4,500.00	4,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		

Letting Date: June 20, 2019, 10:30 A.M.

Call Order: 835 **Contract ID:** 180207

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0037	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	B & B BRIDGE COMPANY, LLC	5,000.00	5,000.00
0038	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**58,700.00**	**58,700.00**
1	B & B BRIDGE COMPANY, LLC	126,900.00	126,900.00