Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 795 **Contract ID:** 180212
J/P No.: 33035(04) **Project No.:** TAP-272E(233)IG **Contract Time:**
County: TULSA
Description: SAFETY IMPROVEMENT (BIKEWAY STRIPING AND SIGNAGE) CITY STREETS: AT MULTIPLE LOCATIONS IN THE CITY OF BROKEN ARROW. PROJECT LENGTH = 0.000 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	399,992.37		
1	BECCO CONTRACTORS, INC.	550,590.00	137.65	100.00

Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 795 **Contract ID:** 180212

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	303(A) 2100	AGGREGATE BASE TYPE A	7.000	CY	
	Engineer's Estimate		**87.50**		**612.50**
1	BECCO CONTRACTORS, INC.		100.00		700.00
0002	310(B) 0149	SUBGRADE, METHOD B	45.000	SY	
	Engineer's Estimate		**1.60**		**72.00**
1	BECCO CONTRACTORS, INC.		10.00		450.00
0003	610(A) 0602	4" CONCRETE SIDEWALK	45.000	SY	
	Engineer's Estimate		**55.00**		**2,475.00**
1	BECCO CONTRACTORS, INC.		100.00		4,500.00
0004	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**2,500.00**		**2,500.00**
1	BECCO CONTRACTORS, INC.		5,000.00		5,000.00
0005	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	23.000	SY	
	Engineer's Estimate		**8.00**		**184.00**
1	BECCO CONTRACTORS, INC.		100.00		2,300.00
0006	631(A) 0210	(SP)REMOVABLE BOLLARD	1.000	EA	
	Engineer's Estimate		**1,250.00**		**1,250.00**
1	BECCO CONTRACTORS, INC.		3,000.00		3,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0007	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	10.000	EA	
	Engineer's Estimate		**201.00**		**2,010.00**
1	BECCO CONTRACTORS, INC.		300.00		3,000.00
0008	828(B) 8136	LOOP DETECTOR WIRE	3,150.000	LF	
	Engineer's Estimate		**5.56**		**17,511.29**
1	BECCO CONTRACTORS, INC.		10.00		31,500.00
0009	850(A) 8110	SHEET ALUMINUM SIGNS	517.000	SF	
	Engineer's Estimate		**15.00**		**7,755.00**
1	BECCO CONTRACTORS, INC.		30.00		15,510.00
0010	851(C) 8327	2 1/4" SQUARE TUBE POST	1,546.000	LF	
	Engineer's Estimate		**8.00**		**12,368.00**
1	BECCO CONTRACTORS, INC.		20.00		30,920.00
0011	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	40,993.000	LF	
	Engineer's Estimate		**0.80**		**32,794.40**
1	BECCO CONTRACTORS, INC.		1.10		45,092.30
0012	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	354.000	LF	
	Engineer's Estimate		**1.02**		**361.08**
1	BECCO CONTRACTORS, INC.		2.20		778.80

Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 795 **Contract ID:** 180212

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0013	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	69,774.000	LF	
	Engineer's Estimate		**2.94**		**205,135.56**
1	BECCO CONTRACTORS, INC.		3.50		244,209.00
0014	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	1,263.000	LF	
	Engineer's Estimate		**6.20**		**7,832.25**
1	BECCO CONTRACTORS, INC.		11.00		13,893.00
0015	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	112.000	EA	
	Engineer's Estimate		**425.00**		**47,600.00**
1	BECCO CONTRACTORS, INC.		220.00		24,640.00
0016	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	38,500.000	LF	
	Engineer's Estimate		**0.50**		**19,250.00**
1	BECCO CONTRACTORS, INC.		0.60		23,100.00
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**6,000.00**		**6,000.00**
1	BECCO CONTRACTORS, INC.		36,996.90		36,996.90

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 CONSTRUCTION					
0018	641 1552	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**34,281.28**		**34,281.28**
1	BECCO CONTRACTORS, INC.		65,000.00		65,000.00