Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 800 **Contract ID:** 180230
J/P No.: 32692(04) **Project No.:** NHPP-274N(022)PM **Contract Time:**
County: WASHINGTON
Description: INTERSECTION MODIFICATION US-75: FROM 11.8 MILES NORTH OF THE TULSA COUNTY LINE, EXTEND NORTH NEAR BARTLESVILLE. PROJECT LENGTH = 0.286 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	599,768.26		
1	Keystone Services, Inc.	678,421.47	113.11	100.00
2	Paragon Contractors, LLC	735,783.95	122.68	108.46
3	APAC-CENTRAL, INC.	739,233.00	123.25	108.96
4	CROSSLAND HEAVY CONTRACTORS INC.	748,000.00	124.71	110.26
5	Grade Line Construction, LLC	799,648.78	133.33	117.87

Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 800 **Contract ID:** 180230

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	1,153.000 CY	
	Engineer's Estimate		**9.50**	**10,953.50**
1	Keystone Services, Inc.		20.00	23,060.00
2	Paragon Contractors, LLC		27.70	31,938.10
3	APAC-CENTRAL, INC.		31.60	36,434.80
4	CROSSLAND HEAVY CONTRACTORS INC.		15.00	17,295.00
5	Grade Line Construction, LLC		25.00	28,825.00
0002	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	Keystone Services, Inc.		12,000.00	12,000.00
2	Paragon Contractors, LLC		14,000.00	14,000.00
3	APAC-CENTRAL, INC.		7,500.00	7,500.00
4	CROSSLAND HEAVY CONTRACTORS INC.		15,200.35	15,200.35
5	Grade Line Construction, LLC		9,000.00	9,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	1,882.000 LF	
	Engineer's Estimate		**1.50**	**2,823.00**
1	Keystone Services, Inc.		3.25	6,116.50
2	Paragon Contractors, LLC		2.15	4,046.30
3	APAC-CENTRAL, INC.		3.15	5,928.30
4	CROSSLAND HEAVY CONTRACTORS INC.		1.25	2,352.50
5	Grade Line Construction, LLC		3.00	5,646.00
0004	221(D) 2803	TEMPORARY SEDIMENT FILTER	3.000 EA	
	Engineer's Estimate		**200.00**	**600.00**
1	Keystone Services, Inc.		120.00	360.00
2	Paragon Contractors, LLC		265.00	795.00
3	APAC-CENTRAL, INC.		517.00	1,551.00
4	CROSSLAND HEAVY CONTRACTORS INC.		85.00	255.00
5	Grade Line Construction, LLC		500.00	1,500.00
0005	221(F) 0100	TEMPORARY SILT DIKE	91.000 LF	
	Engineer's Estimate		**5.00**	**455.00**
1	Keystone Services, Inc.		40.00	3,640.00
2	Paragon Contractors, LLC		12.00	1,092.00
3	APAC-CENTRAL, INC.		19.80	1,801.80
4	CROSSLAND HEAVY CONTRACTORS INC.		6.25	568.75
5	Grade Line Construction, LLC		22.00	2,002.00
0006	230(A) 2806	SOLID SLAB SODDING	4,936.000 SY	
	Engineer's Estimate		**1.95**	**9,625.20**
1	Keystone Services, Inc.		3.65	18,016.40
2	Paragon Contractors, LLC		7.00	34,552.00
3	APAC-CENTRAL, INC.		7.30	36,032.80
4	CROSSLAND HEAVY CONTRACTORS INC.		3.50	17,276.00
5	Grade Line Construction, LLC		3.00	14,808.00
0007	241 2832	MOWING	20.040 AC	
	Engineer's Estimate		**235.00**	**4,709.40**
1	Keystone Services, Inc.		200.00	4,008.00
2	Paragon Contractors, LLC		200.00	4,008.00
3	APAC-CENTRAL, INC.		210.00	4,208.40
4	CROSSLAND HEAVY CONTRACTORS INC.		125.00	2,505.00
5	Grade Line Construction, LLC		50.00	1,002.00

Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 800 **Contract ID:** 180230

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	303(A) 2100	AGGREGATE BASE TYPE A	328.000	CY	
	Engineer's Estimate		**52.00**		**17,056.00**
1	Keystone Services, Inc.		42.00		13,776.00
2	Paragon Contractors, LLC		92.00		30,176.00
3	APAC-CENTRAL, INC.		55.25		18,122.00
4	CROSSLAND HEAVY CONTRACTORS INC.		52.00		17,056.00
5	Grade Line Construction, LLC		54.00		17,712.00
0009	307(K) 4300	STABILIZED SUBGRADE	4,693.000	SY	
	Engineer's Estimate		**7.00**		**32,851.00**
1	Keystone Services, Inc.		7.00		32,851.00
2	Paragon Contractors, LLC		15.15		71,098.95
3	APAC-CENTRAL, INC.		13.40		62,886.20
4	CROSSLAND HEAVY CONTRACTORS INC.		6.00		28,158.00
5	Grade Line Construction, LLC		5.50		25,811.50
0010	317 4270	CEMENT TREATED BASE	4,082.000	SY	
	Engineer's Estimate		**9.50**		**38,779.00**
1	Keystone Services, Inc.		20.00		81,640.00
2	Paragon Contractors, LLC		17.60		71,843.20
3	APAC-CENTRAL, INC.		13.50		55,107.00
4	CROSSLAND HEAVY CONTRACTORS INC.		25.00		102,050.00
5	Grade Line Construction, LLC		29.00		118,378.00
0011	326(A) 0100	GEOTEXTILE REINFORCEMENT	4,912.000	SY	
	Engineer's Estimate		**2.40**		**11,788.80**
1	Keystone Services, Inc.		2.00		9,824.00
2	Paragon Contractors, LLC		6.75		33,156.00
3	APAC-CENTRAL, INC.		5.00		24,560.00
4	CROSSLAND HEAVY CONTRACTORS INC.		6.25		30,700.00
5	Grade Line Construction, LLC		7.00		34,384.00
0012	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	537.000	TON	
	Engineer's Estimate		**29.00**		**15,573.00**
1	Keystone Services, Inc.		43.00		23,091.00
2	Paragon Contractors, LLC		35.00		18,795.00
3	APAC-CENTRAL, INC.		31.00		16,647.00
4	CROSSLAND HEAVY CONTRACTORS INC.		40.00		21,480.00
5	Grade Line Construction, LLC		30.00		16,110.00
0013	408 5774	PRIME COAT	362.000	GAL	
	Engineer's Estimate		**2.00**		**724.00**
1	Keystone Services, Inc.		11.00		3,982.00
2	Paragon Contractors, LLC		5.50		1,991.00
3	APAC-CENTRAL, INC.		13.00		4,706.00
4	CROSSLAND HEAVY CONTRACTORS INC.		10.00		3,620.00
5	Grade Line Construction, LLC		15.00		5,430.00
0014	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	528.000	SY	
	Engineer's Estimate		**35.00**		**18,480.00**
1	Keystone Services, Inc.		23.00		12,144.00
2	Paragon Contractors, LLC		30.10		15,892.80
3	APAC-CENTRAL, INC.		31.25		16,500.00
4	CROSSLAND HEAVY CONTRACTORS INC.		33.00		17,424.00
5	Grade Line Construction, LLC		35.00		18,480.00

Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 800 **Contract ID:** 180230

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0015	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	3,104.000	SY	
	Engineer's Estimate		**33.00**		**102,432.00**
1	Keystone Services, Inc.		25.00		77,600.00
2	Paragon Contractors, LLC		32.50		100,880.00
3	APAC-CENTRAL, INC.		40.20		124,780.80
4	CROSSLAND HEAVY CONTRACTORS INC.		14.00		43,456.00
5	Grade Line Construction, LLC		35.00		108,640.00
0016	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	959.000	CY	
	Engineer's Estimate		**130.00**		**124,670.00**
1	Keystone Services, Inc.		154.15		147,829.85
2	Paragon Contractors, LLC		115.25		110,524.75
3	APAC-CENTRAL, INC.		100.00		95,900.00
4	CROSSLAND HEAVY CONTRACTORS INC.		175.00		167,825.00
5	Grade Line Construction, LLC		150.00		143,850.00
0017	610(B) 0604	6" CONCRETE DRIVEWAY	154.000	SY	
	Engineer's Estimate		**67.00**		**10,318.00**
1	Keystone Services, Inc.		60.00		9,240.00
2	Paragon Contractors, LLC		67.90		10,456.60
3	APAC-CENTRAL, INC.		54.00		8,316.00
4	CROSSLAND HEAVY CONTRACTORS INC.		65.00		10,010.00
5	Grade Line Construction, LLC		70.00		10,780.00
0018	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	2,034.000	SY	
	Engineer's Estimate		**8.50**		**17,289.00**
1	Keystone Services, Inc.		10.50		21,357.00
2	Paragon Contractors, LLC		12.25		24,916.50
3	APAC-CENTRAL, INC.		12.00		24,408.00
4	CROSSLAND HEAVY CONTRACTORS INC.		10.50		21,357.00
5	Grade Line Construction, LLC		12.00		24,408.00
0019	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,203.000	SY	
	Engineer's Estimate		**9.00**		**10,827.00**
1	Keystone Services, Inc.		10.00		12,030.00
2	Paragon Contractors, LLC		10.00		12,030.00
3	APAC-CENTRAL, INC.		8.45		10,165.35
4	CROSSLAND HEAVY CONTRACTORS INC.		8.35		10,045.05
5	Grade Line Construction, LLC		12.00		14,436.00
0020	619(C) 0924	SAWING PAVEMENT	3,370.000	LF	
	Engineer's Estimate		**4.00**		**13,480.00**
1	Keystone Services, Inc.		3.00		10,110.00
2	Paragon Contractors, LLC		2.25		7,582.50
3	APAC-CENTRAL, INC.		3.25		10,952.50
4	CROSSLAND HEAVY CONTRACTORS INC.		2.80		9,436.00
5	Grade Line Construction, LLC		7.00		23,590.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC CONTROL					

Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 800 **Contract ID:** 180230

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0021	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	150.000 SD	
	Engineer's Estimate		**23.00**	**3,450.00**
1	Keystone Services, Inc.		55.00	8,250.00
2	Paragon Contractors, LLC		50.00	7,500.00
3	APAC-CENTRAL, INC.		53.00	7,950.00
4	CROSSLAND HEAVY CONTRACTORS INC.		60.00	9,000.00
5	Grade Line Construction, LLC		52.50	7,875.00
0022	880(A) 8812	ARROW DISPLAY(TYPE C)	150.000 SD	
	Engineer's Estimate		**6.00**	**900.00**
1	Keystone Services, Inc.		8.10	1,215.00
2	Paragon Contractors, LLC		8.00	1,200.00
3	APAC-CENTRAL, INC.		8.50	1,275.00
4	CROSSLAND HEAVY CONTRACTORS INC.		10.00	1,500.00
5	Grade Line Construction, LLC		8.40	1,260.00
0023	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,250.000 SD	
	Engineer's Estimate		**0.30**	**675.00**
1	Keystone Services, Inc.		0.85	1,912.50
2	Paragon Contractors, LLC		0.85	1,912.50
3	APAC-CENTRAL, INC.		0.90	2,025.00
4	CROSSLAND HEAVY CONTRACTORS INC.		1.00	2,250.00
5	Grade Line Construction, LLC		0.90	2,025.00
0024	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,500.000 SD	
	Engineer's Estimate		**0.60**	**900.00**
1	Keystone Services, Inc.		0.85	1,275.00
2	Paragon Contractors, LLC		0.85	1,275.00
3	APAC-CENTRAL, INC.		0.90	1,350.00
4	CROSSLAND HEAVY CONTRACTORS INC.		1.00	1,500.00
5	Grade Line Construction, LLC		0.90	1,350.00
0025	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,875.000 SD	
	Engineer's Estimate		**1.20**	**2,250.00**
1	Keystone Services, Inc.		0.85	1,593.75
2	Paragon Contractors, LLC		0.85	1,593.75
3	APAC-CENTRAL, INC.		0.90	1,687.50
4	CROSSLAND HEAVY CONTRACTORS INC.		1.00	1,875.00
5	Grade Line Construction, LLC		0.90	1,687.50
0026	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,500.000 SD	
	Engineer's Estimate		**0.80**	**1,200.00**
1	Keystone Services, Inc.		1.00	1,500.00
2	Paragon Contractors, LLC		1.00	1,500.00
3	APAC-CENTRAL, INC.		1.05	1,575.00
4	CROSSLAND HEAVY CONTRACTORS INC.		1.25	1,875.00
5	Grade Line Construction, LLC		1.05	1,575.00
0027	880(C) 8848	WING BARRICADES	300.000 SD	
	Engineer's Estimate		**1.50**	**450.00**
1	Keystone Services, Inc.		0.50	150.00
2	Paragon Contractors, LLC		0.50	150.00
3	APAC-CENTRAL, INC.		0.55	165.00
4	CROSSLAND HEAVY CONTRACTORS INC.		0.60	180.00
5	Grade Line Construction, LLC		0.55	165.00

Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 800 **Contract ID:** 180230

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0028	880(E) 8860	WARNING LIGHTS(TYPE A)	4,200.000 SD	
	Engineer's Estimate		**0.40**	**1,680.00**
1	Keystone Services, Inc.		0.45	1,890.00
2	Paragon Contractors, LLC		0.45	1,890.00
3	APAC-CENTRAL, INC.		0.50	2,100.00
4	CROSSLAND HEAVY CONTRACTORS INC.		0.55	2,310.00
5	Grade Line Construction, LLC		0.50	2,100.00
0029	880(F) 8878	DRUMS	4,125.000 SD	
	Engineer's Estimate		**0.25**	**1,031.25**
1	Keystone Services, Inc.		0.75	3,093.75
2	Paragon Contractors, LLC		0.02	82.50
3	APAC-CENTRAL, INC.		0.05	206.25
4	CROSSLAND HEAVY CONTRACTORS INC.		0.03	123.75
5	Grade Line Construction, LLC		0.02	82.50
0030	880(G) 8890	CHANNELIZER CONES	4,500.000 SD	
	Engineer's Estimate		**0.40**	**1,800.00**
1	Keystone Services, Inc.		0.65	2,925.00
2	Paragon Contractors, LLC		0.65	2,925.00
3	APAC-CENTRAL, INC.		0.70	3,150.00
4	CROSSLAND HEAVY CONTRACTORS INC.		0.80	3,600.00
5	Grade Line Construction, LLC		0.70	3,150.00
0031	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	178.000 SD	
	Engineer's Estimate		**13.50**	**2,403.00**
1	Keystone Services, Inc.		12.50	2,225.00
2	Paragon Contractors, LLC		12.50	2,225.00
3	APAC-CENTRAL, INC.		13.25	2,358.50
4	CROSSLAND HEAVY CONTRACTORS INC.		16.00	2,848.00
5	Grade Line Construction, LLC		13.00	2,314.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			
0032	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	440.000 LF	
	Engineer's Estimate		**0.15**	**66.00**
1	Keystone Services, Inc.		4.00	1,760.00
2	Paragon Contractors, LLC		3.00	1,320.00
3	APAC-CENTRAL, INC.		7.00	3,080.00
4	CROSSLAND HEAVY CONTRACTORS INC.		3.80	1,672.00
5	Grade Line Construction, LLC		3.15	1,386.00
0033	509(A) 0319	CLASS AA CONCRETE	13.000 CY	
	Engineer's Estimate		**483.65**	**6,287.45**
1	Keystone Services, Inc.		600.00	7,800.00
2	Paragon Contractors, LLC		500.00	6,500.00
3	APAC-CENTRAL, INC.		529.40	6,882.20
4	CROSSLAND HEAVY CONTRACTORS INC.		640.00	8,320.00
5	Grade Line Construction, LLC		525.00	6,825.00

Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 800 **Contract ID:** 180230

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**				
0034	619(B) 5190	REMOVAL OF CABLE BARRIER	3,102.000	LF	
	Engineer's Estimate		**7.00**		**21,714.00**
1	Keystone Services, Inc.		3.00		9,306.00
2	Paragon Contractors, LLC		2.50		7,755.00
3	APAC-CENTRAL, INC.		2.75		8,530.50
4	CROSSLAND HEAVY CONTRACTORS INC.		3.00		9,306.00
5	Grade Line Construction, LLC		2.50		7,755.00
0035	628(C) 5110	END ANCHORS	4.000	EA	
	Engineer's Estimate		**4,000.00**		**16,000.00**
1	Keystone Services, Inc.		4,000.00		16,000.00
2	Paragon Contractors, LLC		3,700.00		14,800.00
3	APAC-CENTRAL, INC.		3,923.00		15,692.00
4	CROSSLAND HEAVY CONTRACTORS INC.		4,700.00		18,800.00
5	Grade Line Construction, LLC		3,900.00		15,600.00
0036	804(A) 2915	STRUCTURAL CONCRETE	1.840	CY	
	Engineer's Estimate		**650.00**		**1,196.00**
1	Keystone Services, Inc.		200.00		368.00
2	Paragon Contractors, LLC		110.00		202.40
3	APAC-CENTRAL, INC.		116.50		214.36
4	CROSSLAND HEAVY CONTRACTORS INC.		140.00		257.60
5	Grade Line Construction, LLC		115.00		211.60
0037	804(B) 2916	REINFORCING STEEL	256.000	LB	
	Engineer's Estimate		**1.65**		**422.40**
1	Keystone Services, Inc.		2.00		512.00
2	Paragon Contractors, LLC		1.00		256.00
3	APAC-CENTRAL, INC.		1.05		268.80
4	CROSSLAND HEAVY CONTRACTORS INC.		1.25		320.00
5	Grade Line Construction, LLC		1.05		268.80
0038	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	8.000	EA	
	Engineer's Estimate		**55.00**		**440.00**
1	Keystone Services, Inc.		100.00		800.00
2	Paragon Contractors, LLC		65.00		520.00
3	APAC-CENTRAL, INC.		69.00		552.00
4	CROSSLAND HEAVY CONTRACTORS INC.		80.00		640.00
5	Grade Line Construction, LLC		70.00		560.00
0039	850(A) 8110	SHEET ALUMINUM SIGNS	320.500	SF	
	Engineer's Estimate		**21.00**		**6,730.50**
1	Keystone Services, Inc.		25.00		8,012.50
2	Paragon Contractors, LLC		25.00		8,012.50
3	APAC-CENTRAL, INC.		26.50		8,493.25
4	CROSSLAND HEAVY CONTRACTORS INC.		30.00		9,615.00
5	Grade Line Construction, LLC		26.25		8,413.13
0040	851(B) 3218	3"@7.58 GALV.STEEL PIPE POST	116.000	LF	
	Engineer's Estimate		**13.00**		**1,508.00**
1	Keystone Services, Inc.		13.00		1,508.00
2	Paragon Contractors, LLC		12.00		1,392.00
3	APAC-CENTRAL, INC.		12.70		1,473.20
4	CROSSLAND HEAVY CONTRACTORS INC.		15.00		1,740.00
5	Grade Line Construction, LLC		12.60		1,461.60

Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 800 **Contract ID:** 180230

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**				
0041	851(C) 8324	2" SQUARE TUBE POST	378.000	LF	
	Engineer's Estimate		**9.20**		**3,477.60**
1	Keystone Services, Inc.		6.00		2,268.00
2	Paragon Contractors, LLC		6.00		2,268.00
3	APAC-CENTRAL, INC.		6.40		2,419.20
4	CROSSLAND HEAVY CONTRACTORS INC.		7.00		2,646.00
5	Grade Line Construction, LLC		6.30		2,381.40
0042	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	200.000	LF	
	Engineer's Estimate		**0.45**		**90.00**
1	Keystone Services, Inc.		1.00		200.00
2	Paragon Contractors, LLC		0.75		150.00
3	APAC-CENTRAL, INC.		0.80		160.00
4	CROSSLAND HEAVY CONTRACTORS INC.		0.95		190.00
5	Grade Line Construction, LLC		0.80		160.00
0043	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	4,781.000	LF	
	Engineer's Estimate		**0.45**		**2,151.45**
1	Keystone Services, Inc.		1.62		7,745.22
2	Paragon Contractors, LLC		1.60		7,649.60
3	APAC-CENTRAL, INC.		1.75		8,366.75
4	CROSSLAND HEAVY CONTRACTORS INC.		2.00		9,562.00
5	Grade Line Construction, LLC		1.75		8,366.75
0044	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	800.000	LF	
	Engineer's Estimate		**1.50**		**1,200.00**
1	Keystone Services, Inc.		1.75		1,400.00
2	Paragon Contractors, LLC		1.75		1,400.00
3	APAC-CENTRAL, INC.		1.85		1,480.00
4	CROSSLAND HEAVY CONTRACTORS INC.		2.20		1,760.00
5	Grade Line Construction, LLC		1.85		1,480.00
0045	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	40.000	LF	
	Engineer's Estimate		**5.70**		**228.00**
1	Keystone Services, Inc.		5.00		200.00
2	Paragon Contractors, LLC		4.00		160.00
3	APAC-CENTRAL, INC.		4.25		170.00
4	CROSSLAND HEAVY CONTRACTORS INC.		5.00		200.00
5	Grade Line Construction, LLC		4.20		168.00
0046	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	17.000	EA	
	Engineer's Estimate		**150.00**		**2,550.00**
1	Keystone Services, Inc.		400.00		6,800.00
2	Paragon Contractors, LLC		350.00		5,950.00
3	APAC-CENTRAL, INC.		370.60		6,300.20
4	CROSSLAND HEAVY CONTRACTORS INC.		440.00		7,480.00
5	Grade Line Construction, LLC		360.00		6,120.00
0047	880(G) 8900	TUBE CHANNELIZERS	92.000	EA	
	Engineer's Estimate		**57.00**		**5,244.00**
1	Keystone Services, Inc.		258.00		23,736.00
2	Paragon Contractors, LLC		260.00		23,920.00
3	APAC-CENTRAL, INC.		275.00		25,300.00
4	CROSSLAND HEAVY CONTRACTORS INC.		330.00		30,360.00
5	Grade Line Construction, LLC		270.00		24,840.00

Letting Date: June 14, 2018, 10:30 A.M.
Call Order: 800 **Contract ID:** 180230

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0048	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,419.79**	**5,419.79**
1	Keystone Services, Inc.	6,500.00	6,500.00
2	Paragon Contractors, LLC	12,000.00	12,000.00
3	APAC-CENTRAL, INC.	16,000.00	16,000.00
4	CROSSLAND HEAVY CONTRACTORS INC.	15,000.00	15,000.00
5	Grade Line Construction, LLC	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0049	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Keystone Services, Inc.	9,800.00	9,800.00
2	Paragon Contractors, LLC	4,000.00	4,000.00
3	APAC-CENTRAL, INC.	2,500.00	2,500.00
4	CROSSLAND HEAVY CONTRACTORS INC.	5,000.00	5,000.00
5	Grade Line Construction, LLC	1,275.00	1,275.00
0050	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**52,369.92**	**52,369.92**
1	Keystone Services, Inc.	25,000.00	25,000.00
2	Paragon Contractors, LLC	15,500.00	15,500.00
3	APAC-CENTRAL, INC.	41,000.34	41,000.34
4	CROSSLAND HEAVY CONTRACTORS INC.	60,000.00	60,000.00
5	Grade Line Construction, LLC	59,000.00	59,000.00