Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 485 **Contract ID:** 180238
J/P No.: 28471(04) **Project No.:** CIRB-226D(071)RB **Contract Time:**
County: GRADY
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-132): OVER WEST BITTER CREEK, 1.0 MILE EAST OF I-44 NEAR CHICKASHA. PROJECT LENGTH = 0.198 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	885,833.00	99.23	100.00
	Engineer's Estimate	892,718.13		
2	BRIDGECO CONTRACTORS, INC.	926,436.49	103.78	104.58
3	K & R BUILDERS, INC.	946,479.54	106.02	106.85
4	Frontier Bridge, Inc.	1,033,286.77	115.75	116.65
5	RRY SERVICES LLC	1,083,602.75	121.38	122.33
6	C3 Construction, Inc.	1,141,488.42	127.87	128.86

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 485 **Contract ID:** 180238

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**18,000.00**	**18,000.00**
1	SEWELL BROS., INC.		35,000.00	35,000.00
2	BRIDGECO CONTRACTORS, INC.		12,000.00	12,000.00
3	K & R BUILDERS, INC.		27,289.75	27,289.75
4	Frontier Bridge, Inc.		6,600.00	6,600.00
5	RRY SERVICES LLC		28,000.00	28,000.00
6	C3 Construction, Inc.		17,710.00	17,710.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	1,567.000 CY	
	Engineer's Estimate		**7.00**	**10,969.00**
1	SEWELL BROS., INC.		7.00	10,969.00
2	BRIDGECO CONTRACTORS, INC.		8.00	12,536.00
3	K & R BUILDERS, INC.		19.00	29,773.00
4	Frontier Bridge, Inc.		7.70	12,065.90
5	RRY SERVICES LLC		8.50	13,319.50
6	C3 Construction, Inc.		7.59	11,893.53
0003	202(D) 0184	UNCLASSIFIED BORROW	8,628.000 CY	
	Engineer's Estimate		**8.00**	**69,024.00**
1	SEWELL BROS., INC.		7.00	60,396.00
2	BRIDGECO CONTRACTORS, INC.		8.60	74,200.80
3	K & R BUILDERS, INC.		6.00	51,768.00
4	Frontier Bridge, Inc.		8.80	75,926.40
5	RRY SERVICES LLC		12.00	103,536.00
6	C3 Construction, Inc.		10.12	87,315.36
0004	221(C) 2801	TEMPORARY SILT FENCE	1,500.000 LF	
	Engineer's Estimate		**2.00**	**3,000.00**
1	SEWELL BROS., INC.		1.75	2,625.00
2	BRIDGECO CONTRACTORS, INC.		2.50	3,750.00
3	K & R BUILDERS, INC.		1.76	2,640.00
4	Frontier Bridge, Inc.		1.76	2,640.00
5	RRY SERVICES LLC		1.75	2,625.00
6	C3 Construction, Inc.		2.25	3,375.00
0005	221(F) 0100	TEMPORARY SILT DIKE	300.000 LF	
	Engineer's Estimate		**7.50**	**2,250.00**
1	SEWELL BROS., INC.		10.00	3,000.00
2	BRIDGECO CONTRACTORS, INC.		12.00	3,600.00
3	K & R BUILDERS, INC.		9.90	2,970.00
4	Frontier Bridge, Inc.		10.38	3,114.00
5	RRY SERVICES LLC		11.80	3,540.00
6	C3 Construction, Inc.		14.35	4,305.00
0006	230(A) 2806	SOLID SLAB SODDING	10,084.000 SY	
	Engineer's Estimate		**1.50**	**15,126.00**
1	SEWELL BROS., INC.		1.60	16,134.40
2	BRIDGECO CONTRACTORS, INC.		1.70	17,142.80
3	K & R BUILDERS, INC.		1.61	16,235.24
4	Frontier Bridge, Inc.		1.53	15,428.52
5	RRY SERVICES LLC		1.70	17,142.80
6	C3 Construction, Inc.		2.04	20,571.36

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 485 **Contract ID:** 180238

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0007	233(A) 2817	VEGETATIVE MULCHING	7.000 AC	
	Engineer's Estimate		**400.00**	**2,800.00**
1	SEWELL BROS., INC.		550.00	3,850.00
2	BRIDGECO CONTRACTORS, INC.		650.00	4,550.00
3	K & R BUILDERS, INC.		520.00	3,640.00
4	Frontier Bridge, Inc.		495.00	3,465.00
5	RRY SERVICES LLC		400.00	2,800.00
6	C3 Construction, Inc.		751.41	5,259.87
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	475.000 TON	
	Engineer's Estimate		**43.00**	**20,425.00**
1	SEWELL BROS., INC.		30.00	14,250.00
2	BRIDGECO CONTRACTORS, INC.		31.00	14,725.00
3	K & R BUILDERS, INC.		33.00	15,675.00
4	Frontier Bridge, Inc.		27.17	12,905.75
5	RRY SERVICES LLC		30.00	14,250.00
6	C3 Construction, Inc.		35.62	16,919.50
0009	408 5774	PRIME COAT	1,267.000 GAL	
	Engineer's Estimate		**3.00**	**3,801.00**
1	SEWELL BROS., INC.		6.00	7,602.00
2	BRIDGECO CONTRACTORS, INC.		7.00	8,869.00
3	K & R BUILDERS, INC.		5.50	6,968.50
4	Frontier Bridge, Inc.		7.15	9,059.05
5	RRY SERVICES LLC		6.50	8,235.50
6	C3 Construction, Inc.		8.22	10,414.74
0010	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	398.000 TON	
	Engineer's Estimate		**95.00**	**37,810.00**
1	SEWELL BROS., INC.		127.00	50,546.00
2	BRIDGECO CONTRACTORS, INC.		148.00	58,904.00
3	K & R BUILDERS, INC.		123.00	48,954.00
4	Frontier Bridge, Inc.		148.50	59,103.00
5	RRY SERVICES LLC		135.00	53,730.00
6	C3 Construction, Inc.		170.78	67,970.44
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	225.000 TON	
	Engineer's Estimate		**110.00**	**24,750.00**
1	SEWELL BROS., INC.		143.00	32,175.00
2	BRIDGECO CONTRACTORS, INC.		245.00	55,125.00
3	K & R BUILDERS, INC.		175.00	39,375.00
4	Frontier Bridge, Inc.		165.00	37,125.00
5	RRY SERVICES LLC		150.00	33,750.00
6	C3 Construction, Inc.		189.75	42,693.75
0012	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**270.00**	**2,700.00**
1	SEWELL BROS., INC.		350.00	3,500.00
2	BRIDGECO CONTRACTORS, INC.		300.00	3,000.00
3	K & R BUILDERS, INC.		315.00	3,150.00
4	Frontier Bridge, Inc.		408.42	4,084.20
5	RRY SERVICES LLC		250.00	2,500.00
6	C3 Construction, Inc.		368.37	3,683.70

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 485 **Contract ID:** 180238

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0013	601(A) 0297	TYPE I PLAIN RIPRAP	313.000 TON
	Engineer's Estimate	**40.00**	**12,520.00**
1	SEWELL BROS., INC.	45.00	14,085.00
2	BRIDGECO CONTRACTORS, INC.	45.50	14,241.50
3	K & R BUILDERS, INC.	45.50	14,241.50
4	Frontier Bridge, Inc.	44.51	13,931.63
5	RRY SERVICES LLC	48.00	15,024.00
6	C3 Construction, Inc.	53.23	16,660.99
0014	613(A) 0493	30" R.C.PIPE CLASS III	64.000 LF
	Engineer's Estimate	**100.00**	**6,400.00**
1	SEWELL BROS., INC.	80.00	5,120.00
2	BRIDGECO CONTRACTORS, INC.	109.00	6,976.00
3	K & R BUILDERS, INC.	113.00	7,232.00
4	Frontier Bridge, Inc.	80.85	5,174.40
5	RRY SERVICES LLC	100.00	6,400.00
6	C3 Construction, Inc.	143.34	9,173.76
0015	613(L) 5732	30" PREFAB. CULVERT END SECTION, ROUND	2.000 EA
	Engineer's Estimate	**1,335.00**	**2,670.00**
1	SEWELL BROS., INC.	1,100.00	2,200.00
2	BRIDGECO CONTRACTORS, INC.	1,550.00	3,100.00
3	K & R BUILDERS, INC.	1,300.00	2,600.00
4	Frontier Bridge, Inc.	1,540.00	3,080.00
5	RRY SERVICES LLC	1,200.00	2,400.00
6	C3 Construction, Inc.	1,798.83	3,597.66
0016	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.	10,000.00	10,000.00
2	BRIDGECO CONTRACTORS, INC.	3,000.00	3,000.00
3	K & R BUILDERS, INC.	4,000.00	4,000.00
4	Frontier Bridge, Inc.	4,400.00	4,400.00
5	RRY SERVICES LLC	3,500.00	3,500.00
6	C3 Construction, Inc.	11,325.00	11,325.00
0017	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	536.000 LF
	Engineer's Estimate	**6.00**	**3,216.00**
1	SEWELL BROS., INC.	16.50	8,844.00
2	BRIDGECO CONTRACTORS, INC.	16.00	8,576.00
3	K & R BUILDERS, INC.	16.50	8,844.00
4	Frontier Bridge, Inc.	16.50	8,844.00
5	RRY SERVICES LLC	15.00	8,040.00
6	C3 Construction, Inc.	7.08	3,794.88
0018	850(A) 8110	SHEET ALUMINUM SIGNS	19.430 SF
	Engineer's Estimate	**21.00**	**408.03**
1	SEWELL BROS., INC.	16.50	320.60
2	BRIDGECO CONTRACTORS, INC.	33.00	641.19
3	K & R BUILDERS, INC.	16.50	320.60
4	Frontier Bridge, Inc.	16.50	320.60
5	RRY SERVICES LLC	15.00	291.45
6	C3 Construction, Inc.	18.89	367.03

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 485 **Contract ID:** 180238

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0019	851(C) 8327	2 1/4" SQUARE TUBE POST	39.000 LF	
	Engineer's Estimate		**8.50**	**331.50**
1	SEWELL BROS., INC.		9.00	351.00
2	BRIDGECO CONTRACTORS, INC.		14.00	546.00
3	K & R BUILDERS, INC.		9.00	351.00
4	Frontier Bridge, Inc.		8.80	343.20
5	RRY SERVICES LLC		8.00	312.00
6	C3 Construction, Inc.		10.12	394.68

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0020	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	230.000 CY	
	Engineer's Estimate		**32.00**	**7,360.00**
1	SEWELL BROS., INC.		20.00	4,600.00
2	BRIDGECO CONTRACTORS, INC.		12.00	2,760.00
3	K & R BUILDERS, INC.		11.00	2,530.00
4	Frontier Bridge, Inc.		33.00	7,590.00
5	RRY SERVICES LLC		13.00	2,990.00
6	C3 Construction, Inc.		31.63	7,274.90
0021	501(F) 6352	GRANULAR BACKFILL	138.000 CY	
	Engineer's Estimate		**60.00**	**8,280.00**
1	SEWELL BROS., INC.		65.00	8,970.00
2	BRIDGECO CONTRACTORS, INC.		45.00	6,210.00
3	K & R BUILDERS, INC.		69.00	9,522.00
4	Frontier Bridge, Inc.		64.19	8,858.22
5	RRY SERVICES LLC		80.00	11,040.00
6	C3 Construction, Inc.		74.13	10,229.94
0022	503(A) 6290	PRESTRESSED CONCRETE BEAMS (TYPE J BT)	404.000 LF	
	Engineer's Estimate		**295.00**	**119,180.00**
1	SEWELL BROS., INC.		255.00	103,020.00
2	BRIDGECO CONTRACTORS, INC.		280.40	113,281.60
3	K & R BUILDERS, INC.		307.00	124,028.00
4	Frontier Bridge, Inc.		321.49	129,881.96
5	RRY SERVICES LLC		380.00	153,520.00
6	C3 Construction, Inc.		379.60	153,358.40
0023	504(D) 6239	CONCRETE RAIL (TR3)	364.500 LF	
	Engineer's Estimate		**80.00**	**29,160.00**
1	SEWELL BROS., INC.		70.00	25,515.00
2	BRIDGECO CONTRACTORS, INC.		77.00	28,066.50
3	K & R BUILDERS, INC.		83.50	30,435.75
4	Frontier Bridge, Inc.		77.37	28,201.37
5	RRY SERVICES LLC		85.00	30,982.50
6	C3 Construction, Inc.		95.36	34,758.72

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 485 **Contract ID:** 180238

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0024	506(A) 1322	STRUCTURAL STEEL	1,100.000	LB	
	Engineer's Estimate		**2.00**		**2,200.00**
1	SEWELL BROS., INC.		3.50		3,850.00
2	BRIDGECO CONTRACTORS, INC.		3.20		3,520.00
3	K & R BUILDERS, INC.		3.00		3,300.00
4	Frontier Bridge, Inc.		3.94		4,334.00
5	RRY SERVICES LLC		3.00		3,300.00
6	C3 Construction, Inc.		4.58		5,038.00
0025	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**750.00**		**2,250.00**
1	SEWELL BROS., INC.		1,000.00		3,000.00
2	BRIDGECO CONTRACTORS, INC.		1,205.00		3,615.00
3	K & R BUILDERS, INC.		1,250.00		3,750.00
4	Frontier Bridge, Inc.		1,319.90		3,959.70
5	RRY SERVICES LLC		1,500.00		4,500.00
6	C3 Construction, Inc.		1,123.57		3,370.71
0026	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**750.00**		**2,250.00**
1	SEWELL BROS., INC.		1,000.00		3,000.00
2	BRIDGECO CONTRACTORS, INC.		1,205.00		3,615.00
3	K & R BUILDERS, INC.		1,250.00		3,750.00
4	Frontier Bridge, Inc.		1,319.90		3,959.70
5	RRY SERVICES LLC		1,500.00		4,500.00
6	C3 Construction, Inc.		1,123.57		3,370.71
0027	509(A) 1326	CLASS AA CONCRETE	120.400	CY	
	Engineer's Estimate		**625.00**		**75,250.00**
1	SEWELL BROS., INC.		550.00		66,220.00
2	BRIDGECO CONTRACTORS, INC.		575.00		69,230.00
3	K & R BUILDERS, INC.		710.00		85,484.00
4	Frontier Bridge, Inc.		716.71		86,291.88
5	RRY SERVICES LLC		675.00		81,270.00
6	C3 Construction, Inc.		848.76		102,190.70
0028	509(B) 1328	CLASS A CONCRETE	93.600	CY	
	Engineer's Estimate		**626.00**		**58,593.60**
1	SEWELL BROS., INC.		600.00		56,160.00
2	BRIDGECO CONTRACTORS, INC.		575.00		53,820.00
3	K & R BUILDERS, INC.		740.00		69,264.00
4	Frontier Bridge, Inc.		765.92		71,690.11
5	RRY SERVICES LLC		675.00		63,180.00
6	C3 Construction, Inc.		705.90		66,072.24
0029	511(A) 1332	REINFORCING STEEL	42,580.000	LB	
	Engineer's Estimate		**1.00**		**42,580.00**
1	SEWELL BROS., INC.		1.00		42,580.00
2	BRIDGECO CONTRACTORS, INC.		1.02		43,431.60
3	K & R BUILDERS, INC.		0.99		42,154.20
4	Frontier Bridge, Inc.		1.07		45,560.60
5	RRY SERVICES LLC		1.05		44,709.00
6	C3 Construction, Inc.		0.97		41,302.60

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 485 **Contract ID:** 180238

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0030	514(A) 6010	PILES, FURNISHED (HP 10X42)	234.000 LF	
	Engineer's Estimate		**31.00**	**7,254.00**
1	SEWELL BROS., INC.		30.00	7,020.00
2	BRIDGECO CONTRACTORS, INC.		29.25	6,844.50
3	K & R BUILDERS, INC.		35.70	8,353.80
4	Frontier Bridge, Inc.		40.44	9,462.96
5	RRY SERVICES LLC		40.00	9,360.00
6	C3 Construction, Inc.		45.08	10,548.72
0031	514(A) 6011	PILES, FURNISHED (HP 12X53)	722.000 LF	
	Engineer's Estimate		**35.00**	**25,270.00**
1	SEWELL BROS., INC.		35.00	25,270.00
2	BRIDGECO CONTRACTORS, INC.		33.50	24,187.00
3	K & R BUILDERS, INC.		40.60	29,313.20
4	Frontier Bridge, Inc.		49.58	35,796.76
5	RRY SERVICES LLC		50.00	36,100.00
6	C3 Construction, Inc.		36.89	26,634.58
0032	514(B) 6292	PILES, DRIVEN (HP 10X42)	234.000 LF	
	Engineer's Estimate		**12.00**	**2,808.00**
1	SEWELL BROS., INC.		15.00	3,510.00
2	BRIDGECO CONTRACTORS, INC.		15.00	3,510.00
3	K & R BUILDERS, INC.		15.30	3,580.20
4	Frontier Bridge, Inc.		22.00	5,148.00
5	RRY SERVICES LLC		10.00	2,340.00
6	C3 Construction, Inc.		15.18	3,552.12
0033	514(B) 6294	PILES, DRIVEN (HP 12X53)	722.000 LF	
	Engineer's Estimate		**12.00**	**8,664.00**
1	SEWELL BROS., INC.		15.00	10,830.00
2	BRIDGECO CONTRACTORS, INC.		11.00	7,942.00
3	K & R BUILDERS, INC.		17.40	12,562.80
4	Frontier Bridge, Inc.		22.00	15,884.00
5	RRY SERVICES LLC		10.00	7,220.00
6	C3 Construction, Inc.		15.18	10,959.96
0034	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	SEWELL BROS., INC.		400.00	400.00
2	BRIDGECO CONTRACTORS, INC.		400.00	400.00
3	K & R BUILDERS, INC.		400.00	400.00
4	Frontier Bridge, Inc.		400.00	400.00
5	RRY SERVICES LLC		400.00	400.00
6	C3 Construction, Inc.		400.00	400.00
0035	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,784.000 TON	
	Engineer's Estimate		**40.00**	**111,360.00**
1	SEWELL BROS., INC.		44.00	122,496.00
2	BRIDGECO CONTRACTORS, INC.		43.00	119,712.00
3	K & R BUILDERS, INC.		45.00	125,280.00
4	Frontier Bridge, Inc.		50.01	139,227.84
5	RRY SERVICES LLC		50.00	139,200.00
6	C3 Construction, Inc.		53.23	148,192.32

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 485 **Contract ID:** 180238

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0036	601(C) 1355	TYPE I-A FILTER BLANKET	688.000 TON	
	Engineer's Estimate		**36.00**	**24,768.00**
1	SEWELL BROS., INC.		33.00	22,704.00
2	BRIDGECO CONTRACTORS, INC.		41.00	28,208.00
3	K & R BUILDERS, INC.		34.00	23,392.00
4	Frontier Bridge, Inc.		39.51	27,182.88
5	RRY SERVICES LLC		40.00	27,520.00
6	C3 Construction, Inc.		38.55	26,522.40
0037	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000 LF	
	Engineer's Estimate		**28.00**	**1,680.00**
1	SEWELL BROS., INC.		30.00	1,800.00
2	BRIDGECO CONTRACTORS, INC.		25.00	1,500.00
3	K & R BUILDERS, INC.		31.35	1,881.00
4	Frontier Bridge, Inc.		19.55	1,173.00
5	RRY SERVICES LLC		35.00	2,100.00
6	C3 Construction, Inc.		31.57	1,894.20
0038	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000 LF	
	Engineer's Estimate		**26.50**	**1,590.00**
1	SEWELL BROS., INC.		30.00	1,800.00
2	BRIDGECO CONTRACTORS, INC.		50.00	3,000.00
3	K & R BUILDERS, INC.		31.35	1,881.00
4	Frontier Bridge, Inc.		19.55	1,173.00
5	RRY SERVICES LLC		35.00	2,100.00
6	C3 Construction, Inc.		31.57	1,894.20
0039	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	SEWELL BROS., INC.		20,000.00	20,000.00
2	BRIDGECO CONTRACTORS, INC.		15,000.00	15,000.00
3	K & R BUILDERS, INC.		10,000.00	10,000.00
4	Frontier Bridge, Inc.		22,000.00	22,000.00
5	RRY SERVICES LLC		38,500.00	38,500.00
6	C3 Construction, Inc.		25,300.00	25,300.00
0040	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,670.00**	**6,680.00**
1	SEWELL BROS., INC.		1,925.00	7,700.00
2	BRIDGECO CONTRACTORS, INC.		1,900.00	7,600.00
3	K & R BUILDERS, INC.		1,925.00	7,700.00
4	Frontier Bridge, Inc.		1,925.00	7,700.00
5	RRY SERVICES LLC		1,750.00	7,000.00
6	C3 Construction, Inc.		2,213.75	8,855.00
0041	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**1,585.00**	**6,340.00**
1	SEWELL BROS., INC.		2,035.00	8,140.00
2	BRIDGECO CONTRACTORS, INC.		1,650.00	6,600.00
3	K & R BUILDERS, INC.		2,035.00	8,140.00
4	Frontier Bridge, Inc.		2,035.00	8,140.00
5	RRY SERVICES LLC		1,850.00	7,400.00
6	C3 Construction, Inc.		2,340.25	9,361.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 485 **Contract ID:** 180238

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC**		
0042	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	2,400.00	2,400.00
2	BRIDGECO CONTRACTORS, INC.	3,400.00	3,400.00
3	K & R BUILDERS, INC.	3,000.00	3,000.00
4	Frontier Bridge, Inc.	2,420.00	2,420.00
5	RRY SERVICES LLC	2,200.00	2,200.00
6	C3 Construction, Inc.	2,783.00	2,783.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0043	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**8,500.00**	**8,500.00**
1	SEWELL BROS., INC.	6,380.00	6,380.00
2	BRIDGECO CONTRACTORS, INC.	6,500.00	6,500.00
3	K & R BUILDERS, INC.	7,000.00	7,000.00
4	Frontier Bridge, Inc.	9,350.00	9,350.00
5	RRY SERVICES LLC	6,500.00	6,500.00
6	C3 Construction, Inc.	8,222.50	8,222.50

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0044	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	2,500.00	2,500.00
2	BRIDGECO CONTRACTORS, INC.	3,000.00	3,000.00
3	K & R BUILDERS, INC.	2,250.00	2,250.00
4	Frontier Bridge, Inc.	3,630.00	3,630.00
5	RRY SERVICES LLC	1,275.00	1,275.00
6	C3 Construction, Inc.	6,325.00	6,325.00
0045	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**64,100.00**	**64,100.00**
1	SEWELL BROS., INC.	45,000.00	45,000.00
2	BRIDGECO CONTRACTORS, INC.	56,000.00	56,000.00
3	K & R BUILDERS, INC.	41,500.00	41,500.00
4	Frontier Bridge, Inc.	76,660.14	76,660.14
5	RRY SERVICES LLC	75,000.00	75,000.00
6	C3 Construction, Inc.	85,650.25	85,650.25