Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 520 **Contract ID:** 180245
J/P No.: 28440(04) **Project No.:** STP-250D(019)CI **Contract Time:**
County: MURRAY
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-1780): OVER BRANCH CREEK, 0.7 MILES WEST OF THE US-177 JUNCTION NEAR SULPHUR. PROJECT LENGTH = 0.151 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	771,547.12		
1	Wyatt Contracting	984,789.18	127.64	100.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 520 **Contract ID:** 180245

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**40,600.00**		**40,600.00**
1	Wyatt Contracting		45,000.00		45,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	1,859.000	CY	
	Engineer's Estimate		**9.03**		**16,786.77**
1	Wyatt Contracting		10.00		18,590.00
0003	202(D) 0184	UNCLASSIFIED BORROW	1,099.000	CY	
	Engineer's Estimate		**12.00**		**13,188.00**
1	Wyatt Contracting		12.00		13,188.00
0004	221(C) 2801	TEMPORARY SILT FENCE	1,108.000	LF	
	Engineer's Estimate		**1.69**		**1,872.52**
1	Wyatt Contracting		1.62		1,794.96
0005	221(F) 0100	TEMPORARY SILT DIKE	256.000	LF	
	Engineer's Estimate		**7.77**		**1,989.12**
1	Wyatt Contracting		7.44		1,904.64
0006	230(A) 2806	SOLID SLAB SODDING	11,089.000	SY	
	Engineer's Estimate		**1.43**		**15,857.27**
1	Wyatt Contracting		2.16		23,952.24
0007	233(A) 2817	VEGETATIVE MULCHING	4.580	AC	
	Engineer's Estimate		**468.00**		**2,143.44**
1	Wyatt Contracting		594.00		2,720.52
0008	303(A) 2100	AGGREGATE BASE TYPE A	528.000	CY	
	Engineer's Estimate		**50.00**		**26,400.00**
1	Wyatt Contracting		51.70		27,297.60
0009	310(B) 0149	SUBGRADE, METHOD B	2,311.000	SY	
	Engineer's Estimate		**1.43**		**3,304.73**
1	Wyatt Contracting		2.00		4,622.00
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	407.000	TON	
	Engineer's Estimate		**26.40**		**10,744.80**
1	Wyatt Contracting		25.85		10,520.95
0011	408 5774	PRIME COAT	681.000	GAL	
	Engineer's Estimate		**2.72**		**1,852.32**
1	Wyatt Contracting		6.48		4,412.88
0012	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	466.000	TON	
	Engineer's Estimate		**98.00**		**45,668.00**
1	Wyatt Contracting		104.49		48,692.34
0013	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	266.000	TON	
	Engineer's Estimate		**125.00**		**33,250.00**
1	Wyatt Contracting		138.78		36,915.48
0014	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**269.00**		**2,690.00**
1	Wyatt Contracting		300.00		3,000.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 520 **Contract ID:** 180245

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	601(A) 0297	TYPE I PLAIN RIPRAP	95.000	TON
	Engineer's Estimate		**20.30**	**1,928.50**
1	Wyatt Contracting		34.05	3,234.75
0016	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	48.000	LF
	Engineer's Estimate		**35.90**	**1,723.20**
1	Wyatt Contracting		39.85	1,912.80
0017	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	2.000	EA
	Engineer's Estimate		**294.00**	**588.00**
1	Wyatt Contracting		360.00	720.00
0018	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
	Engineer's Estimate		**18,900.00**	**18,900.00**
1	Wyatt Contracting		25,000.00	25,000.00
0019	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,901.000	SY
	Engineer's Estimate		**3.59**	**6,824.59**
1	Wyatt Contracting		6.00	11,406.00
0020	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,456.000	LF
	Engineer's Estimate		**4.61**	**6,712.16**
1	Wyatt Contracting		9.07	13,205.92

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE NBI NO. 07989**			
0021	202(A) 1301	UNCLASSIFIED EXCAVATION	2,080.000	CY
	Engineer's Estimate		**9.03**	**18,782.40**
1	Wyatt Contracting		5.00	10,400.00
0022	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	143.000	CY
	Engineer's Estimate		**21.80**	**3,117.40**
1	Wyatt Contracting		30.00	4,290.00
0023	501(G) 6309	CLSM BACKFILL	119.300	CY
	Engineer's Estimate		**154.00**	**18,372.20**
1	Wyatt Contracting		165.00	19,684.50
0024	502 1000	TEMPORARY EARTH RETAINAGE	1.000	LSUM
	Engineer's Estimate		**35,000.00**	**35,000.00**
1	Wyatt Contracting		150,000.00	150,000.00
0025	509(A) 1326	CLASS AA CONCRETE	490.100	CY
	Engineer's Estimate		**450.00**	**220,545.00**
1	Wyatt Contracting		540.00	264,654.00
0026	511(A) 1332	REINFORCING STEEL	58,120.000	LB
	Engineer's Estimate		**0.95**	**55,214.00**
1	Wyatt Contracting		0.98	56,957.60

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 520 **Contract ID:** 180245

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE NBI NO. 07989**				
0027	601(B) 1353	TYPE I-A PLAIN RIPRAP	838.000	TON	
	Engineer's Estimate		**42.50**		**35,615.00**
1	Wyatt Contracting		43.00		36,034.00
0028	601(C) 1355	TYPE I-A FILTER BLANKET	267.000	TON	
	Engineer's Estimate		**36.10**		**9,638.70**
1	Wyatt Contracting		30.00		8,010.00
0029	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM	
	Engineer's Estimate		**10,800.00**		**10,800.00**
1	Wyatt Contracting		8,000.00		8,000.00
0030	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	2.000	EA	
	Engineer's Estimate		**1,610.00**		**3,220.00**
1	Wyatt Contracting		4,968.00		9,936.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC**				
0031	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	100.000	SD	
	Engineer's Estimate		**128.00**		**12,800.00**
1	Wyatt Contracting		56.97		5,697.00
0032	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	3,200.000	LF	
	Engineer's Estimate		**0.17**		**544.00**
1	Wyatt Contracting		0.60		1,920.00
0033	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	150.000	SD	
	Engineer's Estimate		**7.48**		**1,122.00**
1	Wyatt Contracting		21.60		3,240.00
0034	871(C) 8707	RELOCATION OF CONSTRUCTION ZONE QUADGUARD IMPACT A	4.000	EA	
	Engineer's Estimate		**522.00**		**2,088.00**
1	Wyatt Contracting		810.00		3,240.00
0035	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	500.000	LF	
	Engineer's Estimate		**21.00**		**10,500.00**
1	Wyatt Contracting		19.44		9,720.00
0036	877(C) 8486	RELOCATION OF PORTABLE LONGITUDINAL BARRIER	500.000	LF	
	Engineer's Estimate		**2.99**		**1,495.00**
1	Wyatt Contracting		3.89		1,945.00
0037	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**3,510.00**		**3,510.00**
1	Wyatt Contracting		10,098.00		10,098.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**STAKING**				

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 520 **Contract ID:** 180245

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0038	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Wyatt Contracting	6,372.00	6,372.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0039	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**6,160.00**	**6,160.00**
1	Wyatt Contracting	3,500.00	3,500.00
0040	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**65,000.00**	**65,000.00**
1	Wyatt Contracting	73,000.00	73,000.00