**Letting Date:** July 19, 2018, 10:30 A.M.

**Call Order:** 270 **Contract ID:** 180249

**J/P No.:** 31143(04) **Project No.:** SBR-261N(082)SB **Contract Time:**
31148(04) SBR-261N(081)SB

**County:** PITTSBURG

**Description:** BRIDGE REHABILITATION SH-113/COUNTY ROAD (CROWDER ROAD): OVER US-69, 5.2 MI AND 14.9 MI N OF THE US-69/US-270 JCT NEAR KREBS AND CROWDER.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | PBX Corporation | 794,543.72 | 85.28 | 100.00 |
| 2 | Built Right Construction, LLC | 849,426.60 | 91.17 | 106.91 |
| | Engineer's Estimate | 931,741.00 | | |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 956,727.38 | 102.68 | 120.41 |
| 4 | C3 Construction, Inc. | 1,091,782.25 | 117.18 | 137.41 |
| 5 | GIBSON & ASSOCIATES, INC. | 1,262,646.33 | 135.51 | 158.91 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 1,486,833.64 | 159.58 | 187.13 |

**Letting Date:** July 19, 2018, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 180249

| Line # | Item Number / Item Description / Bidder | Unit Price | Quantity/Unit / Ext Amount |
|---|---|---|---|
| **Section: 0001 ROADWAY - SBR-261N(082)SB** | | | |
| 0001 | 201(A) 0102 CLEARING AND GRUBBING | | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | PBX Corporation | 2,000.00 | 2,000.00 |
| 2 | Built Right Construction, LLC | 2,500.00 | 2,500.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 3,000.00 | 3,000.00 |
| 4 | C3 Construction, Inc. | 0.00 | 0.00 |
| 5 | GIBSON & ASSOCIATES, INC. | 32,000.00 | 32,000.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 3,000.00 | 3,000.00 |
| 0002 | 221(C) 2801 TEMPORARY SILT FENCE | | 100.000 LF |
| | **Engineer's Estimate** | **2.50** | **250.00** |
| 1 | PBX Corporation | 9.50 | 950.00 |
| 2 | Built Right Construction, LLC | 2.00 | 200.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 6.00 | 600.00 |
| 4 | C3 Construction, Inc. | 40.63 | 4,063.00 |
| 5 | GIBSON & ASSOCIATES, INC. | 5.50 | 550.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 7.00 | 700.00 |
| 0003 | 414(E) 0225 FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY) | | 89.000 SY |
| | **Engineer's Estimate** | **150.00** | **13,350.00** |
| 1 | PBX Corporation | 125.00 | 11,125.00 |
| 2 | Built Right Construction, LLC | 450.00 | 40,050.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 190.00 | 16,910.00 |
| 4 | C3 Construction, Inc. | 240.54 | 21,408.06 |
| 5 | GIBSON & ASSOCIATES, INC. | 456.50 | 40,628.50 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 215.00 | 19,135.00 |
| 0004 | 414(G) 5275 P.C. CONCRETE FOR PAVEMENT | | 30.000 CY |
| | **Engineer's Estimate** | **180.00** | **5,400.00** |
| 1 | PBX Corporation | 200.00 | 6,000.00 |
| 2 | Built Right Construction, LLC | 300.00 | 9,000.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 250.00 | 7,500.00 |
| 4 | C3 Construction, Inc. | 229.08 | 6,872.40 |
| 5 | GIBSON & ASSOCIATES, INC. | 330.00 | 9,900.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 200.00 | 6,000.00 |
| 0005 | 501(G) 6315 CLSM BACKFILL | | 30.000 CY |
| | **Engineer's Estimate** | **200.00** | **6,000.00** |
| 1 | PBX Corporation | 200.00 | 6,000.00 |
| 2 | Built Right Construction, LLC | 200.00 | 6,000.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 200.00 | 6,000.00 |
| 4 | C3 Construction, Inc. | 240.54 | 7,216.20 |
| 5 | GIBSON & ASSOCIATES, INC. | 253.00 | 7,590.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 200.00 | 6,000.00 |
| 0006 | 509(D) 0325 CLASS C CONCRETE | | 2.000 CY |
| | **Engineer's Estimate** | **450.00** | **900.00** |
| 1 | PBX Corporation | 1,200.00 | 2,400.00 |
| 2 | Built Right Construction, LLC | 750.00 | 1,500.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 615.00 | 1,230.00 |
| 4 | C3 Construction, Inc. | 1,763.40 | 3,526.80 |
| 5 | GIBSON & ASSOCIATES, INC. | 1,650.00 | 3,300.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 1,700.00 | 3,400.00 |

**Letting Date:** July 19, 2018, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 180249

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |

**Section: 0001 ROADWAY - SBR-261N(082)SB**

| | | | |
|---|---|---|---|
| 0007 | 601(B) 0536 | TYPE I-A PLAIN RIPRAP | 20.000 TON |
| | **Engineer's Estimate** | **60.00** | **1,200.00** |
| 1 | PBX Corporation | 105.00 | 2,100.00 |
| 2 | Built Right Construction, LLC | 85.00 | 1,700.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 200.00 | 4,000.00 |
| 4 | C3 Construction, Inc. | 72.73 | 1,454.60 |
| 5 | GIBSON & ASSOCIATES, INC. | 379.50 | 7,590.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 150.00 | 3,000.00 |
| 0008 | 601(C) 0538 | TYPE I-A FILTER BLANKET | 6.000 TON |
| | **Engineer's Estimate** | **50.00** | **300.00** |
| 1 | PBX Corporation | 110.00 | 660.00 |
| 2 | Built Right Construction, LLC | 45.00 | 270.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 200.00 | 1,200.00 |
| 4 | C3 Construction, Inc. | 116.37 | 698.22 |
| 5 | GIBSON & ASSOCIATES, INC. | 275.00 | 1,650.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 150.00 | 900.00 |
| 0009 | 609(A) 0380 | CONCRETE CURB (8" BARRIER-INTEGRAL) | 12.000 LF |
| | **Engineer's Estimate** | **30.00** | **360.00** |
| 1 | PBX Corporation | 80.00 | 960.00 |
| 2 | Built Right Construction, LLC | 125.00 | 1,500.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 100.00 | 1,200.00 |
| 4 | C3 Construction, Inc. | 264.92 | 3,179.04 |
| 5 | GIBSON & ASSOCIATES, INC. | 220.00 | 2,640.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 50.00 | 600.00 |
| 0010 | 625(D) 1254 | REMOVE AND RECONSTRUCT GUARDRAIL | 120.000 LF |
| | **Engineer's Estimate** | **25.00** | **3,000.00** |
| 1 | PBX Corporation | 25.00 | 3,000.00 |
| 2 | Built Right Construction, LLC | 120.00 | 14,400.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 13.00 | 1,560.00 |
| 4 | C3 Construction, Inc. | 40.66 | 4,879.20 |
| 5 | GIBSON & ASSOCIATES, INC. | 11.66 | 1,399.20 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 25.00 | 3,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |

**Section: 0002 BRIDGE 'A' - NBI 16109 - SBR-261N(082)SB**

| | | | |
|---|---|---|---|
| 0011 | 501(G) 6309 | CLSM BACKFILL | 48.000 CY |
| | **Engineer's Estimate** | **200.00** | **9,600.00** |
| 1 | PBX Corporation | 175.00 | 8,400.00 |
| 2 | Built Right Construction, LLC | 200.00 | 9,600.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 250.00 | 12,000.00 |
| 4 | C3 Construction, Inc. | 240.54 | 11,545.92 |
| 5 | GIBSON & ASSOCIATES, INC. | 253.00 | 12,144.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 220.00 | 10,560.00 |

**Letting Date:** July 19, 2018, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 180249

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE 'A' - NBI 16109 - SBR-261N(082)SB** | | | |
| 0012 | 502(A) 6173 | ENGINEERED FALSEWORK | 1.000 LSUM | |
| | **Engineer's Estimate** | | **60,000.00** | **60,000.00** |
| 1 | PBX Corporation | | 70,000.00 | 70,000.00 |
| 2 | Built Right Construction, LLC | | 75,000.00 | 75,000.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 75,000.00 | 75,000.00 |
| 4 | C3 Construction, Inc. | | 76,061.70 | 76,061.70 |
| 5 | GIBSON & ASSOCIATES, INC. | | 127,000.00 | 127,000.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 150,000.00 | 150,000.00 |
| 0013 | 504(A) 1304 | APPROACH SLAB | 139.200 SY | |
| | **Engineer's Estimate** | | **225.00** | **31,320.00** |
| 1 | PBX Corporation | | 200.00 | 27,840.00 |
| 2 | Built Right Construction, LLC | | 350.00 | 48,720.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 242.00 | 33,686.40 |
| 4 | C3 Construction, Inc. | | 182.19 | 25,360.85 |
| 5 | GIBSON & ASSOCIATES, INC. | | 605.00 | 84,216.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 280.00 | 38,976.00 |
| 0014 | 504(B) 1305 | SAW-CUT GROOVING | 715.300 SY | |
| | **Engineer's Estimate** | | **5.00** | **3,576.50** |
| 1 | PBX Corporation | | 5.00 | 3,576.50 |
| 2 | Built Right Construction, LLC | | 5.00 | 3,576.50 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 5.50 | 3,934.15 |
| 4 | C3 Construction, Inc. | | 7.48 | 5,350.44 |
| 5 | GIBSON & ASSOCIATES, INC. | | 5.06 | 3,619.42 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 4.60 | 3,290.38 |
| 0015 | 504(G) 6390 | RAPID CURE JOINT SEALANT | 96.100 LF | |
| | **Engineer's Estimate** | | **50.00** | **4,805.00** |
| 1 | PBX Corporation | | 18.00 | 1,729.80 |
| 2 | Built Right Construction, LLC | | 25.00 | 2,402.50 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 37.00 | 3,555.70 |
| 4 | C3 Construction, Inc. | | 162.53 | 15,619.13 |
| 5 | GIBSON & ASSOCIATES, INC. | | 58.00 | 5,573.80 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 40.00 | 3,844.00 |
| 0016 | 505(A) 6065 | BRIDGE DECK CONCRETE OVERLAY | 583.300 SY | |
| | **Engineer's Estimate** | | **175.00** | **102,077.50** |
| 1 | PBX Corporation | | 115.00 | 67,079.50 |
| 2 | Built Right Construction, LLC | | 175.00 | 102,077.50 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 187.00 | 109,077.10 |
| 4 | C3 Construction, Inc. | | 155.13 | 90,487.33 |
| 5 | GIBSON & ASSOCIATES, INC. | | 180.00 | 104,994.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 250.00 | 145,825.00 |
| 0017 | 505(E) 1000 | HYDRODEMOLITION | 583.300 SY | |
| | **Engineer's Estimate** | | **250.00** | **145,825.00** |
| 1 | PBX Corporation | | 215.00 | 125,409.50 |
| 2 | Built Right Construction, LLC | | 150.00 | 87,495.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 247.00 | 144,075.10 |
| 4 | C3 Construction, Inc. | | 222.95 | 130,046.74 |
| 5 | GIBSON & ASSOCIATES, INC. | | 294.00 | 171,490.20 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 350.00 | 204,155.00 |

**Letting Date:** July 19, 2018, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 180249

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE 'A' - NBI 16109 - SBR-261N(082)SB** | |
| 0018 | 509 6152 | SPECIAL CONCRETE FINISH | 188.000 SY |
| | **Engineer's Estimate** | **55.00** | **10,340.00** |
| 1 | PBX Corporation | 30.00 | 5,640.00 |
| 2 | Built Right Construction, LLC | 100.00 | 18,800.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 45.00 | 8,460.00 |
| 4 | C3 Construction, Inc. | 146.27 | 27,498.76 |
| 5 | GIBSON & ASSOCIATES, INC. | 99.00 | 18,612.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 85.00 | 15,980.00 |
| 0019 | 509(D) 1331 | CLASS C CONCRETE | 9.900 CY |
| | **Engineer's Estimate** | **600.00** | **5,940.00** |
| 1 | PBX Corporation | 700.00 | 6,930.00 |
| 2 | Built Right Construction, LLC | 500.00 | 4,950.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 600.00 | 5,940.00 |
| 4 | C3 Construction, Inc. | 1,165.71 | 11,540.53 |
| 5 | GIBSON & ASSOCIATES, INC. | 1,200.00 | 11,880.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 1,000.00 | 9,900.00 |
| 0020 | 521(A) 6210 | PNEUMATICALLY PLACED MORTAR | 6.000 SY |
| | **Engineer's Estimate** | **800.00** | **4,800.00** |
| 1 | PBX Corporation | 450.00 | 2,700.00 |
| 2 | Built Right Construction, LLC | 800.00 | 4,800.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 850.00 | 5,100.00 |
| 4 | C3 Construction, Inc. | 1,543.99 | 9,263.94 |
| 5 | GIBSON & ASSOCIATES, INC. | 1,045.00 | 6,270.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 2,500.00 | 15,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **TRAFFIC - SBR-261N(082)SB** | |
| 0021 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 1,040.000 LF |
| | **Engineer's Estimate** | **2.00** | **2,080.00** |
| 1 | PBX Corporation | 1.00 | 1,040.00 |
| 2 | Built Right Construction, LLC | 1.00 | 1,040.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 1.15 | 1,196.00 |
| 4 | C3 Construction, Inc. | 1.63 | 1,695.20 |
| 5 | GIBSON & ASSOCIATES, INC. | 1.10 | 1,144.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 1.00 | 1,040.00 |
| 0022 | 856(A) 8535 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 4,356.000 LF |
| | **Engineer's Estimate** | **3.00** | **13,068.00** |
| 1 | PBX Corporation | 1.15 | 5,009.40 |
| 2 | Built Right Construction, LLC | 1.15 | 5,009.40 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 1.30 | 5,662.80 |
| 4 | C3 Construction, Inc. | 1.87 | 8,145.72 |
| 5 | GIBSON & ASSOCIATES, INC. | 1.27 | 5,532.12 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 1.15 | 5,009.40 |

**Letting Date:** July 19, 2018, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 180249

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **TRAFFIC - SBR-261N(082)SB** | | | | |
| 0023 | 857(F) 8006 | PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE) | 10,786.000 | LF | |
| | **Engineer's Estimate** | | **0.50** | | **5,393.00** |
| 1 | PBX Corporation | | 0.10 | | 1,078.60 |
| 2 | Built Right Construction, LLC | | 1.00 | | 10,786.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 0.15 | | 1,617.90 |
| 4 | C3 Construction, Inc. | | 0.16 | | 1,725.76 |
| 5 | GIBSON & ASSOCIATES, INC. | | 0.11 | | 1,186.46 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 0.10 | | 1,078.60 |
| 0024 | 871(B) 8705 | (SP)CONST.ZONE IMPACT ATTEN. | 360.000 | SD | |
| | **Engineer's Estimate** | | **15.00** | | **5,400.00** |
| 1 | PBX Corporation | | 5.00 | | 1,800.00 |
| 2 | Built Right Construction, LLC | | 5.00 | | 1,800.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 5.50 | | 1,980.00 |
| 4 | C3 Construction, Inc. | | 8.13 | | 2,926.80 |
| 5 | GIBSON & ASSOCIATES, INC. | | 5.50 | | 1,980.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 5.00 | | 1,800.00 |
| 0025 | 877(B) 8484 | DELIVER PORTABLE LONGITUDINAL BARRIER | 2,050.000 | LF | |
| | **Engineer's Estimate** | | **21.00** | | **43,050.00** |
| 1 | PBX Corporation | | 16.00 | | 32,800.00 |
| 2 | Built Right Construction, LLC | | 14.00 | | 28,700.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 15.50 | | 31,775.00 |
| 4 | C3 Construction, Inc. | | 22.75 | | 46,637.50 |
| 5 | GIBSON & ASSOCIATES, INC. | | 15.40 | | 31,570.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 25.00 | | 51,250.00 |
| 0026 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 180.000 | SD | |
| | **Engineer's Estimate** | | **10.00** | | **1,800.00** |
| 1 | PBX Corporation | | 5.00 | | 900.00 |
| 2 | Built Right Construction, LLC | | 5.00 | | 900.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 5.50 | | 990.00 |
| 4 | C3 Construction, Inc. | | 8.13 | | 1,463.40 |
| 5 | GIBSON & ASSOCIATES, INC. | | 5.50 | | 990.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 5.00 | | 900.00 |
| 0027 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **4,950.00** | | **4,950.00** |
| 1 | PBX Corporation | | 16,000.00 | | 16,000.00 |
| 2 | Built Right Construction, LLC | | 11,000.00 | | 11,000.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 12,100.00 | | 12,100.00 |
| 4 | C3 Construction, Inc. | | 17,877.75 | | 17,877.75 |
| 5 | GIBSON & ASSOCIATES, INC. | | 12,100.00 | | 12,100.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 11,000.00 | | 11,000.00 |
| 0028 | 880(M) 8325 | (PL)SPEED MONITORING DEVICE | 180.000 | SD | |
| | **Engineer's Estimate** | | **30.00** | | **5,400.00** |
| 1 | PBX Corporation | | 10.00 | | 1,800.00 |
| 2 | Built Right Construction, LLC | | 10.00 | | 1,800.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 11.00 | | 1,980.00 |
| 4 | C3 Construction, Inc. | | 16.25 | | 2,925.00 |
| 5 | GIBSON & ASSOCIATES, INC. | | 11.00 | | 1,980.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 10.00 | | 1,800.00 |

**Letting Date:** July 19, 2018, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 180249

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **TRAFFIC - SBR-261N(082)SB** | |
| 0029 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 180.000 SD |
| | **Engineer's Estimate** | **15.00** | **2,700.00** |
| 1 | PBX Corporation | 10.00 | 1,800.00 |
| 2 | Built Right Construction, LLC | 10.00 | 1,800.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 11.00 | 1,980.00 |
| 4 | C3 Construction, Inc. | 16.25 | 2,925.00 |
| 5 | GIBSON & ASSOCIATES, INC. | 11.00 | 1,980.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 10.00 | 1,800.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **STAKING - SBR-261N(082)SB** | |
| 0030 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM |
| | **Engineer's Estimate** | **8,000.00** | **8,000.00** |
| 1 | PBX Corporation | 4,000.00 | 4,000.00 |
| 2 | Built Right Construction, LLC | 7,500.00 | 7,500.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 12,000.00 | 12,000.00 |
| 4 | C3 Construction, Inc. | 15,277.35 | 15,277.35 |
| 5 | GIBSON & ASSOCIATES, INC. | 7,500.00 | 7,500.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 15,000.00 | 15,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION - SBR-261N(082)SB** | |
| 0031 | 641 1399 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **50,015.00** | **50,015.00** |
| 1 | PBX Corporation | 64,205.92 | 64,205.92 |
| 2 | Built Right Construction, LLC | 20,000.00 | 20,000.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 72,000.00 | 72,000.00 |
| 4 | C3 Construction, Inc. | 101,686.47 | 101,686.47 |
| 5 | GIBSON & ASSOCIATES, INC. | 88,000.00 | 88,000.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 205,000.00 | 205,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0006** | **BRIDGE "A" - NBI# 16059 - SBR-261N(081)SB** | |
| 0032 | 502(A) 6173 | ENGINEERED FALSEWORK | 1.000 LSUM |
| | **Engineer's Estimate** | **60,000.00** | **60,000.00** |
| 1 | PBX Corporation | 70,000.00 | 70,000.00 |
| 2 | Built Right Construction, LLC | 75,000.00 | 75,000.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 75,000.00 | 75,000.00 |
| 4 | C3 Construction, Inc. | 76,061.70 | 76,061.70 |
| 5 | GIBSON & ASSOCIATES, INC. | 127,000.00 | 127,000.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 150,000.00 | 150,000.00 |

**Letting Date:** July 19, 2018, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 180249

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0006** | **BRIDGE "A" - NBI# 16059 - SBR-261N(081)SB** | | | |
| 0033 | 504(B) 1305 | SAW-CUT GROOVING | 493.100 SY | |
| | **Engineer's Estimate** | | **5.00** | **2,465.50** |
| 1 | PBX Corporation | | 5.00 | 2,465.50 |
| 2 | Built Right Construction, LLC | | 5.00 | 2,465.50 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 5.50 | 2,712.05 |
| 4 | C3 Construction, Inc. | | 7.48 | 3,688.39 |
| 5 | GIBSON & ASSOCIATES, INC. | | 5.06 | 2,495.09 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 4.60 | 2,268.26 |
| 0034 | 504(G) 6390 | RAPID CURE JOINT SEALANT | 135.500 LF | |
| | **Engineer's Estimate** | | **50.00** | **6,775.00** |
| 1 | PBX Corporation | | 18.00 | 2,439.00 |
| 2 | Built Right Construction, LLC | | 25.00 | 3,387.50 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 37.00 | 5,013.50 |
| 4 | C3 Construction, Inc. | | 162.53 | 22,022.82 |
| 5 | GIBSON & ASSOCIATES, INC. | | 58.00 | 7,859.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 40.00 | 5,420.00 |
| 0035 | 505(A) 6065 | BRIDGE DECK CONCRETE OVERLAY | 493.100 SY | |
| | **Engineer's Estimate** | | **175.00** | **86,292.50** |
| 1 | PBX Corporation | | 115.00 | 56,706.50 |
| 2 | Built Right Construction, LLC | | 175.00 | 86,292.50 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 187.00 | 92,209.70 |
| 4 | C3 Construction, Inc. | | 155.13 | 76,494.60 |
| 5 | GIBSON & ASSOCIATES, INC. | | 180.00 | 88,758.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 250.00 | 123,275.00 |
| 0036 | 505(E) 1000 | HYDRODEMOLITION | 493.100 SY | |
| | **Engineer's Estimate** | | **250.00** | **123,275.00** |
| 1 | PBX Corporation | | 215.00 | 106,016.50 |
| 2 | Built Right Construction, LLC | | 150.00 | 73,965.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 247.00 | 121,795.70 |
| 4 | C3 Construction, Inc. | | 229.57 | 113,200.97 |
| 5 | GIBSON & ASSOCIATES, INC. | | 294.00 | 144,971.40 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 350.00 | 172,585.00 |
| 0037 | 509 6152 | SPECIAL CONCRETE FINISH | 159.000 SY | |
| | **Engineer's Estimate** | | **55.00** | **8,745.00** |
| 1 | PBX Corporation | | 30.00 | 4,770.00 |
| 2 | Built Right Construction, LLC | | 100.00 | 15,900.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 45.00 | 7,155.00 |
| 4 | C3 Construction, Inc. | | 146.27 | 23,256.93 |
| 5 | GIBSON & ASSOCIATES, INC. | | 99.00 | 15,741.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 85.00 | 13,515.00 |
| 0038 | 509(D) 1331 | CLASS C CONCRETE | 7.100 CY | |
| | **Engineer's Estimate** | | **600.00** | **4,260.00** |
| 1 | PBX Corporation | | 700.00 | 4,970.00 |
| 2 | Built Right Construction, LLC | | 500.00 | 3,550.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 600.00 | 4,260.00 |
| 4 | C3 Construction, Inc. | | 1,184.40 | 8,409.24 |
| 5 | GIBSON & ASSOCIATES, INC. | | 1,200.00 | 8,520.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 1,300.00 | 9,230.00 |

**Letting Date:** July 19, 2018, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 180249

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0006** | **BRIDGE "A" - NBI# 16059 - SBR-261N(081)SB** | |
| 0039 | 521(A) 6210 | PNEUMATICALLY PLACED MORTAR | 3.100 SY |
| | **Engineer's Estimate** | **800.00** | **2,480.00** |
| 1 | PBX Corporation | 450.00 | 1,395.00 |
| 2 | Built Right Construction, LLC | 750.00 | 2,325.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 850.00 | 2,635.00 |
| 4 | C3 Construction, Inc. | 8,097.42 | 25,102.00 |
| 5 | GIBSON & ASSOCIATES, INC. | 1,045.00 | 3,239.50 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 2,500.00 | 7,750.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0007** | **TRAFFIC - SBR-261N(081)SB** | |
| 0040 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 640.000 LF |
| | **Engineer's Estimate** | **2.00** | **1,280.00** |
| 1 | PBX Corporation | 1.00 | 640.00 |
| 2 | Built Right Construction, LLC | 1.00 | 640.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 1.15 | 736.00 |
| 4 | C3 Construction, Inc. | 1.55 | 992.00 |
| 5 | GIBSON & ASSOCIATES, INC. | 1.10 | 704.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 1.00 | 640.00 |
| 0041 | 856(A) 8535 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 4,188.000 LF |
| | **Engineer's Estimate** | **3.00** | **12,564.00** |
| 1 | PBX Corporation | 1.15 | 4,816.20 |
| 2 | Built Right Construction, LLC | 1.15 | 4,816.20 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 1.30 | 5,444.40 |
| 4 | C3 Construction, Inc. | 1.87 | 7,831.56 |
| 5 | GIBSON & ASSOCIATES, INC. | 1.27 | 5,318.76 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 1.15 | 4,816.20 |
| 0042 | 857(F) 8006 | PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE) | 10,908.000 LF |
| | **Engineer's Estimate** | **0.50** | **5,454.00** |
| 1 | PBX Corporation | 0.10 | 1,090.80 |
| 2 | Built Right Construction, LLC | 1.00 | 10,908.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 0.11 | 1,199.88 |
| 4 | C3 Construction, Inc. | 0.16 | 1,745.28 |
| 5 | GIBSON & ASSOCIATES, INC. | 0.11 | 1,199.88 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 0.10 | 1,090.80 |
| 0043 | 871(B) 8705 | (SP)CONST.ZONE IMPACT ATTEN. | 360.000 SD |
| | **Engineer's Estimate** | **15.00** | **5,400.00** |
| 1 | PBX Corporation | 5.00 | 1,800.00 |
| 2 | Built Right Construction, LLC | 5.00 | 1,800.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 5.60 | 2,016.00 |
| 4 | C3 Construction, Inc. | 8.13 | 2,926.80 |
| 5 | GIBSON & ASSOCIATES, INC. | 5.50 | 1,980.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 5.00 | 1,800.00 |

**Letting Date:** July 19, 2018, 10:30 A.M.
**Call Order:** 270 **Contract ID:** 180249

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0007 TRAFFIC - SBR-261N(081)SB** | | | | |
| 0044 | 877(B) 8484 | DELIVER PORTABLE LONGITUDINAL BARRIER | 2,000.000 LF | |
| | **Engineer's Estimate** | | **21.00** | **42,000.00** |
| 1 | PBX Corporation | | 16.00 | 32,000.00 |
| 2 | Built Right Construction, LLC | | 14.00 | 28,000.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 15.40 | 30,800.00 |
| 4 | C3 Construction, Inc. | | 22.75 | 45,500.00 |
| 5 | GIBSON & ASSOCIATES, INC. | | 15.40 | 30,800.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 20.00 | 40,000.00 |
| 0045 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 180.000 SD | |
| | **Engineer's Estimate** | | **10.00** | **1,800.00** |
| 1 | PBX Corporation | | 5.00 | 900.00 |
| 2 | Built Right Construction, LLC | | 5.00 | 900.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 11.00 | 1,980.00 |
| 4 | C3 Construction, Inc. | | 8.13 | 1,463.40 |
| 5 | GIBSON & ASSOCIATES, INC. | | 5.50 | 990.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 5.00 | 900.00 |
| 0046 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **4,950.00** | **4,950.00** |
| 1 | PBX Corporation | | 16,000.00 | 16,000.00 |
| 2 | Built Right Construction, LLC | | 11,000.00 | 11,000.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 12,500.00 | 12,500.00 |
| 4 | C3 Construction, Inc. | | 17,877.75 | 17,877.75 |
| 5 | GIBSON & ASSOCIATES, INC. | | 12,100.00 | 12,100.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 11,000.00 | 11,000.00 |
| 0047 | 880(M) 8325 | (PL)SPEED MONITORING DEVICE | 180.000 SD | |
| | **Engineer's Estimate** | | **30.00** | **5,400.00** |
| 1 | PBX Corporation | | 10.00 | 1,800.00 |
| 2 | Built Right Construction, LLC | | 10.00 | 1,800.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 11.00 | 1,980.00 |
| 4 | C3 Construction, Inc. | | 16.25 | 2,925.00 |
| 5 | GIBSON & ASSOCIATES, INC. | | 11.00 | 1,980.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 10.00 | 1,800.00 |
| 0048 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 180.000 SD | |
| | **Engineer's Estimate** | | **15.00** | **2,700.00** |
| 1 | PBX Corporation | | 10.00 | 1,800.00 |
| 2 | Built Right Construction, LLC | | 10.00 | 1,800.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 11.00 | 1,980.00 |
| 4 | C3 Construction, Inc. | | 16.25 | 2,925.00 |
| 5 | GIBSON & ASSOCIATES, INC. | | 11.00 | 1,980.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 10.00 | 1,800.00 |