Letting Date: August 16, 2018, 10:30 A.M.
Call Order: 400 **Contract ID:** 180258
J/P No.: 30694(04) **Project No.:** STP-205D(075)CI **Contract Time:**
County: BECKHAM
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-123): OVER SAND CREEK, 0.9 MILES WEST OF THE US-283 JUNCTION NEAR SAYRE. PROJECT LENGTH = 0.180 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	450,626.00	91.17	100.00
2	K & R BUILDERS, INC.	460,603.94	93.19	102.21
	Engineer's Estimate	494,247.30		
3	RRY SERVICES LLC	515,696.18	104.34	114.44
4	Reece Construction Co, Inc.	549,928.38	111.27	122.04

Letting Date: August 16, 2018, 10:30 A.M.
Call Order: 400 **Contract ID:** 180258

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.	8,000.00	8,000.00
2	K & R BUILDERS, INC.	6,000.00	6,000.00
3	RRY SERVICES LLC	4,500.00	4,500.00
4	Reece Construction Co, Inc.	8,000.00	8,000.00
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	SEWELL BROS., INC.	35,000.00	35,000.00
2	K & R BUILDERS, INC.	34,000.00	34,000.00
3	RRY SERVICES LLC	42,000.00	42,000.00
4	Reece Construction Co, Inc.	40,000.00	40,000.00
0003	221(C) 2801 TEMPORARY SILT FENCE		1,000.000 LF
	Engineer's Estimate	**1.50**	**1,500.00**
1	SEWELL BROS., INC.	1.30	1,300.00
2	K & R BUILDERS, INC.	1.25	1,250.00
3	RRY SERVICES LLC	1.19	1,190.00
4	Reece Construction Co, Inc.	1.19	1,190.00
0004	221(F) 0100 TEMPORARY SILT DIKE		500.000 LF
	Engineer's Estimate	**7.50**	**3,750.00**
1	SEWELL BROS., INC.	4.40	2,200.00
2	K & R BUILDERS, INC.	3.00	1,500.00
3	RRY SERVICES LLC	3.99	1,995.00
4	Reece Construction Co, Inc.	3.99	1,995.00
0005	230(A) 2806 SOLID SLAB SODDING		11,600.000 SY
	Engineer's Estimate	**1.75**	**20,300.00**
1	SEWELL BROS., INC.	1.25	14,500.00
2	K & R BUILDERS, INC.	1.30	15,080.00
3	RRY SERVICES LLC	1.17	13,572.00
4	Reece Construction Co, Inc.	1.17	13,572.00
0006	233(A) 2817 VEGETATIVE MULCHING		2.420 AC
	Engineer's Estimate	**550.00**	**1,331.00**
1	SEWELL BROS., INC.	400.00	968.00
2	K & R BUILDERS, INC.	300.00	726.00
3	RRY SERVICES LLC	399.00	965.58
4	Reece Construction Co, Inc.	399.00	965.58
0007	402(E) 0225 TRAFFIC BOUND SURFACE COURSE TYPE E		482.000 TON
	Engineer's Estimate	**35.00**	**16,870.00**
1	SEWELL BROS., INC.	35.00	16,870.00
2	K & R BUILDERS, INC.	36.00	17,352.00
3	RRY SERVICES LLC	37.00	17,834.00
4	Reece Construction Co, Inc.	32.00	15,424.00
0008	509(D) 0325 CLASS C CONCRETE		102.000 CY
	Engineer's Estimate	**275.00**	**28,050.00**
1	SEWELL BROS., INC.	300.00	30,600.00
2	K & R BUILDERS, INC.	315.00	32,130.00
3	RRY SERVICES LLC	365.00	37,230.00
4	Reece Construction Co, Inc.	440.00	44,880.00

Letting Date: August 16, 2018, 10:30 A.M.
Call Order: 400 **Contract ID:** 180258

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0009	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	188.400 CY	
	Engineer's Estimate		**16.00**	**3,014.40**
1	SEWELL BROS., INC.		15.00	2,826.00
2	K & R BUILDERS, INC.		9.00	1,695.60
3	RRY SERVICES LLC		15.00	2,826.00
4	Reece Construction Co, Inc.		22.00	4,144.80
0010	501(F) 6352	GRANULAR BACKFILL	81.200 CY	
	Engineer's Estimate		**65.00**	**5,278.00**
1	SEWELL BROS., INC.		60.00	4,872.00
2	K & R BUILDERS, INC.		66.00	5,359.20
3	RRY SERVICES LLC		80.00	6,496.00
4	Reece Construction Co, Inc.		76.00	6,171.20
0011	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	299.000 LF	
	Engineer's Estimate		**230.00**	**68,770.00**
1	SEWELL BROS., INC.		200.00	59,800.00
2	K & R BUILDERS, INC.		205.00	61,295.00
3	RRY SERVICES LLC		235.00	70,265.00
4	Reece Construction Co, Inc.		246.00	73,554.00
0012	504(D) 6239	CONCRETE RAIL (TR3)	211.200 LF	
	Engineer's Estimate		**85.00**	**17,952.00**
1	SEWELL BROS., INC.		70.00	14,784.00
2	K & R BUILDERS, INC.		79.00	16,684.80
3	RRY SERVICES LLC		95.00	20,064.00
4	Reece Construction Co, Inc.		93.00	19,641.60
0013	506(A) 1322	STRUCTURAL STEEL	590.000 LB	
	Engineer's Estimate		**3.00**	**1,770.00**
1	SEWELL BROS., INC.		2.00	1,180.00
2	K & R BUILDERS, INC.		2.40	1,416.00
3	RRY SERVICES LLC		3.00	1,770.00
4	Reece Construction Co, Inc.		7.55	4,454.50
0014	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	4.000 EA	
	Engineer's Estimate		**800.00**	**3,200.00**
1	SEWELL BROS., INC.		600.00	2,400.00
2	K & R BUILDERS, INC.		825.00	3,300.00
3	RRY SERVICES LLC		1,000.00	4,000.00
4	Reece Construction Co, Inc.		983.00	3,932.00
0015	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	4.000 EA	
	Engineer's Estimate		**800.00**	**3,200.00**
1	SEWELL BROS., INC.		600.00	2,400.00
2	K & R BUILDERS, INC.		825.00	3,300.00
3	RRY SERVICES LLC		1,000.00	4,000.00
4	Reece Construction Co, Inc.		983.00	3,932.00

Letting Date: August 16, 2018, 10:30 A.M.
Call Order: 400 **Contract ID:** 180258

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0016	509(A) 1326	CLASS AA CONCRETE	66.300 CY
	Engineer's Estimate	**600.00**	**39,780.00**
1	SEWELL BROS., INC.	650.00	43,095.00
2	K & R BUILDERS, INC.	590.00	39,117.00
3	RRY SERVICES LLC	625.00	41,437.50
4	Reece Construction Co, Inc.	857.00	56,819.10
0017	509(B) 1328	CLASS A CONCRETE	70.000 CY
	Engineer's Estimate	**625.00**	**43,750.00**
1	SEWELL BROS., INC.	650.00	45,500.00
2	K & R BUILDERS, INC.	605.00	42,350.00
3	RRY SERVICES LLC	625.00	43,750.00
4	Reece Construction Co, Inc.	824.00	57,680.00
0018	511(A) 1332	REINFORCING STEEL	24,882.000 LB
	Engineer's Estimate	**0.95**	**23,637.90**
1	SEWELL BROS., INC.	1.00	24,882.00
2	K & R BUILDERS, INC.	0.97	24,135.54
3	RRY SERVICES LLC	1.05	26,126.10
4	Reece Construction Co, Inc.	0.80	19,905.60
0019	514(A) 6010	PILES, FURNISHED (HP 10X42)	232.000 LF
	Engineer's Estimate	**32.00**	**7,424.00**
1	SEWELL BROS., INC.	30.00	6,960.00
2	K & R BUILDERS, INC.	29.40	6,820.80
3	RRY SERVICES LLC	40.00	9,280.00
4	Reece Construction Co, Inc.	39.00	9,048.00
0020	514(A) 6011	PILES, FURNISHED (HP 12X53)	535.000 LF
	Engineer's Estimate	**35.00**	**18,725.00**
1	SEWELL BROS., INC.	35.00	18,725.00
2	K & R BUILDERS, INC.	33.60	17,976.00
3	RRY SERVICES LLC	48.00	25,680.00
4	Reece Construction Co, Inc.	49.00	26,215.00
0021	514(B) 6292	PILES, DRIVEN (HP 10X42)	232.000 LF
	Engineer's Estimate	**15.00**	**3,480.00**
1	SEWELL BROS., INC.	15.00	3,480.00
2	K & R BUILDERS, INC.	12.60	2,923.20
3	RRY SERVICES LLC	10.00	2,320.00
4	Reece Construction Co, Inc.	12.00	2,784.00
0022	514(B) 6294	PILES, DRIVEN (HP 12X53)	535.000 LF
	Engineer's Estimate	**15.00**	**8,025.00**
1	SEWELL BROS., INC.	15.00	8,025.00
2	K & R BUILDERS, INC.	14.40	7,704.00
3	RRY SERVICES LLC	10.00	5,350.00
4	Reece Construction Co, Inc.	12.00	6,420.00
0023	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA
	Engineer's Estimate	**400.00**	**400.00**
1	SEWELL BROS., INC.	400.00	400.00
2	K & R BUILDERS, INC.	400.00	400.00
3	RRY SERVICES LLC	400.00	400.00
4	Reece Construction Co, Inc.	400.00	400.00

Letting Date: August 16, 2018, 10:30 A.M.
Call Order: 400 **Contract ID:** 180258

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0024	601(B) 1353	TYPE I-A PLAIN RIPRAP	866.000 TON	
	Engineer's Estimate		**50.00**	**43,300.00**
1	SEWELL BROS., INC.		49.00	42,434.00
2	K & R BUILDERS, INC.		49.30	42,693.80
3	RRY SERVICES LLC		52.00	45,032.00
4	Reece Construction Co, Inc.		51.00	44,166.00
0025	601(C) 1355	TYPE I-A FILTER BLANKET	235.000 TON	
	Engineer's Estimate		**40.00**	**9,400.00**
1	SEWELL BROS., INC.		39.00	9,165.00
2	K & R BUILDERS, INC.		39.00	9,165.00
3	RRY SERVICES LLC		42.00	9,870.00
4	Reece Construction Co, Inc.		36.00	8,460.00
0026	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	56.000 LF	
	Engineer's Estimate		**25.00**	**1,400.00**
1	SEWELL BROS., INC.		35.00	1,960.00
2	K & R BUILDERS, INC.		30.00	1,680.00
3	RRY SERVICES LLC		35.00	1,960.00
4	Reece Construction Co, Inc.		44.00	2,464.00
0027	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	20.000 LF	
	Engineer's Estimate		**22.00**	**440.00**
1	SEWELL BROS., INC.		35.00	700.00
2	K & R BUILDERS, INC.		45.00	900.00
3	RRY SERVICES LLC		35.00	700.00
4	Reece Construction Co, Inc.		43.00	860.00
0028	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		5,000.00	5,000.00
2	K & R BUILDERS, INC.		7,500.00	7,500.00
3	RRY SERVICES LLC		8,500.00	8,500.00
4	Reece Construction Co, Inc.		6,000.00	6,000.00
0029	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA	
	Engineer's Estimate		**3,000.00**	**12,000.00**
1	SEWELL BROS., INC.		1,400.00	5,600.00
2	K & R BUILDERS, INC.		1,375.00	5,500.00
3	RRY SERVICES LLC		1,250.00	5,000.00
4	Reece Construction Co, Inc.		1,250.00	5,000.00
0030	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		3,100.00	3,100.00
2	K & R BUILDERS, INC.		3,300.00	3,300.00
3	RRY SERVICES LLC		2,820.00	2,820.00
4	Reece Construction Co, Inc.		2,820.00	2,820.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			

Letting Date: August 16, 2018, 10:30 A.M.
Call Order: 400 **Contract ID:** 180258

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0031	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	6,400.00	6,400.00
2	K & R BUILDERS, INC.	6,200.00	6,200.00
3	RRY SERVICES LLC	7,488.00	7,488.00
4	Reece Construction Co, Inc.	7,500.00	7,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0032	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	2,500.00	2,500.00
2	K & R BUILDERS, INC.	2,400.00	2,400.00
3	RRY SERVICES LLC	1,275.00	1,275.00
4	Reece Construction Co, Inc.	1,800.00	1,800.00
0033	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**45,000.00**	**45,000.00**
1	SEWELL BROS., INC.	25,000.00	25,000.00
2	K & R BUILDERS, INC.	38,750.00	38,750.00
3	RRY SERVICES LLC	50,000.00	50,000.00
4	Reece Construction Co, Inc.	49,730.00	49,730.00