Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 715 **Contract ID:** 180259
J/P No.: 31441(04) **Project No.:** TAP-255A(334)AG **Contract Time:**
County: CANADIAN
Description: PEDESTRIAN IMPROVEMENTS (TRAIL CONSTRUCTION) CITY STREETS: MAIN ST(SH-66)/FRONTAGE RD/ CORNWELL DR/POPLAR AVE/LAKESHORE DR: AT MULTIPLE LOCATIONS IN YUKON. PROJECT LENGTH = 1.946 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	762,204.15		
1	CROSSLAND HEAVY CONTRACTORS INC.	780,799.37	102.44	100.00
2	CGC, LLC.	821,207.75	107.74	105.18
3	Redlands Contracting, LLC	855,699.88	112.27	109.59
4	RUDY CONSTRUCTION CO.	926,025.65	121.49	118.60
5	SCHIRALLI CONSTRUCTION CORP.	941,237.00	123.49	120.55
6	SCHWARZ PAVING CO., INC.	1,038,342.65	136.23	132.98

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 715 **Contract ID:** 180259

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	4,400.00	4,400.00
2	CGC, LLC.	12,000.00	12,000.00
3	Redlands Contracting, LLC	10,000.00	10,000.00
4	RUDY CONSTRUCTION CO.	20,000.00	20,000.00
5	SCHIRALLI CONSTRUCTION CORP.	14,924.33	14,924.33
6	SCHWARZ PAVING CO., INC.	13,000.00	13,000.00
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**23,000.00**	**23,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	10,200.00	10,200.00
2	CGC, LLC.	20,000.00	20,000.00
3	Redlands Contracting, LLC	24,500.00	24,500.00
4	RUDY CONSTRUCTION CO.	30,000.00	30,000.00
5	SCHIRALLI CONSTRUCTION CORP.	69,198.53	69,198.53
6	SCHWARZ PAVING CO., INC.	40,000.00	40,000.00
0003	221(C) 2801 TEMPORARY SILT FENCE		5,300.000 LF
	Engineer's Estimate	**2.00**	**10,600.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	2.00	10,600.00
2	CGC, LLC.	1.35	7,155.00
3	Redlands Contracting, LLC	4.00	21,200.00
4	RUDY CONSTRUCTION CO.	1.50	7,950.00
5	SCHIRALLI CONSTRUCTION CORP.	1.81	9,593.00
6	SCHWARZ PAVING CO., INC.	3.00	15,900.00
0004	221(D) 2803 TEMPORARY SEDIMENT FILTER		3.000 EA
	Engineer's Estimate	**225.00**	**675.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	300.00	900.00
2	CGC, LLC.	155.00	465.00
3	Redlands Contracting, LLC	500.00	1,500.00
4	RUDY CONSTRUCTION CO.	200.00	600.00
5	SCHIRALLI CONSTRUCTION CORP.	275.00	825.00
6	SCHWARZ PAVING CO., INC.	500.00	1,500.00
0005	221(F) 0100 TEMPORARY SILT DIKE		92.000 LF
	Engineer's Estimate	**10.00**	**920.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	24.50	2,254.00
2	CGC, LLC.	7.50	690.00
3	Redlands Contracting, LLC	30.00	2,760.00
4	RUDY CONSTRUCTION CO.	7.00	644.00
5	SCHIRALLI CONSTRUCTION CORP.	22.00	2,024.00
6	SCHWARZ PAVING CO., INC.	23.00	2,116.00
0006	230(A) 2806 SOLID SLAB SODDING		4,000.000 SY
	Engineer's Estimate	**3.00**	**12,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	3.25	13,000.00
2	CGC, LLC.	3.50	14,000.00
3	Redlands Contracting, LLC	4.00	16,000.00
4	RUDY CONSTRUCTION CO.	3.00	12,000.00
5	SCHIRALLI CONSTRUCTION CORP.	2.20	8,800.00
6	SCHWARZ PAVING CO., INC.	6.00	24,000.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 715 **Contract ID:** 180259

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0007	307(K) 4300	STABILIZED SUBGRADE	3,610.000	SY	
	Engineer's Estimate		**9.00**		**32,490.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		2.50		9,025.00
2	CGC, LLC.		4.00		14,440.00
3	Redlands Contracting, LLC		6.25		22,562.50
4	RUDY CONSTRUCTION CO.		8.00		28,880.00
5	SCHIRALLI CONSTRUCTION CORP.		7.12		25,703.20
6	SCHWARZ PAVING CO., INC.		13.00		46,930.00
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	500.000	TON	
	Engineer's Estimate		**40.00**		**20,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		35.00		17,500.00
2	CGC, LLC.		48.00		24,000.00
3	Redlands Contracting, LLC		25.40		12,700.00
4	RUDY CONSTRUCTION CO.		40.00		20,000.00
5	SCHIRALLI CONSTRUCTION CORP.		67.01		33,505.00
6	SCHWARZ PAVING CO., INC.		30.00		15,000.00
0009	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	3,008.000	SY	
	Engineer's Estimate		**20.00**		**60,160.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		32.50		97,760.00
2	CGC, LLC.		30.00		90,240.00
3	Redlands Contracting, LLC		35.00		105,280.00
4	RUDY CONSTRUCTION CO.		40.00		120,320.00
5	SCHIRALLI CONSTRUCTION CORP.		30.34		91,262.72
6	SCHWARZ PAVING CO., INC.		35.00		105,280.00
0010	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	501.330	CY	
	Engineer's Estimate		**155.00**		**77,706.15**
1	CROSSLAND HEAVY CONTRACTORS INC.		164.00		82,218.12
2	CGC, LLC.		140.00		70,186.20
3	Redlands Contracting, LLC		151.00		75,700.83
4	RUDY CONSTRUCTION CO.		155.00		77,706.15
5	SCHIRALLI CONSTRUCTION CORP.		163.20		81,817.06
6	SCHWARZ PAVING CO., INC.		155.00		77,706.15
0011	509(A) 0319	CLASS AA CONCRETE	3.140	CY	
	Engineer's Estimate		**650.00**		**2,041.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		1,000.00		3,140.00
2	CGC, LLC.		500.00		1,570.00
3	Redlands Contracting, LLC		2,750.00		8,635.00
4	RUDY CONSTRUCTION CO.		800.00		2,512.00
5	SCHIRALLI CONSTRUCTION CORP.		1,595.06		5,008.49
6	SCHWARZ PAVING CO., INC.		3,300.00		10,362.00
0012	511(A) 0332	REINFORCING STEEL	445.000	LB	
	Engineer's Estimate		**2.00**		**890.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		1.40		623.00
2	CGC, LLC.		3.10		1,379.50
3	Redlands Contracting, LLC		5.00		2,225.00
4	RUDY CONSTRUCTION CO.		2.00		890.00
5	SCHIRALLI CONSTRUCTION CORP.		2.45		1,090.25
6	SCHWARZ PAVING CO., INC.		3.50		1,557.50

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 715 **Contract ID:** 180259

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0013	601(B) 0536 TYPE I-A PLAIN RIPRAP		20.000 TON
	Engineer's Estimate	**75.00**	**1,500.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	75.00	1,500.00
2	CGC, LLC.	68.00	1,360.00
3	Redlands Contracting, LLC	85.00	1,700.00
4	RUDY CONSTRUCTION CO.	100.00	2,000.00
5	SCHIRALLI CONSTRUCTION CORP.	98.80	1,976.00
6	SCHWARZ PAVING CO., INC.	150.00	3,000.00
0014	601(H) 1390 TYPE IV GROUTED RIPRAP		8.000 SY
	Engineer's Estimate	**100.00**	**800.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	135.00	1,080.00
2	CGC, LLC.	73.00	584.00
3	Redlands Contracting, LLC	110.00	880.00
4	RUDY CONSTRUCTION CO.	150.00	1,200.00
5	SCHIRALLI CONSTRUCTION CORP.	182.25	1,458.00
6	SCHWARZ PAVING CO., INC.	150.00	1,200.00
0015	609(A) 5864 CONCRETE CURB (6" BARRIER-DOWELLED)		36.000 LF
	Engineer's Estimate	**25.00**	**900.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	40.00	1,440.00
2	CGC, LLC.	16.00	576.00
3	Redlands Contracting, LLC	18.00	648.00
4	RUDY CONSTRUCTION CO.	15.00	540.00
5	SCHIRALLI CONSTRUCTION CORP.	32.72	1,177.92
6	SCHWARZ PAVING CO., INC.	55.00	1,980.00
0016	609(B) 1513 1'-8" COMB. CURB & GUTTER (6" BARRIER)		496.000 LF
	Engineer's Estimate	**25.00**	**12,400.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	20.00	9,920.00
2	CGC, LLC.	20.00	9,920.00
3	Redlands Contracting, LLC	25.75	12,772.00
4	RUDY CONSTRUCTION CO.	28.00	13,888.00
5	SCHIRALLI CONSTRUCTION CORP.	29.05	14,408.80
6	SCHWARZ PAVING CO., INC.	33.00	16,368.00
0017	610(A) 0602 4" CONCRETE SIDEWALK		2,216.000 SY
	Engineer's Estimate	**60.00**	**132,960.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	52.00	115,232.00
2	CGC, LLC.	55.00	121,880.00
3	Redlands Contracting, LLC	44.00	97,504.00
4	RUDY CONSTRUCTION CO.	65.00	144,040.00
5	SCHIRALLI CONSTRUCTION CORP.	66.13	146,544.08
6	SCHWARZ PAVING CO., INC.	50.00	110,800.00
0018	610(B) 0604 6" CONCRETE DRIVEWAY		750.000 SY
	Engineer's Estimate	**65.00**	**48,750.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	93.00	69,750.00
2	CGC, LLC.	60.00	45,000.00
3	Redlands Contracting, LLC	73.00	54,750.00
4	RUDY CONSTRUCTION CO.	65.00	48,750.00
5	SCHIRALLI CONSTRUCTION CORP.	67.26	50,445.00
6	SCHWARZ PAVING CO., INC.	95.00	71,250.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 715 **Contract ID:** 180259

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0019	610(C) 0608	4" CONCRETE DIVIDING STRIP	53.000	SY	
	Engineer's Estimate		**60.00**		**3,180.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		138.00		7,314.00
2	CGC, LLC.		55.00		2,915.00
3	Redlands Contracting, LLC		45.00		2,385.00
4	RUDY CONSTRUCTION CO.		65.00		3,445.00
5	SCHIRALLI CONSTRUCTION CORP.		71.10		3,768.30
6	SCHWARZ PAVING CO., INC.		100.00		5,300.00
0020	610(G) 4142	BITUMINOUS DRIVEWAY	645.000	SY	
	Engineer's Estimate		**35.00**		**22,575.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		30.00		19,350.00
2	CGC, LLC.		70.00		45,150.00
3	Redlands Contracting, LLC		70.00		45,150.00
4	RUDY CONSTRUCTION CO.		45.00		29,025.00
5	SCHIRALLI CONSTRUCTION CORP.		45.97		29,650.65
6	SCHWARZ PAVING CO., INC.		95.00		61,275.00
0021	610(I) 4610	TACTILE WARNING DEVICE-NEW	1,168.000	SF	
	Engineer's Estimate		**25.00**		**29,200.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		18.50		21,608.00
2	CGC, LLC.		26.00		30,368.00
3	Redlands Contracting, LLC		21.00		24,528.00
4	RUDY CONSTRUCTION CO.		30.00		35,040.00
5	SCHIRALLI CONSTRUCTION CORP.		25.02		29,223.36
6	SCHWARZ PAVING CO., INC.		25.00		29,200.00
0022	612(A) 0641	MANHOLES ADJUST TO GRADE	1.000	EA	
	Engineer's Estimate		**1,400.00**		**1,400.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		1,000.00		1,000.00
2	CGC, LLC.		500.00		500.00
3	Redlands Contracting, LLC		500.00		500.00
4	RUDY CONSTRUCTION CO.		1,000.00		1,000.00
5	SCHIRALLI CONSTRUCTION CORP.		2,734.29		2,734.29
6	SCHWARZ PAVING CO., INC.		2,000.00		2,000.00
0023	612(E) 0647	VALVE BOXES ADJUST TO GRADE	10.000	EA	
	Engineer's Estimate		**300.00**		**3,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		460.00		4,600.00
2	CGC, LLC.		158.00		1,580.00
3	Redlands Contracting, LLC		350.00		3,500.00
4	RUDY CONSTRUCTION CO.		175.00		1,750.00
5	SCHIRALLI CONSTRUCTION CORP.		571.94		5,719.40
6	SCHWARZ PAVING CO., INC.		1,000.00		10,000.00
0024	613(A) 0492	24" R.C.PIPE CLASS III	48.000	LF	
	Engineer's Estimate		**100.00**		**4,800.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		100.00		4,800.00
2	CGC, LLC.		88.00		4,224.00
3	Redlands Contracting, LLC		78.00		3,744.00
4	RUDY CONSTRUCTION CO.		90.00		4,320.00
5	SCHIRALLI CONSTRUCTION CORP.		128.29		6,157.92
6	SCHWARZ PAVING CO., INC.		95.00		4,560.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 715 **Contract ID:** 180259

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0025	613(B) 4525	17" X 13" CORR. GALV. STEEL PIPE ARCH	24.000	LF	
	Engineer's Estimate		**50.00**		**1,200.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		80.00		1,920.00
2	CGC, LLC.		33.00		792.00
3	Redlands Contracting, LLC		72.00		1,728.00
4	RUDY CONSTRUCTION CO.		70.00		1,680.00
5	SCHIRALLI CONSTRUCTION CORP.		148.37		3,560.88
6	SCHWARZ PAVING CO., INC.		85.00		2,040.00
0026	613(L) 4501	17" X 13" PREFAB. CULVERT END SECTION, ARCH	4.000	EA	
	Engineer's Estimate		**1,200.00**		**4,800.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		220.00		880.00
2	CGC, LLC.		195.00		780.00
3	Redlands Contracting, LLC		325.00		1,300.00
4	RUDY CONSTRUCTION CO.		400.00		1,600.00
5	SCHIRALLI CONSTRUCTION CORP.		577.35		2,309.40
6	SCHWARZ PAVING CO., INC.		350.00		1,400.00
0027	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**1,200.00**		**2,400.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		970.00		1,940.00
2	CGC, LLC.		1,025.00		2,050.00
3	Redlands Contracting, LLC		1,500.00		3,000.00
4	RUDY CONSTRUCTION CO.		1,600.00		3,200.00
5	SCHIRALLI CONSTRUCTION CORP.		1,722.80		3,445.60
6	SCHWARZ PAVING CO., INC.		1,800.00		3,600.00
0028	619(B) 4726	REMOVAL OF CURB AND GUTTER	70.000	LF	
	Engineer's Estimate		**10.00**		**700.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		14.00		980.00
2	CGC, LLC.		13.00		910.00
3	Redlands Contracting, LLC		4.00		280.00
4	RUDY CONSTRUCTION CO.		10.00		700.00
5	SCHIRALLI CONSTRUCTION CORP.		5.50		385.00
6	SCHWARZ PAVING CO., INC.		25.00		1,750.00
0029	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	83.000	SY	
	Engineer's Estimate		**15.00**		**1,245.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		22.00		1,826.00
2	CGC, LLC.		25.00		2,075.00
3	Redlands Contracting, LLC		5.00		415.00
4	RUDY CONSTRUCTION CO.		10.00		830.00
5	SCHIRALLI CONSTRUCTION CORP.		9.27		769.41
6	SCHWARZ PAVING CO., INC.		25.00		2,075.00
0030	619(B) 4767	REMOVAL OF ASPHALT DRIVEWAY	868.000	SY	
	Engineer's Estimate		**10.00**		**8,680.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		10.50		9,114.00
2	CGC, LLC.		12.00		10,416.00
3	Redlands Contracting, LLC		5.00		4,340.00
4	RUDY CONSTRUCTION CO.		10.00		8,680.00
5	SCHIRALLI CONSTRUCTION CORP.		12.04		10,450.72
6	SCHWARZ PAVING CO., INC.		10.00		8,680.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 715 **Contract ID:** 180259

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0031	619(B) 4792	REMOVAL OF SIDEWALK	105.000 SY
	Engineer's Estimate	**15.00**	**1,575.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	15.00	1,575.00
2	CGC, LLC.	11.00	1,155.00
3	Redlands Contracting, LLC	4.00	420.00
4	RUDY CONSTRUCTION CO.	10.00	1,050.00
5	SCHIRALLI CONSTRUCTION CORP.	14.66	1,539.30
6	SCHWARZ PAVING CO., INC.	20.00	2,100.00
0032	619(C) 0924	SAWING PAVEMENT	1,282.000 LF
	Engineer's Estimate	**4.00**	**5,128.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	3.00	3,846.00
2	CGC, LLC.	3.65	4,679.30
3	Redlands Contracting, LLC	4.00	5,128.00
4	RUDY CONSTRUCTION CO.	4.00	5,128.00
5	SCHIRALLI CONSTRUCTION CORP.	3.84	4,922.88
6	SCHWARZ PAVING CO., INC.	5.00	6,410.00
0033	622(A) 4746	PIPE RAILING	112.000 LF
	Engineer's Estimate	**120.00**	**13,440.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	85.00	9,520.00
2	CGC, LLC.	110.00	12,320.00
3	Redlands Contracting, LLC	80.00	8,960.00
4	RUDY CONSTRUCTION CO.	120.00	13,440.00
5	SCHIRALLI CONSTRUCTION CORP.	128.05	14,341.60
6	SCHWARZ PAVING CO., INC.	120.00	13,440.00
0034	629(E) 5048	REMOVE AND RESET MAILBOX	1.000 EA
	Engineer's Estimate	**200.00**	**200.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	320.00	320.00
2	CGC, LLC.	110.00	110.00
3	Redlands Contracting, LLC	500.00	500.00
4	RUDY CONSTRUCTION CO.	250.00	250.00
5	SCHIRALLI CONSTRUCTION CORP.	370.50	370.50
6	SCHWARZ PAVING CO., INC.	600.00	600.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC**		
0035	104 0955	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	15.000 DAY
	Engineer's Estimate	**650.00**	**9,750.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	650.00	9,750.00
2	CGC, LLC.	650.00	9,750.00
3	Redlands Contracting, LLC	650.00	9,750.00
4	RUDY CONSTRUCTION CO.	650.00	9,750.00
5	SCHIRALLI CONSTRUCTION CORP.	650.00	9,750.00
6	SCHWARZ PAVING CO., INC.	650.00	9,750.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 715 **Contract ID:** 180259

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0036	802(B) 8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	58.000	LF	
	Engineer's Estimate		**15.00**		**870.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		23.00		1,334.00
2	CGC, LLC.		13.00		754.00
3	Redlands Contracting, LLC		11.50		667.00
4	RUDY CONSTRUCTION CO.		22.00		1,276.00
5	SCHIRALLI CONSTRUCTION CORP.		11.00		638.00
6	SCHWARZ PAVING CO., INC.		13.00		754.00
0037	802(B) 8344	3" PVC SCH.40 PLASTIC CONDUIT BORED	612.000	LF	
	Engineer's Estimate		**35.00**		**21,420.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		36.00		22,032.00
2	CGC, LLC.		47.00		28,764.00
3	Redlands Contracting, LLC		41.00		25,092.00
4	RUDY CONSTRUCTION CO.		33.00		20,196.00
5	SCHIRALLI CONSTRUCTION CORP.		39.60		24,235.20
6	SCHWARZ PAVING CO., INC.		45.00		27,540.00
0038	803(A) 8065	PULL BOX(SIZE I)	1.000	EA	
	Engineer's Estimate		**600.00**		**600.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		1,110.00		1,110.00
2	CGC, LLC.		784.00		784.00
3	Redlands Contracting, LLC		690.00		690.00
4	RUDY CONSTRUCTION CO.		1,000.00		1,000.00
5	SCHIRALLI CONSTRUCTION CORP.		660.00		660.00
6	SCHWARZ PAVING CO., INC.		750.00		750.00
0039	804(A) 2915	STRUCTURAL CONCRETE	3.300	CY	
	Engineer's Estimate		**700.00**		**2,310.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		444.00		1,465.20
2	CGC, LLC.		915.00		3,019.50
3	Redlands Contracting, LLC		758.00		2,501.40
4	RUDY CONSTRUCTION CO.		1,320.00		4,356.00
5	SCHIRALLI CONSTRUCTION CORP.		770.00		2,541.00
6	SCHWARZ PAVING CO., INC.		850.00		2,805.00
0040	804(B) 2916	REINFORCING STEEL	312.000	LB	
	Engineer's Estimate		**2.50**		**780.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		2.00		624.00
2	CGC, LLC.		2.65		826.80
3	Redlands Contracting, LLC		2.40		748.80
4	RUDY CONSTRUCTION CO.		2.00		624.00
5	SCHIRALLI CONSTRUCTION CORP.		2.20		686.40
6	SCHWARZ PAVING CO., INC.		2.50		780.00
0041	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	10.000	EA	
	Engineer's Estimate		**300.00**		**3,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		140.00		1,400.00
2	CGC, LLC.		130.00		1,300.00
3	Redlands Contracting, LLC		150.00		1,500.00
4	RUDY CONSTRUCTION CO.		100.00		1,000.00
5	SCHIRALLI CONSTRUCTION CORP.		126.50		1,265.00
6	SCHWARZ PAVING CO., INC.		150.00		1,500.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 715 **Contract ID:** 180259

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0042	806(B) 8896	12' MTG.HT.TS PED.POLE(G.STL.)	6.000 EA	
	Engineer's Estimate		**1,400.00**	**8,400.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		1,000.00	6,000.00
2	CGC, LLC.		915.00	5,490.00
3	Redlands Contracting, LLC		786.00	4,716.00
4	RUDY CONSTRUCTION CO.		900.00	5,400.00
5	SCHIRALLI CONSTRUCTION CORP.		786.50	4,719.00
6	SCHWARZ PAVING CO., INC.		900.00	5,400.00
0043	829(A) 8200	(PL) PEDESTRIAN / CYCLIST COUNTER	2.000 EA	
	Engineer's Estimate		**16,500.00**	**33,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		14,500.00	29,000.00
2	CGC, LLC.		16,800.00	33,600.00
3	Redlands Contracting, LLC		14,860.00	29,720.00
4	RUDY CONSTRUCTION CO.		13,200.00	26,400.00
5	SCHIRALLI CONSTRUCTION CORP.		14,476.00	28,952.00
6	SCHWARZ PAVING CO., INC.		18,000.00	36,000.00
0044	830 8000	PEDESTRIAN PUSH BUTTON	6.000 EA	
	Engineer's Estimate		**1,000.00**	**6,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		3,180.00	19,080.00
2	CGC, LLC.		3,190.00	19,140.00
3	Redlands Contracting, LLC		2,785.00	16,710.00
4	RUDY CONSTRUCTION CO.		2,870.00	17,220.00
5	SCHIRALLI CONSTRUCTION CORP.		2,684.00	16,104.00
6	SCHWARZ PAVING CO., INC.		3,000.00	18,000.00
0045	831 8295	1WAY 2SEC. ADJ. PED. SIG. HD. S-20	6.000 EA	
	Engineer's Estimate		**700.00**	**4,200.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		630.00	3,780.00
2	CGC, LLC.		690.00	4,140.00
3	Redlands Contracting, LLC		585.00	3,510.00
4	RUDY CONSTRUCTION CO.		600.00	3,600.00
5	SCHIRALLI CONSTRUCTION CORP.		594.00	3,564.00
6	SCHWARZ PAVING CO., INC.		650.00	3,900.00
0046	834(A) 8207	5/C TRAFFIC SIGNAL ELECTRICAL CABLE	2,496.000 LF	
	Engineer's Estimate		**4.00**	**9,984.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		2.80	6,988.80
2	CGC, LLC.		5.25	13,104.00
3	Redlands Contracting, LLC		4.60	11,481.60
4	RUDY CONSTRUCTION CO.		2.50	6,240.00
5	SCHIRALLI CONSTRUCTION CORP.		4.40	10,982.40
6	SCHWARZ PAVING CO., INC.		5.00	12,480.00
0047	834(B) 8220	2/C SHIELDED LOOP DETECTOR LEAD-IN CABLE	30.000 LF	
	Engineer's Estimate		**4.00**	**120.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		2.40	72.00
2	CGC, LLC.		6.55	196.50
3	Redlands Contracting, LLC		5.80	174.00
4	RUDY CONSTRUCTION CO.		2.50	75.00
5	SCHIRALLI CONSTRUCTION CORP.		5.50	165.00
6	SCHWARZ PAVING CO., INC.		6.50	195.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 715 **Contract ID:** 180259

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0048	836 8425	REGULATORY OR WARNING SIGN ASSEMBLY	4.000 EA	
	Engineer's Estimate		**6,500.00**	**26,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		12,900.00	51,600.00
2	CGC, LLC.		8,809.00	35,236.00
3	Redlands Contracting, LLC		9,900.00	39,600.00
4	RUDY CONSTRUCTION CO.		12,000.00	48,000.00
5	SCHIRALLI CONSTRUCTION CORP.		7,590.00	30,360.00
6	SCHWARZ PAVING CO., INC.		12,500.00	50,000.00
0049	850(A) 8110	SHEET ALUMINUM SIGNS	201.000 SF	
	Engineer's Estimate		**30.00**	**6,030.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		33.00	6,633.00
2	CGC, LLC.		35.00	7,035.00
3	Redlands Contracting, LLC		19.15	3,849.15
4	RUDY CONSTRUCTION CO.		28.00	5,628.00
5	SCHIRALLI CONSTRUCTION CORP.		29.70	5,969.70
6	SCHWARZ PAVING CO., INC.		33.00	6,633.00
0050	851(C) 8324	2" SQUARE TUBE POST	243.000 LF	
	Engineer's Estimate		**10.00**	**2,430.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		8.50	2,065.50
2	CGC, LLC.		9.00	2,187.00
3	Redlands Contracting, LLC		10.90	2,648.70
4	RUDY CONSTRUCTION CO.		15.00	3,645.00
5	SCHIRALLI CONSTRUCTION CORP.		7.70	1,871.10
6	SCHWARZ PAVING CO., INC.		8.50	2,065.50
0051	855(A) 8818	TRAFFIC STRIPE(PLASTIC)(12" WIDE)	36.000 LF	
	Engineer's Estimate		**5.00**	**180.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		2.50	90.00
2	CGC, LLC.		2.60	93.60
3	Redlands Contracting, LLC		11.00	396.00
4	RUDY CONSTRUCTION CO.		11.00	396.00
5	SCHIRALLI CONSTRUCTION CORP.		2.20	79.20
6	SCHWARZ PAVING CO., INC.		2.50	90.00
0052	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	3,163.000 LF	
	Engineer's Estimate		**5.00**	**15,815.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		3.25	10,279.75
2	CGC, LLC.		3.45	10,912.35
3	Redlands Contracting, LLC		7.30	23,089.90
4	RUDY CONSTRUCTION CO.		10.50	33,211.50
5	SCHIRALLI CONSTRUCTION CORP.		2.92	9,235.96
6	SCHWARZ PAVING CO., INC.		3.50	11,070.50
0053	855(B) 3300	TRAFFIC STRIPE (PLASTIC)(SYMBOLS, WORDS, ETC.)	65.000 EA	
	Engineer's Estimate		**250.00**	**16,250.00**
1	CROSSLAND HEAVY CONTRACTORS INC.		300.00	19,500.00
2	CGC, LLC.		315.00	20,475.00
3	Redlands Contracting, LLC		430.00	27,950.00
4	RUDY CONSTRUCTION CO.		220.00	14,300.00
5	SCHIRALLI CONSTRUCTION CORP.		269.50	17,517.50
6	SCHWARZ PAVING CO., INC.		300.00	19,500.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 715 **Contract ID:** 180259

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0054	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	5.000 EA
	Engineer's Estimate	**150.00**	**750.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	244.00	1,220.00
2	CGC, LLC.	258.00	1,290.00
3	Redlands Contracting, LLC	242.00	1,210.00
4	RUDY CONSTRUCTION CO.	330.00	1,650.00
5	SCHIRALLI CONSTRUCTION CORP.	220.00	1,100.00
6	SCHWARZ PAVING CO., INC.	250.00	1,250.00
0055	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	6,040.00	6,040.00
2	CGC, LLC.	6,320.00	6,320.00
3	Redlands Contracting, LLC	9,000.00	9,000.00
4	RUDY CONSTRUCTION CO.	30,000.00	30,000.00
5	SCHIRALLI CONSTRUCTION CORP.	7,645.00	7,645.00
6	SCHWARZ PAVING CO., INC.	17,500.00	17,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0056	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	8,500.00	8,500.00
2	CGC, LLC.	12,320.00	12,320.00
3	Redlands Contracting, LLC	15,000.00	15,000.00
4	RUDY CONSTRUCTION CO.	12,000.00	12,000.00
5	SCHIRALLI CONSTRUCTION CORP.	11,718.23	11,718.23
6	SCHWARZ PAVING CO., INC.	16,500.00	16,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0057	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	1,100.00	1,100.00
2	CGC, LLC.	4,000.00	4,000.00
3	Redlands Contracting, LLC	8,500.00	8,500.00
4	RUDY CONSTRUCTION CO.	2,000.00	2,000.00
5	SCHIRALLI CONSTRUCTION CORP.	5,419.73	5,419.73
6	SCHWARZ PAVING CO., INC.	6,500.00	6,500.00
0058	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	CROSSLAND HEAVY CONTRACTORS INC.	30,000.00	30,000.00
2	CGC, LLC.	45,000.00	45,000.00
3	Redlands Contracting, LLC	40,000.00	40,000.00
4	RUDY CONSTRUCTION CO.	35,000.00	35,000.00
5	SCHIRALLI CONSTRUCTION CORP.	66,947.99	66,947.99
6	SCHWARZ PAVING CO., INC.	75,000.00	75,000.00