Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 490 **Contract ID:** 180264
J/P No.: 31284(04) **Project No.:** ACSTP-231D(038)CI **Contract Time:**
County: HASKELL
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-450): OVER UNNAMED CREEK, 0.6 MILES SOUTH OF THE SH-9 JUNCTION NEAR KEOTA. PROJECT LENGTH = 0.208 MILE

	VENDORNAME	PROPOSALITEMTO		
1	B & B BRIDGE COMPANY, LLC	445,548.05	75.62	100.00
2	T. McDonald Construction, Inc.	478,650.75	81.24	107.43
3	BREWER CONSTRUCTION OKLAHOMA, LLC	565,139.70	95.92	126.84
	Engineer's Estimate	589,181.00		
4	STEVE BEAM CONSTRUCTION, INC.	688,978.94	116.94	154.64

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 490 **Contract ID:** 180264

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**6,500.00**	**6,500.00**
1	B & B BRIDGE COMPANY, LLC	5,237.50	5,237.50
2	T. McDonald Construction, Inc.	5,000.00	5,000.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC	24,970.00	24,970.00
4	STEVE BEAM CONSTRUCTION, INC.	15,000.00	15,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	1,209.000 CY
	Engineer's Estimate	**8.00**	**9,672.00**
1	B & B BRIDGE COMPANY, LLC	7.75	9,369.75
2	T. McDonald Construction, Inc.	7.25	8,765.25
3	BREWER CONSTRUCTION OKLAHOMA, LLC	15.40	18,618.60
4	STEVE BEAM CONSTRUCTION, INC.	11.00	13,299.00
0003	202(D) 0184	UNCLASSIFIED BORROW	4,399.000 CY
	Engineer's Estimate	**10.00**	**43,990.00**
1	B & B BRIDGE COMPANY, LLC	9.50	41,790.50
2	T. McDonald Construction, Inc.	8.50	37,391.50
3	BREWER CONSTRUCTION OKLAHOMA, LLC	13.90	61,146.10
4	STEVE BEAM CONSTRUCTION, INC.	14.50	63,785.50
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	B & B BRIDGE COMPANY, LLC	2,618.75	2,618.75
2	T. McDonald Construction, Inc.	2,500.00	2,500.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC	9,900.00	9,900.00
4	STEVE BEAM CONSTRUCTION, INC.	9,000.00	9,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	2,060.000 LF
	Engineer's Estimate	**2.00**	**4,120.00**
1	B & B BRIDGE COMPANY, LLC	6.98	14,378.80
2	T. McDonald Construction, Inc.	2.25	4,635.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC	2.20	4,532.00
4	STEVE BEAM CONSTRUCTION, INC.	8.03	16,541.80
0006	221(F) 0100	TEMPORARY SILT DIKE	220.000 LF
	Engineer's Estimate	**11.00**	**2,420.00**
1	B & B BRIDGE COMPANY, LLC	14.88	3,273.60
2	T. McDonald Construction, Inc.	8.00	1,760.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC	12.10	2,662.00
4	STEVE BEAM CONSTRUCTION, INC.	17.11	3,764.20
0007	230(A) 2806	SOLID SLAB SODDING	2,000.000 SY
	Engineer's Estimate	**4.00**	**8,000.00**
1	B & B BRIDGE COMPANY, LLC	6.98	13,960.00
2	T. McDonald Construction, Inc.	7.50	15,000.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC	7.70	15,400.00
4	STEVE BEAM CONSTRUCTION, INC.	8.03	16,060.00
0008	233(A) 2817	VEGETATIVE MULCHING	4.400 AC
	Engineer's Estimate	**650.00**	**2,860.00**
1	B & B BRIDGE COMPANY, LLC	2,950.00	12,980.00
2	T. McDonald Construction, Inc.	2,000.00	8,800.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC	1,842.50	8,107.00
4	STEVE BEAM CONSTRUCTION, INC.	1,926.25	8,475.50

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 490 **Contract ID:** 180264

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	905.000	TON	
	Engineer's Estimate		**25.00**		**22,625.00**
1	B & B BRIDGE COMPANY, LLC		25.15		22,760.75
2	T. McDonald Construction, Inc.		24.00		21,720.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		28.40		25,702.00
4	STEVE BEAM CONSTRUCTION, INC.		38.00		34,390.00
0010	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	47.000	CY	
	Engineer's Estimate		**30.00**		**1,410.00**
1	B & B BRIDGE COMPANY, LLC		14.65		688.55
2	T. McDonald Construction, Inc.		14.00		658.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		33.00		1,551.00
4	STEVE BEAM CONSTRUCTION, INC.		11.00		517.00
0011	509(A) 0319	CLASS AA CONCRETE	62.000	CY	
	Engineer's Estimate		**625.00**		**38,750.00**
1	B & B BRIDGE COMPANY, LLC		350.00		21,700.00
2	T. McDonald Construction, Inc.		605.00		37,510.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		578.70		35,879.40
4	STEVE BEAM CONSTRUCTION, INC.		650.00		40,300.00
0012	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**400.00**		**4,000.00**
1	B & B BRIDGE COMPANY, LLC		300.00		3,000.00
2	T. McDonald Construction, Inc.		355.00		3,550.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		192.00		1,920.00
4	STEVE BEAM CONSTRUCTION, INC.		250.00		2,500.00
0013	511(A) 0332	REINFORCING STEEL	10,720.000	LB	
	Engineer's Estimate		**1.00**		**10,720.00**
1	B & B BRIDGE COMPANY, LLC		0.75		8,040.00
2	T. McDonald Construction, Inc.		1.15		12,328.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		1.40		15,008.00
4	STEVE BEAM CONSTRUCTION, INC.		1.15		12,328.00
0014	601(A) 0297	TYPE I PLAIN RIPRAP	122.000	TON	
	Engineer's Estimate		**38.00**		**4,636.00**
1	B & B BRIDGE COMPANY, LLC		40.85		4,983.70
2	T. McDonald Construction, Inc.		39.00		4,758.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		45.70		5,575.40
4	STEVE BEAM CONSTRUCTION, INC.		65.00		7,930.00
0015	613(EE) 5610	(SP) 18" CORRUGATED POLYPROPYLENE PIPE	58.000	LF	
	Engineer's Estimate		**35.00**		**2,030.00**
1	B & B BRIDGE COMPANY, LLC		35.65		2,067.70
2	T. McDonald Construction, Inc.		34.00		1,972.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		65.80		3,816.40
4	STEVE BEAM CONSTRUCTION, INC.		60.00		3,480.00
0016	613(M) 7186	TYPE A4 CULVERT END TREATMENT	2.000	EA	
	Engineer's Estimate		**1,300.00**		**2,600.00**
1	B & B BRIDGE COMPANY, LLC		1,850.00		3,700.00
2	T. McDonald Construction, Inc.		1,400.00		2,800.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		2,100.00		4,200.00
4	STEVE BEAM CONSTRUCTION, INC.		1,800.00		3,600.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 490 **Contract ID:** 180264

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0017	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**7,000.00**	**7,000.00**
1	B & B BRIDGE COMPANY, LLC	2,000.00	2,000.00
2	T. McDonald Construction, Inc.	1,500.00	1,500.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC	13,200.00	13,200.00
4	STEVE BEAM CONSTRUCTION, INC.	4,170.00	4,170.00
0018	624(C) 4458	FENCE-STYLE SWF (4 BARBED WIRE)	2,374.000 LF
	Engineer's Estimate	**6.00**	**14,244.00**
1	B & B BRIDGE COMPANY, LLC	4.40	10,445.60
2	T. McDonald Construction, Inc.	7.50	17,805.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC	4.80	11,395.20
4	STEVE BEAM CONSTRUCTION, INC.	5.06	12,012.44
0019	624(D) 4470	GATE, GALVANIZED STEEL	2.000 EA
	Engineer's Estimate	**900.00**	**1,800.00**
1	B & B BRIDGE COMPANY, LLC	600.00	1,200.00
2	T. McDonald Construction, Inc.	1,200.00	2,400.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC	660.00	1,320.00
4	STEVE BEAM CONSTRUCTION, INC.	690.00	1,380.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0020	202(A) 1301	UNCLASSIFIED EXCAVATION	1,543.000 CY
	Engineer's Estimate	**8.00**	**12,344.00**
1	B & B BRIDGE COMPANY, LLC	8.40	12,961.20
2	T. McDonald Construction, Inc.	8.00	12,344.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC	11.00	16,973.00
4	STEVE BEAM CONSTRUCTION, INC.	11.00	16,973.00
0021	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	973.000 CY
	Engineer's Estimate	**20.00**	**19,460.00**
1	B & B BRIDGE COMPANY, LLC	12.60	12,259.80
2	T. McDonald Construction, Inc.	12.00	11,676.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC	13.20	12,843.60
4	STEVE BEAM CONSTRUCTION, INC.	11.00	10,703.00
0022	501(D) 6353	UNCLASSIFIED BACKFILL	769.000 CY
	Engineer's Estimate	**30.00**	**23,070.00**
1	B & B BRIDGE COMPANY, LLC	13.65	10,496.85
2	T. McDonald Construction, Inc.	13.00	9,997.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC	15.40	11,842.60
4	STEVE BEAM CONSTRUCTION, INC.	14.50	11,150.50
0023	509(A) 1326	CLASS AA CONCRETE	367.000 CY
	Engineer's Estimate	**450.00**	**165,150.00**
1	B & B BRIDGE COMPANY, LLC	350.00	128,450.00
2	T. McDonald Construction, Inc.	370.00	135,790.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC	399.70	146,689.90
4	STEVE BEAM CONSTRUCTION, INC.	650.00	238,550.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 490 **Contract ID:** 180264

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0024	511(A) 1332	REINFORCING STEEL	55,780.000 LB	
	Engineer's Estimate		**1.00**	**55,780.00**
1	B & B BRIDGE COMPANY, LLC		0.75	41,835.00
2	T. McDonald Construction, Inc.		0.95	52,991.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		1.20	66,936.00
4	STEVE BEAM CONSTRUCTION, INC.		1.15	64,147.00
0025	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	B & B BRIDGE COMPANY, LLC		4,725.00	4,725.00
2	T. McDonald Construction, Inc.		4,500.00	4,500.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		8,580.00	8,580.00
4	STEVE BEAM CONSTRUCTION, INC.		27,500.00	27,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0026	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	B & B BRIDGE COMPANY, LLC		1,500.00	1,500.00
2	T. McDonald Construction, Inc.		3,500.00	3,500.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		1,650.00	1,650.00
4	STEVE BEAM CONSTRUCTION, INC.		7,620.00	7,620.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0027	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	B & B BRIDGE COMPANY, LLC		6,500.00	6,500.00
2	T. McDonald Construction, Inc.		8,500.00	8,500.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		6,600.00	6,600.00
4	STEVE BEAM CONSTRUCTION, INC.		5,610.00	5,610.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0028	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	B & B BRIDGE COMPANY, LLC		1,500.00	1,500.00
2	T. McDonald Construction, Inc.		3,500.00	3,500.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		1,320.00	1,320.00
4	STEVE BEAM CONSTRUCTION, INC.		2,140.00	2,140.00
0029	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**85,000.00**	**85,000.00**
1	B & B BRIDGE COMPANY, LLC		41,125.00	41,125.00
2	T. McDonald Construction, Inc.		45,000.00	45,000.00
3	BREWER CONSTRUCTION OKLAHOMA, LLC		26,801.50	26,801.50
4	STEVE BEAM CONSTRUCTION, INC.		36,052.00	36,052.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 490 **Contract ID:** 180264