**Letting Date:** August 16, 2018, 10:30 A.M.
**Call Order:** 520 **Contract ID:** 180267
**J/P No.:** 31527(04) **Project No.:** STP-255D(442)AG **Contract Time:**
**County:** OKLAHOMA
**Description:** BRIDGE REHABILITATION CITY STREET (NE 4TH STREET): OVER CHERRY CREEK, 1.6 MILES EAST OF I-35 IN DEL CITY. PROJECT LENGTH = 0.058 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 916,988.67 | | |
| 1 | PBX Corporation | 1,022,129.26 | 111.47 | 100.00 |
| 2 | C3 Construction, Inc. | 1,082,624.06 | 118.06 | 105.92 |
| 3 | GIBSON & ASSOCIATES, INC. | 1,137,369.13 | 124.03 | 111.27 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 1,168,428.85 | 127.42 | 114.31 |
| 5 | Allen Contracting, Inc. | 1,220,648.06 | 133.11 | 119.42 |
| 6 | Built Right Construction, LLC | 1,254,530.50 | 136.81 | 122.74 |

**Letting Date:** August 16, 2018, 10:30 A.M.
**Call Order:** 520 **Contract ID:** 180267

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | |
| 0001 | 201(A) 0102 | CLEARING AND GRUBBING | 1.000 LSUM |
| | **Engineer's Estimate** | **20,000.00** | **20,000.00** |
| 1 | PBX Corporation | 51,500.00 | 51,500.00 |
| 2 | C3 Construction, Inc. | 6,892.92 | 6,892.92 |
| 3 | GIBSON & ASSOCIATES, INC. | 8,500.00 | 8,500.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 5,000.00 | 5,000.00 |
| 5 | Allen Contracting, Inc. | 65,259.00 | 65,259.00 |
| 6 | Built Right Construction, LLC | 5,000.00 | 5,000.00 |
| 0002 | 221(C) 2801 | TEMPORARY SILT FENCE | 200.000 LF |
| | **Engineer's Estimate** | **2.00** | **400.00** |
| 1 | PBX Corporation | 9.25 | 1,850.00 |
| 2 | C3 Construction, Inc. | 11.03 | 2,206.00 |
| 3 | GIBSON & ASSOCIATES, INC. | 7.00 | 1,400.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 29.00 | 5,800.00 |
| 5 | Allen Contracting, Inc. | 5.35 | 1,070.00 |
| 6 | Built Right Construction, LLC | 4.00 | 800.00 |
| 0003 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 17.000 TON |
| | **Engineer's Estimate** | **200.00** | **3,400.00** |
| 1 | PBX Corporation | 698.00 | 11,866.00 |
| 2 | C3 Construction, Inc. | 876.09 | 14,893.53 |
| 3 | GIBSON & ASSOCIATES, INC. | 700.00 | 11,900.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 635.50 | 10,803.50 |
| 5 | Allen Contracting, Inc. | 652.82 | 11,097.94 |
| 6 | Built Right Construction, LLC | 640.00 | 10,880.00 |
| 0004 | 412 5267 | COLD MILLING PAVEMENT | 150.000 SY |
| | **Engineer's Estimate** | **20.00** | **3,000.00** |
| 1 | PBX Corporation | 40.00 | 6,000.00 |
| 2 | C3 Construction, Inc. | 94.02 | 14,103.00 |
| 3 | GIBSON & ASSOCIATES, INC. | 16.50 | 2,475.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 50.00 | 7,500.00 |
| 5 | Allen Contracting, Inc. | 43.20 | 6,480.00 |
| 6 | Built Right Construction, LLC | 120.00 | 18,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE "A" - NBI NO. 18328** | | |
| 0005 | 202(A) 1301 | UNCLASSIFIED EXCAVATION | 3,000.000 CY |
| | **Engineer's Estimate** | **6.00** | **18,000.00** |
| 1 | PBX Corporation | 15.00 | 45,000.00 |
| 2 | C3 Construction, Inc. | 9.65 | 28,950.00 |
| 3 | GIBSON & ASSOCIATES, INC. | 20.41 | 61,230.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 15.00 | 45,000.00 |
| 5 | Allen Contracting, Inc. | 15.00 | 45,000.00 |
| 6 | Built Right Construction, LLC | 10.00 | 30,000.00 |

**Letting Date:** August 16, 2018, 10:30 A.M.
**Call Order:** 520 **Contract ID:** 180267

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE "A" - NBI NO. 18328** | | |
| 0006 | 501(B) 1307 | SUBSTRUCTURE EXCAVATION COMMON | 50.000 CY |
| | **Engineer's Estimate** | **40.00** | **2,000.00** |
| 1 | PBX Corporation | 50.00 | 2,500.00 |
| 2 | C3 Construction, Inc. | 95.82 | 4,791.00 |
| 3 | GIBSON & ASSOCIATES, INC. | 125.00 | 6,250.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 73.00 | 3,650.00 |
| 5 | Allen Contracting, Inc. | 131.19 | 6,559.50 |
| 6 | Built Right Construction, LLC | 100.00 | 5,000.00 |
| 0007 | 501(G) 6309 | CLSM BACKFILL | 70.000 CY |
| | **Engineer's Estimate** | **200.00** | **14,000.00** |
| 1 | PBX Corporation | 255.00 | 17,850.00 |
| 2 | C3 Construction, Inc. | 140.62 | 9,843.40 |
| 3 | GIBSON & ASSOCIATES, INC. | 175.00 | 12,250.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 230.00 | 16,100.00 |
| 5 | Allen Contracting, Inc. | 288.01 | 20,160.70 |
| 6 | Built Right Construction, LLC | 200.00 | 14,000.00 |
| 0008 | 502 6116 | (PL)FALSEWORK JACKING | 1.000 LSUM |
| | **Engineer's Estimate** | **35,000.00** | **35,000.00** |
| 1 | PBX Corporation | 35,000.00 | 35,000.00 |
| 2 | C3 Construction, Inc. | 34,464.60 | 34,464.60 |
| 3 | GIBSON & ASSOCIATES, INC. | 90,000.00 | 90,000.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 60,000.00 | 60,000.00 |
| 5 | Allen Contracting, Inc. | 52,834.00 | 52,834.00 |
| 6 | Built Right Construction, LLC | 35,000.00 | 35,000.00 |
| 0009 | 504(A) 1304 | APPROACH SLAB | 149.000 SY |
| | **Engineer's Estimate** | **250.00** | **37,250.00** |
| 1 | PBX Corporation | 220.00 | 32,780.00 |
| 2 | C3 Construction, Inc. | 185.90 | 27,699.10 |
| 3 | GIBSON & ASSOCIATES, INC. | 210.00 | 31,290.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 250.00 | 37,250.00 |
| 5 | Allen Contracting, Inc. | 273.71 | 40,782.79 |
| 6 | Built Right Construction, LLC | 350.00 | 52,150.00 |
| 0010 | 504(B) 1305 | SAW-CUT GROOVING | 821.900 SY |
| | **Engineer's Estimate** | **4.30** | **3,534.17** |
| 1 | PBX Corporation | 5.00 | 4,109.50 |
| 2 | C3 Construction, Inc. | 6.20 | 5,095.78 |
| 3 | GIBSON & ASSOCIATES, INC. | 4.95 | 4,068.41 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 4.50 | 3,698.55 |
| 5 | Allen Contracting, Inc. | 5.25 | 4,314.98 |
| 6 | Built Right Construction, LLC | 10.00 | 8,219.00 |
| 0011 | 504(C) 6250 | SEALED EXPANSION JOINT | 58.000 LF |
| | **Engineer's Estimate** | **350.00** | **20,300.00** |
| 1 | PBX Corporation | 300.00 | 17,400.00 |
| 2 | C3 Construction, Inc. | 223.33 | 12,953.14 |
| 3 | GIBSON & ASSOCIATES, INC. | 143.00 | 8,294.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 310.00 | 17,980.00 |
| 5 | Allen Contracting, Inc. | 303.29 | 17,590.82 |
| 6 | Built Right Construction, LLC | 700.00 | 40,600.00 |

**Letting Date:** August 16, 2018, 10:30 A.M.
**Call Order:** 520 **Contract ID:** 180267

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE "A" - NBI NO. 18328** | | |
| 0012 | 504(E) 1381 | CONCRETE PARAPET | 36.000 LF |
| | **Engineer's Estimate** | **150.00** | **5,400.00** |
| 1 | PBX Corporation | 150.00 | 5,400.00 |
| 2 | C3 Construction, Inc. | 144.59 | 5,205.24 |
| 3 | GIBSON & ASSOCIATES, INC. | 630.00 | 22,680.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 430.00 | 15,480.00 |
| 5 | Allen Contracting, Inc. | 182.77 | 6,579.72 |
| 6 | Built Right Construction, LLC | 300.00 | 10,800.00 |
| 0013 | 504(G) 6390 | RAPID CURE JOINT SEALANT | 12.700 LF |
| | **Engineer's Estimate** | **55.00** | **698.50** |
| 1 | PBX Corporation | 35.00 | 444.50 |
| 2 | C3 Construction, Inc. | 62.04 | 787.91 |
| 3 | GIBSON & ASSOCIATES, INC. | 50.00 | 635.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 64.00 | 812.80 |
| 5 | Allen Contracting, Inc. | 68.46 | 869.44 |
| 6 | Built Right Construction, LLC | 30.00 | 381.00 |
| 0014 | 505(A) 6065 | BRIDGE DECK CONCRETE OVERLAY | 685.500 SY |
| | **Engineer's Estimate** | **150.00** | **102,825.00** |
| 1 | PBX Corporation | 110.00 | 75,405.00 |
| 2 | C3 Construction, Inc. | 150.32 | 103,044.36 |
| 3 | GIBSON & ASSOCIATES, INC. | 150.00 | 102,825.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 240.00 | 164,520.00 |
| 5 | Allen Contracting, Inc. | 185.77 | 127,345.34 |
| 6 | Built Right Construction, LLC | 400.00 | 274,200.00 |
| 0015 | 505(E) 1000 | HYDRODEMOLITION | 685.500 SY |
| | **Engineer's Estimate** | **160.00** | **109,680.00** |
| 1 | PBX Corporation | 110.00 | 75,405.00 |
| 2 | C3 Construction, Inc. | 115.80 | 79,380.90 |
| 3 | GIBSON & ASSOCIATES, INC. | 109.00 | 74,719.50 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 130.00 | 89,115.00 |
| 5 | Allen Contracting, Inc. | 90.61 | 62,113.16 |
| 6 | Built Right Construction, LLC | 120.00 | 82,260.00 |
| 0016 | 506(A) 1322 | STRUCTURAL STEEL | 3,550.000 LB |
| | **Engineer's Estimate** | **5.50** | **19,525.00** |
| 1 | PBX Corporation | 4.50 | 15,975.00 |
| 2 | C3 Construction, Inc. | 13.33 | 47,321.50 |
| 3 | GIBSON & ASSOCIATES, INC. | 10.25 | 36,387.50 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 8.00 | 28,400.00 |
| 5 | Allen Contracting, Inc. | 21.61 | 76,715.50 |
| 6 | Built Right Construction, LLC | 5.00 | 17,750.00 |
| 0017 | 509 6152 | SPECIAL CONCRETE FINISH | 241.000 SY |
| | **Engineer's Estimate** | **70.00** | **16,870.00** |
| 1 | PBX Corporation | 30.00 | 7,230.00 |
| 2 | C3 Construction, Inc. | 73.75 | 17,773.75 |
| 3 | GIBSON & ASSOCIATES, INC. | 60.00 | 14,460.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 50.00 | 12,050.00 |
| 5 | Allen Contracting, Inc. | 77.89 | 18,771.49 |
| 6 | Built Right Construction, LLC | 115.00 | 27,715.00 |

**Letting Date:** August 16, 2018, 10:30 A.M.
**Call Order:** 520 **Contract ID:** 180267

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE "A" - NBI NO. 18328** | |
| 0018 | 511 6306 | MECHANICAL SPLICES | 50.000 EA |
| | **Engineer's Estimate** | **50.00** | **2,500.00** |
| 1 | PBX Corporation | 45.00 | 2,250.00 |
| 2 | C3 Construction, Inc. | 38.12 | 1,906.00 |
| 3 | GIBSON & ASSOCIATES, INC. | 25.00 | 1,250.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 58.00 | 2,900.00 |
| 5 | Allen Contracting, Inc. | 50.42 | 2,521.00 |
| 6 | Built Right Construction, LLC | 30.00 | 1,500.00 |
| 0019 | 511(B) 6010 | EPOXY COATED REINFORCING STEEL | 4,570.000 LB |
| | **Engineer's Estimate** | **1.40** | **6,398.00** |
| 1 | PBX Corporation | 1.50 | 6,855.00 |
| 2 | C3 Construction, Inc. | 1.53 | 6,992.10 |
| 3 | GIBSON & ASSOCIATES, INC. | 1.00 | 4,570.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 2.50 | 11,425.00 |
| 5 | Allen Contracting, Inc. | 2.04 | 9,322.80 |
| 6 | Built Right Construction, LLC | 1.25 | 5,712.50 |
| 0020 | 512(A) 1323 | PAINTING EXISTING STRUCTURES | 1.000 LSUM |
| | **Engineer's Estimate** | **100,000.00** | **100,000.00** |
| 1 | PBX Corporation | 191,680.00 | 191,680.00 |
| 2 | C3 Construction, Inc. | 204,733.45 | 204,733.45 |
| 3 | GIBSON & ASSOCIATES, INC. | 73,700.00 | 73,700.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 160,000.00 | 160,000.00 |
| 5 | Allen Contracting, Inc. | 186,647.32 | 186,647.32 |
| 6 | Built Right Construction, LLC | 185,000.00 | 185,000.00 |
| 0021 | 512(B) 6303 | COLLECTION AND HANDLING OF WASTE | 1.000 LSUM |
| | **Engineer's Estimate** | **15,000.00** | **15,000.00** |
| 1 | PBX Corporation | 5,500.00 | 5,500.00 |
| 2 | C3 Construction, Inc. | 6,892.92 | 6,892.92 |
| 3 | GIBSON & ASSOCIATES, INC. | 103,400.00 | 103,400.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 5,000.00 | 5,000.00 |
| 5 | Allen Contracting, Inc. | 5,832.73 | 5,832.73 |
| 6 | Built Right Construction, LLC | 7,500.00 | 7,500.00 |
| 0022 | 513(C) 6020 | CLASS C BRIDGE DECK REPAIR | 100.000 SY |
| | **Engineer's Estimate** | **650.00** | **65,000.00** |
| 1 | PBX Corporation | 325.00 | 32,500.00 |
| 2 | C3 Construction, Inc. | 965.01 | 96,501.00 |
| 3 | GIBSON & ASSOCIATES, INC. | 1,020.00 | 102,000.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 650.00 | 65,000.00 |
| 5 | Allen Contracting, Inc. | 485.43 | 48,543.00 |
| 6 | Built Right Construction, LLC | 800.00 | 80,000.00 |
| 0023 | 515(A) 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 481.000 SY |
| | **Engineer's Estimate** | **10.00** | **4,810.00** |
| 1 | PBX Corporation | 5.50 | 2,645.50 |
| 2 | C3 Construction, Inc. | 5.50 | 2,645.50 |
| 3 | GIBSON & ASSOCIATES, INC. | 4.40 | 2,116.40 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 4.00 | 1,924.00 |
| 5 | Allen Contracting, Inc. | 4.67 | 2,246.27 |
| 6 | Built Right Construction, LLC | 5.00 | 2,405.00 |

**Letting Date:** August 16, 2018, 10:30 A.M.
**Call Order:** 520 **Contract ID:** 180267

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE "A" - NBI NO. 18328** | | |
| 0024 | 520(A) 6058 | PREPARATION OF CRACKS, ABOVE WATER | 100.000 LF |
| | **Engineer's Estimate** | **45.00** | **4,500.00** |
| 1 | PBX Corporation | 15.00 | 1,500.00 |
| 2 | C3 Construction, Inc. | 52.39 | 5,239.00 |
| 3 | GIBSON & ASSOCIATES, INC. | 41.80 | 4,180.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 38.00 | 3,800.00 |
| 5 | Allen Contracting, Inc. | 44.33 | 4,433.00 |
| 6 | Built Right Construction, LLC | 20.00 | 2,000.00 |
| 0025 | 520(C) 6060 | EPOXY RESIN, ABOVE WATER | 10.000 GAL |
| | **Engineer's Estimate** | **120.00** | **1,200.00** |
| 1 | PBX Corporation | 100.00 | 1,000.00 |
| 2 | C3 Construction, Inc. | 137.86 | 1,378.60 |
| 3 | GIBSON & ASSOCIATES, INC. | 110.00 | 1,100.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 100.00 | 1,000.00 |
| 5 | Allen Contracting, Inc. | 116.66 | 1,166.60 |
| 6 | Built Right Construction, LLC | 100.00 | 1,000.00 |
| 0026 | 521(A) 6210 | PNEUMATICALLY PLACED MORTAR | 60.000 SY |
| | **Engineer's Estimate** | **600.00** | **36,000.00** |
| 1 | PBX Corporation | 500.00 | 30,000.00 |
| 2 | C3 Construction, Inc. | 875.40 | 52,524.00 |
| 3 | GIBSON & ASSOCIATES, INC. | 643.50 | 38,610.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 585.00 | 35,100.00 |
| 5 | Allen Contracting, Inc. | 740.76 | 44,445.60 |
| 6 | Built Right Construction, LLC | 850.00 | 51,000.00 |
| 0027 | 545 4815 | (PL)REPLACE BRIDGE ITEM (TYPE A) | 16.000 EA |
| | **Engineer's Estimate** | **1,800.00** | **28,800.00** |
| 1 | PBX Corporation | 1,800.00 | 28,800.00 |
| 2 | C3 Construction, Inc. | 1,992.47 | 31,879.52 |
| 3 | GIBSON & ASSOCIATES, INC. | 660.00 | 10,560.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 3,000.00 | 48,000.00 |
| 5 | Allen Contracting, Inc. | 2,250.03 | 36,000.48 |
| 6 | Built Right Construction, LLC | 2,000.00 | 32,000.00 |
| 0028 | 545 4825 | (PL)REPLACE BRIDGE ITEM (TYPE B) | 16.000 EA |
| | **Engineer's Estimate** | **1,800.00** | **28,800.00** |
| 1 | PBX Corporation | 1,800.00 | 28,800.00 |
| 2 | C3 Construction, Inc. | 1,992.47 | 31,879.52 |
| 3 | GIBSON & ASSOCIATES, INC. | 1,170.00 | 18,720.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 3,000.00 | 48,000.00 |
| 5 | Allen Contracting, Inc. | 2,126.09 | 34,017.44 |
| 6 | Built Right Construction, LLC | 2,000.00 | 32,000.00 |
| 0029 | 601(B) 1353 | TYPE I-A PLAIN RIPRAP | 812.000 TON |
| | **Engineer's Estimate** | **90.00** | **73,080.00** |
| 1 | PBX Corporation | 99.00 | 80,388.00 |
| 2 | C3 Construction, Inc. | 47.70 | 38,732.40 |
| 3 | GIBSON & ASSOCIATES, INC. | 80.41 | 65,292.92 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 95.00 | 77,140.00 |
| 5 | Allen Contracting, Inc. | 116.55 | 94,638.60 |
| 6 | Built Right Construction, LLC | 55.00 | 44,660.00 |

**Letting Date:** August 16, 2018, 10:30 A.M.
**Call Order:** 520 **Contract ID:** 180267

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE "A" - NBI NO. 18328** | |
| 0030 | 601(C) 1355 | TYPE I-A FILTER BLANKET | 204.000 TON |
| | **Engineer's Estimate** | **80.00** | **16,320.00** |
| 1 | PBX Corporation | 95.00 | 19,380.00 |
| 2 | C3 Construction, Inc. | 36.46 | 7,437.84 |
| 3 | GIBSON & ASSOCIATES, INC. | 55.35 | 11,291.40 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 75.00 | 15,300.00 |
| 5 | Allen Contracting, Inc. | 103.52 | 21,118.08 |
| 6 | Built Right Construction, LLC | 12.00 | 2,448.00 |
| 0031 | 619(B) 2500 | REMOVAL OF BRIDGE ITEMS | 1.000 LSUM |
| | **Engineer's Estimate** | **20,000.00** | **20,000.00** |
| 1 | PBX Corporation | 25,000.00 | 25,000.00 |
| 2 | C3 Construction, Inc. | 33,086.02 | 33,086.02 |
| 3 | GIBSON & ASSOCIATES, INC. | 27,000.00 | 27,000.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 20,000.00 | 20,000.00 |
| 5 | Allen Contracting, Inc. | 37,905.74 | 37,905.74 |
| 6 | Built Right Construction, LLC | 20,000.00 | 20,000.00 |
| 0032 | 619(B) 2515 | REMOVAL OF BRIDGE ITEM (TYPE A) | 14.000 EA |
| | **Engineer's Estimate** | **150.00** | **2,100.00** |
| 1 | PBX Corporation | 150.00 | 2,100.00 |
| 2 | C3 Construction, Inc. | 551.43 | 7,720.02 |
| 3 | GIBSON & ASSOCIATES, INC. | 525.00 | 7,350.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 800.00 | 11,200.00 |
| 5 | Allen Contracting, Inc. | 683.64 | 9,570.96 |
| 6 | Built Right Construction, LLC | 1,500.00 | 21,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **TRAFFIC** | |
| 0033 | 104 0955 | (SP) RAILROAD FLAGGING(NON-BIDDABLE) | 45.000 DAY |
| | **Engineer's Estimate** | **600.00** | **27,000.00** |
| 1 | PBX Corporation | 600.00 | 27,000.00 |
| 2 | C3 Construction, Inc. | 600.00 | 27,000.00 |
| 3 | GIBSON & ASSOCIATES, INC. | 600.00 | 27,000.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 600.00 | 27,000.00 |
| 5 | Allen Contracting, Inc. | 600.00 | 27,000.00 |
| 6 | Built Right Construction, LLC | 600.00 | 27,000.00 |
| 0034 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 620.000 LF |
| | **Engineer's Estimate** | **2.00** | **1,240.00** |
| 1 | PBX Corporation | 4.25 | 2,635.00 |
| 2 | C3 Construction, Inc. | 5.51 | 3,416.20 |
| 3 | GIBSON & ASSOCIATES, INC. | 2.20 | 1,364.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 4.00 | 2,480.00 |
| 5 | Allen Contracting, Inc. | 2.33 | 1,444.60 |
| 6 | Built Right Construction, LLC | 2.50 | 1,550.00 |

**Letting Date:** August 16, 2018, 10:30 A.M.

**Call Order:** 520 **Contract ID:** 180267

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **TRAFFIC** | |
| 0035 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | PBX Corporation | 12,000.00 | 12,000.00 |
| 2 | C3 Construction, Inc. | 7,030.78 | 7,030.78 |
| 3 | GIBSON & ASSOCIATES, INC. | 6,500.00 | 6,500.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 10,000.00 | 10,000.00 |
| 5 | Allen Contracting, Inc. | 5,249.46 | 5,249.46 |
| 6 | Built Right Construction, LLC | 5,000.00 | 5,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | |
| 0036 | 641 1399 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **67,358.00** | **67,358.00** |
| 1 | PBX Corporation | 116,380.76 | 116,380.76 |
| 2 | C3 Construction, Inc. | 100,223.06 | 100,223.06 |
| 3 | GIBSON & ASSOCIATES, INC. | 142,000.00 | 142,000.00 |
| 4 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 100,000.00 | 100,000.00 |
| 5 | Allen Contracting, Inc. | 85,000.00 | 85,000.00 |
| 6 | Built Right Construction, LLC | 100,000.00 | 100,000.00 |