Letting Date: August 16, 2018, 10:30 A.M.
Call Order: 570 **Contract ID:** 180272
J/P No.: 33706(04) **Project No.:** NHPP-272N(256)3P **Contract Time:**
County: TULSA
Description: RESURFACE (P.C. CONCRETE) US-169: FROM 1.54 MILES SOUTH OF THE SH-20 EAST (116TH STREET) JUNCTION, EXTEND NORTH IN OWASSO. PROJECT LENGTH = 1.130 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	891,451.08		
1	Interstate Improvement, Inc.	1,032,511.27	115.82	100.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	1,058,263.81	118.71	102.49
3	Diamond Surface, Inc.	1,118,980.72	125.52	108.37
4	R.A. Knapp Construction, Inc.	1,555,956.45	174.54	150.70
5	Iowa Civil Contracting, Inc.	1,963,174.03	220.22	190.14

Letting Date: August 16, 2018, 10:30 A.M.
Call Order: 570 **Contract ID:** 180272

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	303(A) 2100	AGGREGATE BASE TYPE A	173.000	CY	
	Engineer's Estimate		**36.80**		**6,366.40**
1	Interstate Improvement, Inc.		24.00		4,152.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		30.00		5,190.00
3	Diamond Surface, Inc.		34.37		5,946.01
4	R.A. Knapp Construction, Inc.		40.00		6,920.00
5	Iowa Civil Contracting, Inc.		62.00		10,726.00
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	205.000	TON	
	Engineer's Estimate		**30.00**		**6,150.00**
1	Interstate Improvement, Inc.		24.00		4,920.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		25.50		5,227.50
3	Diamond Surface, Inc.		11.70		2,398.50
4	R.A. Knapp Construction, Inc.		30.00		6,150.00
5	Iowa Civil Contracting, Inc.		57.00		11,685.00
0003	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	3,451.000	SY	
	Engineer's Estimate		**90.00**		**310,590.00**
1	Interstate Improvement, Inc.		85.00		293,335.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		69.00		238,119.00
3	Diamond Surface, Inc.		88.66		305,965.66
4	R.A. Knapp Construction, Inc.		145.00		500,395.00
5	Iowa Civil Contracting, Inc.		227.00		783,377.00
0004	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	1,055.000	CY	
	Engineer's Estimate		**210.00**		**221,550.00**
1	Interstate Improvement, Inc.		300.00		316,500.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		325.00		342,875.00
3	Diamond Surface, Inc.		305.00		321,775.00
4	R.A. Knapp Construction, Inc.		350.00		369,250.00
5	Iowa Civil Contracting, Inc.		498.00		525,390.00
0005	415 6300	CONCRETE JOINT SEALING	33,236.000	LF	
	Engineer's Estimate		**1.50**		**49,854.00**
1	Interstate Improvement, Inc.		1.35		44,868.60
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.61		53,509.96
3	Diamond Surface, Inc.		1.20		39,883.20
4	R.A. Knapp Construction, Inc.		1.80		59,824.80
5	Iowa Civil Contracting, Inc.		2.50		83,090.00
0006	416 0100	DOWEL BAR RETROFIT	2,856.000	EA	
	Engineer's Estimate		**30.00**		**85,680.00**
1	Interstate Improvement, Inc.		35.00		99,960.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		45.50		129,948.00
3	Diamond Surface, Inc.		43.20		123,379.20
4	R.A. Knapp Construction, Inc.		45.00		128,520.00
5	Iowa Civil Contracting, Inc.		48.50		138,516.00
0007	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	29,261.000	SY	
	Engineer's Estimate		**3.00**		**87,783.00**
1	Interstate Improvement, Inc.		3.25		95,098.25
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		3.50		102,413.50
3	Diamond Surface, Inc.		2.15		62,911.15
4	R.A. Knapp Construction, Inc.		2.15		62,911.15
5	Iowa Civil Contracting, Inc.		4.73		138,404.53

Letting Date: August 16, 2018, 10:30 A.M.
Call Order: 570 **Contract ID:** 180272

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0008	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	24,600.000 LF	
	Engineer's Estimate		**0.68**	**16,728.00**
1	Interstate Improvement, Inc.		0.71	17,466.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.69	16,974.00
3	Diamond Surface, Inc.		0.75	18,450.00
4	R.A. Knapp Construction, Inc.		0.66	16,236.00
5	Iowa Civil Contracting, Inc.		0.66	16,236.00
0009	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	2,410.000 LF	
	Engineer's Estimate		**1.12**	**2,699.20**
1	Interstate Improvement, Inc.		1.35	3,253.50
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.30	3,133.00
3	Diamond Surface, Inc.		0.80	1,928.00
4	R.A. Knapp Construction, Inc.		1.25	3,012.50
5	Iowa Civil Contracting, Inc.		1.25	3,012.50
0010	857(F) 8820	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	504.000 LF	
	Engineer's Estimate		**5.12**	**2,580.48**
1	Interstate Improvement, Inc.		3.24	1,632.96
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		3.15	1,587.60
3	Diamond Surface, Inc.		11.00	5,544.00
4	R.A. Knapp Construction, Inc.		3.00	1,512.00
5	Iowa Civil Contracting, Inc.		3.00	1,512.00
0011	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	Interstate Improvement, Inc.		75,000.00	75,000.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		35,000.00	35,000.00
3	Diamond Surface, Inc.		106,000.00	106,000.00
4	R.A. Knapp Construction, Inc.		100,000.00	100,000.00
5	Iowa Civil Contracting, Inc.		50,000.00	50,000.00
0012	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	49.000 SD	
	Engineer's Estimate		**30.00**	**1,470.00**
1	Interstate Improvement, Inc.		27.04	1,324.96
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		26.25	1,286.25
3	Diamond Surface, Inc.		200.00	9,800.00
4	R.A. Knapp Construction, Inc.		25.00	1,225.00
5	Iowa Civil Contracting, Inc.		25.00	1,225.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			
0013	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**75,000.00**	**75,000.00**
1	Interstate Improvement, Inc.		75,000.00	75,000.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		123,000.00	123,000.00
3	Diamond Surface, Inc.		115,000.00	115,000.00
4	R.A. Knapp Construction, Inc.		300,000.00	300,000.00
5	Iowa Civil Contracting, Inc.		200,000.00	200,000.00