Letting Date: August 16, 2018, 10:30 A.M.
Call Order: 590 **Contract ID:** 180274
J/P No.: 33661(04) **Project No.:** MC-273B(046) **Contract Time:**
County: WAGONER
Description: RESURFACE (ASPHALT) SH-51B: FROM THE US-69 INTERSECTION, EXTEND NORTHWEST NEAR PORTER. PROJECT LENGTH = 6.87 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Rosscon, LLC	1,192,974.25	89.72	100.00
2	BECCO CONTRACTORS, INC.	1,219,000.00	91.68	102.18
3	Overland Corporation	1,238,706.90	93.16	103.83
4	Paragon Contractors, LLC	1,266,266.00	95.23	106.14
5	APAC-CENTRAL, INC.	1,272,426.45	95.70	106.66
	Engineer's Estimate	1,329,661.25		
6	THE CUMMINS CONSTRUCTION CO., INC.	1,356,978.25	102.05	113.75

Letting Date: August 16, 2018, 10:30 A.M.
Call Order: 590 **Contract ID:** 180274

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	407(B) 0250	TACK COAT	8,950.000 GAL
	Engineer's Estimate	**2.00**	**17,900.00**
1	Rosscon, LLC	2.50	22,375.00
2	BECCO CONTRACTORS, INC.	2.00	17,900.00
3	Overland Corporation	0.01	89.50
4	Paragon Contractors, LLC	2.50	22,375.00
5	APAC-CENTRAL, INC.	2.20	19,690.00
6	THE CUMMINS CONSTRUCTION CO., INC.	3.00	26,850.00
0002	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	13,100.000 TON
	Engineer's Estimate	**72.00**	**943,200.00**
1	Rosscon, LLC	73.00	956,300.00
2	BECCO CONTRACTORS, INC.	73.25	959,575.00
3	Overland Corporation	73.45	962,195.00
4	Paragon Contractors, LLC	80.00	1,048,000.00
5	APAC-CENTRAL, INC.	74.23	972,413.00
6	THE CUMMINS CONSTRUCTION CO., INC.	79.25	1,038,175.00
0003	412 5267	COLD MILLING PAVEMENT	116,920.000 SY
	Engineer's Estimate	**2.25**	**263,070.00**
1	Rosscon, LLC	1.40	163,688.00
2	BECCO CONTRACTORS, INC.	1.40	163,688.00
3	Overland Corporation	1.30	151,996.00
4	Paragon Contractors, LLC	1.25	146,150.00
5	APAC-CENTRAL, INC.	1.81	211,625.20
6	THE CUMMINS CONSTRUCTION CO., INC.	2.00	233,840.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0004	828(B) 8136	LOOP DETECTOR WIRE	110.000 LF
	Engineer's Estimate	**10.00**	**1,100.00**
1	Rosscon, LLC	60.00	6,600.00
2	BECCO CONTRACTORS, INC.	50.00	5,500.00
3	Overland Corporation	15.00	1,650.00
4	Paragon Contractors, LLC	16.00	1,760.00
5	APAC-CENTRAL, INC.	15.65	1,721.50
6	THE CUMMINS CONSTRUCTION CO., INC.	25.00	2,750.00
0005	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	102,895.000 LF
	Engineer's Estimate	**0.75**	**77,171.25**
1	Rosscon, LLC	0.35	36,013.25
2	BECCO CONTRACTORS, INC.	0.35	36,013.25
3	Overland Corporation	0.32	32,926.40
4	Paragon Contractors, LLC	0.32	32,926.40
5	APAC-CENTRAL, INC.	0.31	31,897.45
6	THE CUMMINS CONSTRUCTION CO., INC.	0.35	36,013.25

Letting Date: August 16, 2018, 10:30 A.M.
Call Order: 590 **Contract ID:** 180274

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0006	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	Rosscon, LLC		6,000.00	6,000.00
2	BECCO CONTRACTORS, INC.		34,843.75	34,843.75
3	Overland Corporation		88,000.00	88,000.00
4	Paragon Contractors, LLC		13,093.60	13,093.60
5	APAC-CENTRAL, INC.		33,155.30	33,155.30
6	THE CUMMINS CONSTRUCTION CO., INC.		17,500.00	17,500.00
0007	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	74.000 SD	
	Engineer's Estimate		**30.00**	**2,220.00**
1	Rosscon, LLC		27.00	1,998.00
2	BECCO CONTRACTORS, INC.		20.00	1,480.00
3	Overland Corporation		25.00	1,850.00
4	Paragon Contractors, LLC		26.50	1,961.00
5	APAC-CENTRAL, INC.		26.00	1,924.00
6	THE CUMMINS CONSTRUCTION CO., INC.		25.00	1,850.00