Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 750 **Contract ID:** 180285
J/P No.: 30697(04) **Project No.:** STP-228D(015)CI **Contract Time:**
County: GREER
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-196): OVER TRIBUTARY OF SALT FORK RED RIVER, 3.0 MILES SOUTH OF US-283 NEAR MANGUM. PROJECT LENGTH = 0.142 MILE

	VENDORNAME	PROPOSALITEMTO		
1	KLAVER CONSTRUCTION COMPANY, INC.	211,010.22	79.95	100.00
2	Reece Construction Co, Inc.	220,184.14	83.43	104.35
3	Wyatt Contracting	228,247.81	86.48	108.17
4	K & R BUILDERS, INC.	229,800.33	87.07	108.90
5	SEWELL BROS., INC.	236,321.40	89.54	112.00
	Engineer's Estimate	263,924.90		
6	RRY SERVICES LLC	276,155.90	104.63	130.87
7	EARTH BUILDERS, L.P.	316,134.35	119.78	149.82

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 750 **Contract ID:** 180285

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	202(H) 0185	EARTHWORK	1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	25,000.00	25,000.00
2	Reece Construction Co, Inc.	25,000.00	25,000.00
3	Wyatt Contracting	25,000.00	25,000.00
4	K & R BUILDERS, INC.	21,000.00	21,000.00
5	SEWELL BROS., INC.	27,500.00	27,500.00
6	RRY SERVICES LLC	25,000.00	25,000.00
7	EARTH BUILDERS, L.P.	30,000.00	30,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	250.000 LF
	Engineer's Estimate	**2.00**	**500.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	4.98	1,245.00
2	Reece Construction Co, Inc.	4.98	1,245.00
3	Wyatt Contracting	5.48	1,370.00
4	K & R BUILDERS, INC.	1.50	375.00
5	SEWELL BROS., INC.	5.50	1,375.00
6	RRY SERVICES LLC	5.00	1,250.00
7	EARTH BUILDERS, L.P.	5.50	1,375.00
0003	221(F) 0100	TEMPORARY SILT DIKE	200.000 LF
	Engineer's Estimate	**8.25**	**1,650.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	12.98	2,596.00
2	Reece Construction Co, Inc.	12.98	2,596.00
3	Wyatt Contracting	14.28	2,856.00
4	K & R BUILDERS, INC.	5.00	1,000.00
5	SEWELL BROS., INC.	14.00	2,800.00
6	RRY SERVICES LLC	13.00	2,600.00
7	EARTH BUILDERS, L.P.	14.00	2,800.00
0004	230(A) 2806	SOLID SLAB SODDING	2,840.000 SY
	Engineer's Estimate	**2.00**	**5,680.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	1.80	5,112.00
2	Reece Construction Co, Inc.	1.80	5,112.00
3	Wyatt Contracting	1.98	5,623.20
4	K & R BUILDERS, INC.	1.98	5,623.20
5	SEWELL BROS., INC.	2.50	7,100.00
6	RRY SERVICES LLC	2.00	5,680.00
7	EARTH BUILDERS, L.P.	2.00	5,680.00
0005	233(A) 2817	VEGETATIVE MULCHING	0.590 AC
	Engineer's Estimate	**675.00**	**398.25**
1	KLAVER CONSTRUCTION COMPANY, INC.	500.00	295.00
2	Reece Construction Co, Inc.	500.00	295.00
3	Wyatt Contracting	550.00	324.50
4	K & R BUILDERS, INC.	250.00	147.50
5	SEWELL BROS., INC.	550.00	324.50
6	RRY SERVICES LLC	400.00	236.00
7	EARTH BUILDERS, L.P.	1,000.00	590.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 750 **Contract ID:** 180285

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0006	303(A) 2100	AGGREGATE BASE TYPE A	346.000 CY	
	Engineer's Estimate		**70.00**	**24,220.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		46.00	15,916.00
2	Reece Construction Co, Inc.		65.00	22,490.00
3	Wyatt Contracting		62.00	21,452.00
4	K & R BUILDERS, INC.		70.00	24,220.00
5	SEWELL BROS., INC.		55.00	19,030.00
6	RRY SERVICES LLC		80.00	27,680.00
7	EARTH BUILDERS, L.P.		70.00	24,220.00
0007	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**300.00**	**3,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		325.00	3,250.00
2	Reece Construction Co, Inc.		213.00	2,130.00
3	Wyatt Contracting		275.00	2,750.00
4	K & R BUILDERS, INC.		290.00	2,900.00
5	SEWELL BROS., INC.		300.00	3,000.00
6	RRY SERVICES LLC		300.00	3,000.00
7	EARTH BUILDERS, L.P.		500.00	5,000.00
0008	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	120.000 LF	
	Engineer's Estimate		**38.00**	**4,560.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		28.00	3,360.00
2	Reece Construction Co, Inc.		28.00	3,360.00
3	Wyatt Contracting		34.50	4,140.00
4	K & R BUILDERS, INC.		34.00	4,080.00
5	SEWELL BROS., INC.		35.00	4,200.00
6	RRY SERVICES LLC		55.00	6,600.00
7	EARTH BUILDERS, L.P.		80.00	9,600.00
0009	613(M) 7187	TYPE B4 CULVERT END TREATMENT	4.000 EA	
	Engineer's Estimate		**1,400.00**	**5,600.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		1,300.00	5,200.00
2	Reece Construction Co, Inc.		1,749.00	6,996.00
3	Wyatt Contracting		1,200.00	4,800.00
4	K & R BUILDERS, INC.		1,090.00	4,360.00
5	SEWELL BROS., INC.		1,350.00	5,400.00
6	RRY SERVICES LLC		1,500.00	6,000.00
7	EARTH BUILDERS, L.P.		800.00	3,200.00
0010	853 9024	DELINEATORS(TYPE 1, CODE 1)	4.000 EA	
	Engineer's Estimate		**15.00**	**60.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		25.00	100.00
2	Reece Construction Co, Inc.		25.00	100.00
3	Wyatt Contracting		27.50	110.00
4	K & R BUILDERS, INC.		25.00	100.00
5	SEWELL BROS., INC.		30.00	120.00
6	RRY SERVICES LLC		25.00	100.00
7	EARTH BUILDERS, L.P.		50.00	200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 750 **Contract ID:** 180285

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0011	202(A) 1301	UNCLASSIFIED EXCAVATION	337.000 CY	
	Engineer's Estimate		**10.00**	**3,370.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		8.00	2,696.00
2	Reece Construction Co, Inc.		8.00	2,696.00
3	Wyatt Contracting		8.00	2,696.00
4	K & R BUILDERS, INC.		10.50	3,538.50
5	SEWELL BROS., INC.		11.00	3,707.00
6	RRY SERVICES LLC		15.00	5,055.00
7	EARTH BUILDERS, L.P.		25.00	8,425.00
0012	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	66.750 CY	
	Engineer's Estimate		**15.00**	**1,001.25**
1	KLAVER CONSTRUCTION COMPANY, INC.		5.00	333.75
2	Reece Construction Co, Inc.		15.00	1,001.25
3	Wyatt Contracting		30.00	2,002.50
4	K & R BUILDERS, INC.		15.50	1,034.63
5	SEWELL BROS., INC.		16.00	1,068.00
6	RRY SERVICES LLC		15.00	1,001.25
7	EARTH BUILDERS, L.P.		25.00	1,668.75
0013	509(A) 1326	CLASS AA CONCRETE	151.430 CY	
	Engineer's Estimate		**600.00**	**90,858.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		484.67	73,393.58
2	Reece Construction Co, Inc.		483.00	73,140.69
3	Wyatt Contracting		525.00	79,500.75
4	K & R BUILDERS, INC.		557.50	84,422.23
5	SEWELL BROS., INC.		550.00	83,286.50
6	RRY SERVICES LLC		675.00	102,215.25
7	EARTH BUILDERS, L.P.		600.00	90,858.00
0014	511(A) 1332	REINFORCING STEEL	24,834.000 LB	
	Engineer's Estimate		**1.10**	**27,317.40**
1	KLAVER CONSTRUCTION COMPANY, INC.		0.90	22,350.60
2	Reece Construction Co, Inc.		0.80	19,867.20
3	Wyatt Contracting		1.09	27,069.06
4	K & R BUILDERS, INC.		0.98	24,337.32
5	SEWELL BROS., INC.		1.10	27,317.40
6	RRY SERVICES LLC		1.10	27,317.40
7	EARTH BUILDERS, L.P.		1.40	34,767.60
0015	601(B) 1353	TYPE I-A PLAIN RIPRAP	177.000 TON	
	Engineer's Estimate		**50.00**	**8,850.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		49.00	8,673.00
2	Reece Construction Co, Inc.		52.00	9,204.00
3	Wyatt Contracting		45.55	8,062.35
4	K & R BUILDERS, INC.		52.50	9,292.50
5	SEWELL BROS., INC.		45.00	7,965.00
6	RRY SERVICES LLC		65.00	11,505.00
7	EARTH BUILDERS, L.P.		65.00	11,505.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 750 **Contract ID:** 180285

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0016	601(C) 1355	TYPE I-A FILTER BLANKET	59.000 TON	
	Engineer's Estimate		**40.00**	**2,360.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		38.00	2,242.00
2	Reece Construction Co, Inc.		39.00	2,301.00
3	Wyatt Contracting		41.55	2,451.45
4	K & R BUILDERS, INC.		43.55	2,569.45
5	SEWELL BROS., INC.		42.00	2,478.00
6	RRY SERVICES LLC		55.00	3,245.00
7	EARTH BUILDERS, L.P.		55.00	3,245.00
0017	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		12,000.00	12,000.00
2	Reece Construction Co, Inc.		10,000.00	10,000.00
3	Wyatt Contracting		6,000.00	6,000.00
4	K & R BUILDERS, INC.		7,500.00	7,500.00
5	SEWELL BROS., INC.		9,000.00	9,000.00
6	RRY SERVICES LLC		10,000.00	10,000.00
7	EARTH BUILDERS, L.P.		30,000.00	30,000.00
0018	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		1,500.00	1,500.00
2	Reece Construction Co, Inc.		1,500.00	1,500.00
3	Wyatt Contracting		1,650.00	1,650.00
4	K & R BUILDERS, INC.		1,900.00	1,900.00
5	SEWELL BROS., INC.		1,650.00	1,650.00
6	RRY SERVICES LLC		1,500.00	1,500.00
7	EARTH BUILDERS, L.P.		5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0019	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		3,600.00	3,600.00
2	Reece Construction Co, Inc.		4,900.00	4,900.00
3	Wyatt Contracting		5,390.00	5,390.00
4	K & R BUILDERS, INC.		5,700.00	5,700.00
5	SEWELL BROS., INC.		4,000.00	4,000.00
6	RRY SERVICES LLC		6,896.00	6,896.00
7	EARTH BUILDERS, L.P.		15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 750 **Contract ID:** 180285

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0020	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	2,500.00	2,500.00
2	Reece Construction Co, Inc.	1,000.00	1,000.00
3	Wyatt Contracting	2,500.00	2,500.00
4	K & R BUILDERS, INC.	2,100.00	2,100.00
5	SEWELL BROS., INC.	2,000.00	2,000.00
6	RRY SERVICES LLC	1,275.00	1,275.00
7	EARTH BUILDERS, L.P.	3,000.00	3,000.00
0021	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**27,000.00**	**27,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	19,647.29	19,647.29
2	Reece Construction Co, Inc.	25,250.00	25,250.00
3	Wyatt Contracting	22,500.00	22,500.00
4	K & R BUILDERS, INC.	23,600.00	23,600.00
5	SEWELL BROS., INC.	23,000.00	23,000.00
6	RRY SERVICES LLC	28,000.00	28,000.00
7	EARTH BUILDERS, L.P.	30,000.00	30,000.00