Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 500 **Contract ID:** 180286
J/P No.: 30698(04) **Project No.:** STP-233D(037)CI **Contract Time:**
County: JACKSON
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-198): OVER TURKEY CREEK, 1.8 MILES SOUTH OF THE US-62 JUNCTION NEAR ALTUS. PROJECT LENGTH = 0.199 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	846,967.50		
1	SEWELL BROS., INC.	895,542.95	105.74	100.00
2	EARTH BUILDERS, L.P.	1,156,613.00	136.56	129.15

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 500 **Contract ID:** 180286

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	SEWELL BROS., INC.		5,000.00		5,000.00
2	EARTH BUILDERS, L.P.		35,000.00		35,000.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**50,000.00**		**50,000.00**
1	SEWELL BROS., INC.		105,000.00		105,000.00
2	EARTH BUILDERS, L.P.		140,000.00		140,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	300.000	LF	
	Engineer's Estimate		**2.00**		**600.00**
1	SEWELL BROS., INC.		1.50		450.00
2	EARTH BUILDERS, L.P.		4.00		1,200.00
0004	221(F) 0100	TEMPORARY SILT DIKE	600.000	LF	
	Engineer's Estimate		**7.50**		**4,500.00**
1	SEWELL BROS., INC.		7.30		4,380.00
2	EARTH BUILDERS, L.P.		15.00		9,000.00
0005	230(A) 2806	SOLID SLAB SODDING	9,940.000	SY	
	Engineer's Estimate		**1.75**		**17,395.00**
1	SEWELL BROS., INC.		1.58		15,705.20
2	EARTH BUILDERS, L.P.		3.00		29,820.00
0006	233(A) 2817	VEGETATIVE MULCHING	2.050	AC	
	Engineer's Estimate		**550.00**		**1,127.50**
1	SEWELL BROS., INC.		400.00		820.00
2	EARTH BUILDERS, L.P.		1,000.00		2,050.00
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	523.000	TON	
	Engineer's Estimate		**35.00**		**18,305.00**
1	SEWELL BROS., INC.		36.25		18,958.75
2	EARTH BUILDERS, L.P.		45.00		23,535.00
0008	509(D) 0325	CLASS C CONCRETE	12.000	CY	
	Engineer's Estimate		**275.00**		**3,300.00**
1	SEWELL BROS., INC.		350.00		4,200.00
2	EARTH BUILDERS, L.P.		500.00		6,000.00
0009	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	72.000	LF	
	Engineer's Estimate		**35.00**		**2,520.00**
1	SEWELL BROS., INC.		40.00		2,880.00
2	EARTH BUILDERS, L.P.		65.00		4,680.00
0010	613(B) 4533	64" X 43" CORR. GALV. STEEL PIPE ARCH	86.000	LF	
	Engineer's Estimate		**100.00**		**8,600.00**
1	SEWELL BROS., INC.		120.00		10,320.00
2	EARTH BUILDERS, L.P.		140.00		12,040.00
0011	613(M) 7187	TYPE B4 CULVERT END TREATMENT	2.000	EA	
	Engineer's Estimate		**1,200.00**		**2,400.00**
1	SEWELL BROS., INC.		1,550.00		3,100.00
2	EARTH BUILDERS, L.P.		800.00		1,600.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 500 **Contract ID:** 180286

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0012	613(M) 7189	TYPE D4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,800.00**	**3,600.00**
1	SEWELL BROS., INC.		1,600.00	3,200.00
2	EARTH BUILDERS, L.P.		1,500.00	3,000.00
Section: 0002 BRIDGE				
0013	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	200.000 CY	
	Engineer's Estimate		**17.00**	**3,400.00**
1	SEWELL BROS., INC.		17.50	3,500.00
2	EARTH BUILDERS, L.P.		25.00	5,000.00
0014	501(F) 6352	GRANULAR BACKFILL	82.000 CY	
	Engineer's Estimate		**60.00**	**4,920.00**
1	SEWELL BROS., INC.		65.00	5,330.00
2	EARTH BUILDERS, L.P.		80.00	6,560.00
0015	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	597.000 LF	
	Engineer's Estimate		**175.00**	**104,475.00**
1	SEWELL BROS., INC.		180.00	107,460.00
2	EARTH BUILDERS, L.P.		200.00	119,400.00
0016	504(C) 6250	SEALED EXPANSION JOINT	35.500 LF	
	Engineer's Estimate		**270.00**	**9,585.00**
1	SEWELL BROS., INC.		266.00	9,443.00
2	EARTH BUILDERS, L.P.		240.00	8,520.00
0017	504(D) 6239	CONCRETE RAIL (TR3)	368.000 LF	
	Engineer's Estimate		**77.00**	**28,336.00**
1	SEWELL BROS., INC.		72.00	26,496.00
2	EARTH BUILDERS, L.P.		130.00	47,840.00
0018	506(A) 1322	STRUCTURAL STEEL	1,420.000 LB	
	Engineer's Estimate		**2.95**	**4,189.00**
1	SEWELL BROS., INC.		3.50	4,970.00
2	EARTH BUILDERS, L.P.		3.00	4,260.00
0019	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	12.000 EA	
	Engineer's Estimate		**850.00**	**10,200.00**
1	SEWELL BROS., INC.		645.00	7,740.00
2	EARTH BUILDERS, L.P.		1,000.00	12,000.00
0020	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	12.000 EA	
	Engineer's Estimate		**850.00**	**10,200.00**
1	SEWELL BROS., INC.		645.00	7,740.00
2	EARTH BUILDERS, L.P.		1,000.00	12,000.00
0021	509(A) 1326	CLASS AA CONCRETE	136.000 CY	
	Engineer's Estimate		**525.00**	**71,400.00**
1	SEWELL BROS., INC.		550.00	74,800.00
2	EARTH BUILDERS, L.P.		600.00	81,600.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 500 **Contract ID:** 180286

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0022	509(B) 1328	CLASS A CONCRETE	111.000	CY	
	Engineer's Estimate		**525.00**		**58,275.00**
1	SEWELL BROS., INC.		600.00		66,600.00
2	EARTH BUILDERS, L.P.		600.00		66,600.00
0023	511(A) 1332	REINFORCING STEEL	56,040.000	LB	
	Engineer's Estimate		**1.00**		**56,040.00**
1	SEWELL BROS., INC.		1.00		56,040.00
2	EARTH BUILDERS, L.P.		1.20		67,248.00
0024	514(A) 6010	PILES, FURNISHED (HP 10X42)	140.000	LF	
	Engineer's Estimate		**35.00**		**4,900.00**
1	SEWELL BROS., INC.		30.00		4,200.00
2	EARTH BUILDERS, L.P.		35.00		4,900.00
0025	514(A) 6011	PILES, FURNISHED (HP 12X53)	310.000	LF	
	Engineer's Estimate		**45.00**		**13,950.00**
1	SEWELL BROS., INC.		40.00		12,400.00
2	EARTH BUILDERS, L.P.		40.00		12,400.00
0026	514(B) 6292	PILES, DRIVEN (HP 10X42)	140.000	LF	
	Engineer's Estimate		**15.00**		**2,100.00**
1	SEWELL BROS., INC.		15.00		2,100.00
2	EARTH BUILDERS, L.P.		35.00		4,900.00
0027	514(B) 6294	PILES, DRIVEN (HP 12X53)	310.000	LF	
	Engineer's Estimate		**15.00**		**4,650.00**
1	SEWELL BROS., INC.		15.00		4,650.00
2	EARTH BUILDERS, L.P.		35.00		10,850.00
0028	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	SEWELL BROS., INC.		400.00		400.00
2	EARTH BUILDERS, L.P.		400.00		400.00
0029	516(A) 6093	DRILLED SHAFTS 42" DIAMETER	152.000	LF	
	Engineer's Estimate		**700.00**		**106,400.00**
1	SEWELL BROS., INC.		685.00		104,120.00
2	EARTH BUILDERS, L.P.		680.00		103,360.00
0030	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,900.000	TON	
	Engineer's Estimate		**38.00**		**110,200.00**
1	SEWELL BROS., INC.		40.00		116,000.00
2	EARTH BUILDERS, L.P.		50.00		145,000.00
0031	601(C) 1355	TYPE I-A FILTER BLANKET	900.000	TON	
	Engineer's Estimate		**32.00**		**28,800.00**
1	SEWELL BROS., INC.		30.00		27,000.00
2	EARTH BUILDERS, L.P.		40.00		36,000.00
0032	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	64.000	LF	
	Engineer's Estimate		**25.00**		**1,600.00**
1	SEWELL BROS., INC.		25.00		1,600.00
2	EARTH BUILDERS, L.P.		25.00		1,600.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 500 **Contract ID:** 180286

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0033	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	30.000 LF
	Engineer's Estimate	**20.00**	**600.00**
1	SEWELL BROS., INC.	35.00	1,050.00
2	EARTH BUILDERS, L.P.	25.00	750.00
0034	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	5,500.00	5,500.00
2	EARTH BUILDERS, L.P.	30,000.00	30,000.00
0035	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA
	Engineer's Estimate	**2,500.00**	**10,000.00**
1	SEWELL BROS., INC.	3,800.00	15,200.00
2	EARTH BUILDERS, L.P.	4,000.00	16,000.00
0036	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	2,065.00	2,065.00
2	EARTH BUILDERS, L.P.	3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0037	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	7,625.00	7,625.00
2	EARTH BUILDERS, L.P.	15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0038	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	2,500.00	2,500.00
2	EARTH BUILDERS, L.P.	3,500.00	3,500.00
0039	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**55,000.00**	**55,000.00**
1	SEWELL BROS., INC.	45,000.00	45,000.00
2	EARTH BUILDERS, L.P.	70,000.00	70,000.00