Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 780 **Contract ID:** 180291
J/P No.: 29714(04) **Project No.:** STP-251B(087)PM **Contract Time:**
County: MUSKOGEE
Description: BRIDGE AND APPROACHES US-62: OVER ABANDONED RAILROAD, 2.3 MILES EAST OF THE SH-162 JUNCTION NEAR TAFT. PROJECT LENGTH = 0.369 MILE

	VENDORNAME	PROPOSALITEMTO		
1	T. McDonald Construction, Inc.	2,044,020.05	91.67	100.00
	Engineer's Estimate	2,229,871.85		
2	BECCO CONTRACTORS, INC.	2,879,000.00	129.11	140.85

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 780 **Contract ID:** 180291

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**8,000.00**		**8,000.00**
1	T. McDonald Construction, Inc.		10,000.00		10,000.00
2	BECCO CONTRACTORS, INC.		25,000.00		25,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	57,890.000	CY	
	Engineer's Estimate		**10.00**		**578,900.00**
1	T. McDonald Construction, Inc.		4.50		260,505.00
2	BECCO CONTRACTORS, INC.		7.00		405,230.00
0003	202(D) 0184	UNCLASSIFIED BORROW	29,062.000	CY	
	Engineer's Estimate		**8.50**		**247,027.00**
1	T. McDonald Construction, Inc.		6.00		174,372.00
2	BECCO CONTRACTORS, INC.		7.00		203,434.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**6.00**		**6.00**
1	T. McDonald Construction, Inc.		12,000.00		12,000.00
2	BECCO CONTRACTORS, INC.		10,000.00		10,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	4,210.000	LF	
	Engineer's Estimate		**3.00**		**12,630.00**
1	T. McDonald Construction, Inc.		2.00		8,420.00
2	BECCO CONTRACTORS, INC.		2.00		8,420.00
0006	221(F) 0100	TEMPORARY SILT DIKE	70.000	LF	
	Engineer's Estimate		**8.50**		**595.00**
1	T. McDonald Construction, Inc.		7.50		525.00
2	BECCO CONTRACTORS, INC.		25.00		1,750.00
0007	230(A) 2806	SOLID SLAB SODDING	11,702.000	SY	
	Engineer's Estimate		**2.50**		**29,255.00**
1	T. McDonald Construction, Inc.		7.50		87,765.00
2	BECCO CONTRACTORS, INC.		7.00		81,914.00
0008	232(B) 2814	SEEDING METHOD B	4.310	AC	
	Engineer's Estimate		**500.00**		**2,155.00**
1	T. McDonald Construction, Inc.		9,950.00		42,884.50
2	BECCO CONTRACTORS, INC.		9,950.00		42,884.50
0009	233(A) 2817	VEGETATIVE MULCHING	4.310	AC	
	Engineer's Estimate		**250.00**		**1,077.50**
1	T. McDonald Construction, Inc.		9,950.00		42,884.50
2	BECCO CONTRACTORS, INC.		9,950.00		42,884.50
0010	241 2832	MOWING	31.560	AC	
	Engineer's Estimate		**150.00**		**4,734.00**
1	T. McDonald Construction, Inc.		75.00		2,367.00
2	BECCO CONTRACTORS, INC.		100.00		3,156.00
0011	303(A) 2100	AGGREGATE BASE TYPE A	2,399.000	CY	
	Engineer's Estimate		**55.00**		**131,945.00**
1	T. McDonald Construction, Inc.		40.00		95,960.00
2	BECCO CONTRACTORS, INC.		50.00		119,950.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 780 **Contract ID:** 180291

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	307(K) 4300	STABILIZED SUBGRADE	8,784.000	SY	
	Engineer's Estimate		**4.70**		**41,284.80**
1	T. McDonald Construction, Inc.		7.50		65,880.00
2	BECCO CONTRACTORS, INC.		10.00		87,840.00
0013	326(A) 0100	GEOTEXTILE REINFORCEMENT	12,480.000	SY	
	Engineer's Estimate		**4.50**		**56,160.00**
1	T. McDonald Construction, Inc.		3.75		46,800.00
2	BECCO CONTRACTORS, INC.		4.00		49,920.00
0014	326(B) 0100	GEOGRID REINFORCEMENT	3,276.000	SY	
	Engineer's Estimate		**1.50**		**4,914.00**
1	T. McDonald Construction, Inc.		1.75		5,733.00
2	BECCO CONTRACTORS, INC.		2.00		6,552.00
0015	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,626.000	TON	
	Engineer's Estimate		**22.00**		**35,772.00**
1	T. McDonald Construction, Inc.		23.00		37,398.00
2	BECCO CONTRACTORS, INC.		15.00		24,390.00
0016	407(B) 0250	TACK COAT	2,387.000	GAL	
	Engineer's Estimate		**2.00**		**4,774.00**
1	T. McDonald Construction, Inc.		3.50		8,354.50
2	BECCO CONTRACTORS, INC.		2.00		4,774.00
0017	408 5774	PRIME COAT	5,710.000	GAL	
	Engineer's Estimate		**2.50**		**14,275.00**
1	T. McDonald Construction, Inc.		5.25		29,977.50
2	BECCO CONTRACTORS, INC.		2.00		11,420.00
0018	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	5,349.000	TON	
	Engineer's Estimate		**64.00**		**342,336.00**
1	T. McDonald Construction, Inc.		73.00		390,477.00
2	BECCO CONTRACTORS, INC.		70.00		374,430.00
0019	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,689.000	TON	
	Engineer's Estimate		**67.00**		**180,163.00**
1	T. McDonald Construction, Inc.		95.00		255,455.00
2	BECCO CONTRACTORS, INC.		80.00		215,120.00
0020	412 5267	COLD MILLING PAVEMENT	4,889.000	SY	
	Engineer's Estimate		**3.00**		**14,667.00**
1	T. McDonald Construction, Inc.		6.00		29,334.00
2	BECCO CONTRACTORS, INC.		5.00		24,445.00
0021	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	17.000	CY	
	Engineer's Estimate		**32.00**		**544.00**
1	T. McDonald Construction, Inc.		14.00		238.00
2	BECCO CONTRACTORS, INC.		60.00		1,020.00
0022	501(G) 6309	CLSM BACKFILL	94.000	CY	
	Engineer's Estimate		**180.00**		**16,920.00**
1	T. McDonald Construction, Inc.		120.00		11,280.00
2	BECCO CONTRACTORS, INC.		125.00		11,750.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 780 **Contract ID:** 180291

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0023	509(A) 0319	CLASS AA CONCRETE	9.000	CY	
	Engineer's Estimate		**600.00**		**5,400.00**
1	T. McDonald Construction, Inc.		300.00		2,700.00
2	BECCO CONTRACTORS, INC.		1,000.00		9,000.00
0024	511(A) 0332	REINFORCING STEEL	1,560.000	LB	
	Engineer's Estimate		**0.90**		**1,404.00**
1	T. McDonald Construction, Inc.		1.25		1,950.00
2	BECCO CONTRACTORS, INC.		2.00		3,120.00
0025	514(J) 6390	TEMPORARY SHEET PILING	1.000	LSUM	
	Engineer's Estimate		**60,000.00**		**60,000.00**
1	T. McDonald Construction, Inc.		90,000.00		90,000.00
2	BECCO CONTRACTORS, INC.		125,000.00		125,000.00
0026	613(A) 4518	73" X 45" R.C.PIPE ARCH CLASS A-IV	189.000	LF	
	Engineer's Estimate		**360.00**		**68,040.00**
1	T. McDonald Construction, Inc.		380.00		71,820.00
2	BECCO CONTRACTORS, INC.		450.00		85,050.00
0027	613(B) 0689	18" CORR. GALV. STEEL PIPE	60.000	LF	
	Engineer's Estimate		**18.00**		**1,080.00**
1	T. McDonald Construction, Inc.		28.00		1,680.00
2	BECCO CONTRACTORS, INC.		60.00		3,600.00
0028	613(B) 4531	49" X 33" CORR. GALV. STEEL PIPE ARCH	87.000	LF	
	Engineer's Estimate		**70.00**		**6,090.00**
1	T. McDonald Construction, Inc.		85.00		7,395.00
2	BECCO CONTRACTORS, INC.		80.00		6,960.00
0029	613(B) 4533	64" X 43" CORR. GALV. STEEL PIPE ARCH	82.000	LF	
	Engineer's Estimate		**149.50**		**12,259.00**
1	T. McDonald Construction, Inc.		115.00		9,430.00
2	BECCO CONTRACTORS, INC.		100.00		8,200.00
0030	613(H) 0450	6" PERFORATED PIPE UNDERDRAIN ROUND	139.000	LF	
	Engineer's Estimate		**15.00**		**2,085.00**
1	T. McDonald Construction, Inc.		15.00		2,085.00
2	BECCO CONTRACTORS, INC.		5.00		695.00
0031	613(I) 1096	6" NON-PERF.PIPE UNDERDRAIN RND.	47.000	LF	
	Engineer's Estimate		**75.00**		**3,525.00**
1	T. McDonald Construction, Inc.		14.00		658.00
2	BECCO CONTRACTORS, INC.		5.00		235.00
0032	613(L) 4559	73" X 45" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**4,560.00**		**9,120.00**
1	T. McDonald Construction, Inc.		6,700.00		13,400.00
2	BECCO CONTRACTORS, INC.		6,500.00		13,000.00
0033	613(Q) 5946	OUTLET LATERAL HEADWALL	1.000	EA	
	Engineer's Estimate		**850.00**		**850.00**
1	T. McDonald Construction, Inc.		500.00		500.00
2	BECCO CONTRACTORS, INC.		1,500.00		1,500.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 780 **Contract ID:** 180291

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0034	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	T. McDonald Construction, Inc.	2,000.00	2,000.00
2	BECCO CONTRACTORS, INC.	12,414.00	12,414.00
0035	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	15,974.000 SY
	Engineer's Estimate	**2.20**	**35,142.80**
1	T. McDonald Construction, Inc.	2.00	31,948.00
2	BECCO CONTRACTORS, INC.	10.00	159,740.00
0036	619(B) 4780	REMOVAL OF GUARDRAIL	980.000 LF
	Engineer's Estimate	**6.00**	**5,880.00**
1	T. McDonald Construction, Inc.	2.75	2,695.00
2	BECCO CONTRACTORS, INC.	5.00	4,900.00
0037	619(C) 0924	SAWING PAVEMENT	519.000 LF
	Engineer's Estimate	**3.50**	**1,816.50**
1	T. McDonald Construction, Inc.	8.00	4,152.00
2	BECCO CONTRACTORS, INC.	5.00	2,595.00
0038	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,138.000 LF
	Engineer's Estimate	**5.15**	**5,860.70**
1	T. McDonald Construction, Inc.	7.25	8,250.50
2	BECCO CONTRACTORS, INC.	7.00	7,966.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' NBI 16973**	
0039	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**55,000.00**	**55,000.00**
1	T. McDonald Construction, Inc.	50,000.00	50,000.00
2	BECCO CONTRACTORS, INC.	445,500.00	445,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC CONTROL**	
0040	857(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	11,800.000 LF
	Engineer's Estimate	**0.20**	**2,360.00**
1	T. McDonald Construction, Inc.	0.35	4,130.00
2	BECCO CONTRACTORS, INC.	0.50	5,900.00
0041	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	240.000 SD
	Engineer's Estimate	**6.00**	**1,440.00**
1	T. McDonald Construction, Inc.	6.25	1,500.00
2	BECCO CONTRACTORS, INC.	5.50	1,320.00
0042	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	838.000 LF
	Engineer's Estimate	**25.00**	**20,950.00**
1	T. McDonald Construction, Inc.	15.00	12,570.00
2	BECCO CONTRACTORS, INC.	15.00	12,570.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 780 **Contract ID:** 180291

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0043	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,016.000	SD	
	Engineer's Estimate		**0.30**		**604.80**
1	T. McDonald Construction, Inc.		0.25		504.00
2	BECCO CONTRACTORS, INC.		0.10		201.60
0044	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	864.000	SD	
	Engineer's Estimate		**0.60**		**518.40**
1	T. McDonald Construction, Inc.		0.25		216.00
2	BECCO CONTRACTORS, INC.		0.10		86.40
0045	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,880.000	SD	
	Engineer's Estimate		**1.00**		**2,880.00**
1	T. McDonald Construction, Inc.		0.25		720.00
2	BECCO CONTRACTORS, INC.		0.10		288.00
0046	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,440.000	SD	
	Engineer's Estimate		**0.75**		**1,080.00**
1	T. McDonald Construction, Inc.		0.10		144.00
2	BECCO CONTRACTORS, INC.		1.00		1,440.00
0047	880(C) 8848	WING BARRICADES	480.000	SD	
	Engineer's Estimate		**1.40**		**672.00**
1	T. McDonald Construction, Inc.		0.07		33.60
2	BECCO CONTRACTORS, INC.		0.10		48.00
0048	880(D) 8854	VERTICAL PANELS	11,520.000	SD	
	Engineer's Estimate		**0.20**		**2,304.00**
1	T. McDonald Construction, Inc.		0.07		806.40
2	BECCO CONTRACTORS, INC.		0.10		1,152.00
0049	880(E) 8860	WARNING LIGHTS(TYPE A)	3,456.000	SD	
	Engineer's Estimate		**0.40**		**1,382.40**
1	T. McDonald Construction, Inc.		0.55		1,900.80
2	BECCO CONTRACTORS, INC.		0.05		172.80
0050	880(F) 8878	DRUMS	3,456.000	SD	
	Engineer's Estimate		**0.60**		**2,073.60**
1	T. McDonald Construction, Inc.		3.00		10,368.00
2	BECCO CONTRACTORS, INC.		0.10		345.60
0051	880(G) 8890	CHANNELIZER CONES	1,152.000	SD	
	Engineer's Estimate		**0.35**		**403.20**
1	T. McDonald Construction, Inc.		3.00		3,456.00
2	BECCO CONTRACTORS, INC.		0.10		115.20
0052	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	268.000	SD	
	Engineer's Estimate		**24.00**		**6,432.00**
1	T. McDonald Construction, Inc.		5.50		1,474.00
2	BECCO CONTRACTORS, INC.		15.00		4,020.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**TRAFFIC SIGNING AND STRIPING**			

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 780 **Contract ID:** 180291

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**TRAFFIC SIGNING AND STRIPING**		
0053	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	2.000 EA
	Engineer's Estimate	**62.80**	**125.60**
1	T. McDonald Construction, Inc.	75.00	150.00
2	BECCO CONTRACTORS, INC.	150.00	300.00
0054	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	11,019.000 LF
	Engineer's Estimate	**0.45**	**4,958.55**
1	T. McDonald Construction, Inc.	1.25	13,773.75
2	BECCO CONTRACTORS, INC.	0.50	5,509.50
Section: 0005	**STAKING**		
0055	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	T. McDonald Construction, Inc.	14,500.00	14,500.00
2	BECCO CONTRACTORS, INC.	27,271.90	27,271.90
Section: 0006	**CONSTRUCTION**		
0056	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	T. McDonald Construction, Inc.	3,500.00	3,500.00
2	BECCO CONTRACTORS, INC.	7,500.00	7,500.00
0057	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**135,000.00**	**135,000.00**
1	T. McDonald Construction, Inc.	55,000.00	55,000.00
2	BECCO CONTRACTORS, INC.	165,000.00	165,000.00