Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 855 **Contract ID:** 180305
J/P No.: 33329(04) **Project No.:** STP-267A(074)3P **Contract Time:**
County: SEMINOLE
Description: RESURFACE (ASPHALT) US-270: FROM SH-9, EXTEND SOUTHEAST IN SEMINOLE. PROJECT LENGTH = 2.39 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Overland Corporation	978,972.57	97.90	100.00
	Engineer's Estimate	999,969.90		
2	MARKWELL PAVING COMPANY, INC.	1,039,952.33	104.00	106.23
3	HASKELL LEMON CONSTRUCTION CO.	1,073,948.85	107.40	109.70
4	THE CUMMINS CONSTRUCTION CO., INC.	1,158,270.50	115.83	118.31
5	APAC-CENTRAL, INC.	1,228,395.42	122.84	125.48

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 855 **Contract ID:** 180305

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	325 5271	SEPARATOR FABRIC	1,188.000 SY	
	Engineer's Estimate		**1.70**	**2,019.60**
1	Overland Corporation		1.35	1,603.80
2	MARKWELL PAVING COMPANY, INC.		1.10	1,306.80
3	HASKELL LEMON CONSTRUCTION CO.		2.20	2,613.60
4	THE CUMMINS CONSTRUCTION CO., INC.		1.50	1,782.00
5	APAC-CENTRAL, INC.		1.95	2,316.60
0002	402(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	908.000 TON	
	Engineer's Estimate		**35.00**	**31,780.00**
1	Overland Corporation		34.75	31,553.00
2	MARKWELL PAVING COMPANY, INC.		32.39	29,410.12
3	HASKELL LEMON CONSTRUCTION CO.		53.50	48,578.00
4	THE CUMMINS CONSTRUCTION CO., INC.		39.85	36,183.80
5	APAC-CENTRAL, INC.		43.20	39,225.60
0003	407(B) 0250	TACK COAT	4,747.000 GAL	
	Engineer's Estimate		**2.75**	**13,054.25**
1	Overland Corporation		0.01	47.47
2	MARKWELL PAVING COMPANY, INC.		2.13	10,111.11
3	HASKELL LEMON CONSTRUCTION CO.		3.30	15,665.10
4	THE CUMMINS CONSTRUCTION CO., INC.		3.95	18,750.65
5	APAC-CENTRAL, INC.		2.40	11,392.80
0004	411(D) 5970	SUPERPAVE, TYPE S5(PG 70-28 OK)	8,366.000 TON	
	Engineer's Estimate		**80.00**	**669,280.00**
1	Overland Corporation		90.60	757,959.60
2	MARKWELL PAVING COMPANY, INC.		92.25	771,763.50
3	HASKELL LEMON CONSTRUCTION CO.		90.40	756,286.40
4	THE CUMMINS CONSTRUCTION CO., INC.		89.90	752,103.40
5	APAC-CENTRAL, INC.		93.75	784,312.50
0005	412 5267	COLD MILLING PAVEMENT	53,296.000 SY	
	Engineer's Estimate		**1.60**	**85,273.60**
1	Overland Corporation		0.85	45,301.60
2	MARKWELL PAVING COMPANY, INC.		0.89	47,433.44
3	HASKELL LEMON CONSTRUCTION CO.		1.95	103,927.20
4	THE CUMMINS CONSTRUCTION CO., INC.		2.90	154,558.40
5	APAC-CENTRAL, INC.		2.30	122,580.80
0006	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	3,500.000 LF	
	Engineer's Estimate		**0.50**	**1,750.00**
1	Overland Corporation		0.30	1,050.00
2	MARKWELL PAVING COMPANY, INC.		0.34	1,190.00
3	HASKELL LEMON CONSTRUCTION CO.		0.36	1,260.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.35	1,225.00
5	APAC-CENTRAL, INC.		0.90	3,150.00
0007	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	2,200.000 LF	
	Engineer's Estimate		**1.00**	**2,200.00**
1	Overland Corporation		0.55	1,210.00
2	MARKWELL PAVING COMPANY, INC.		0.31	682.00
3	HASKELL LEMON CONSTRUCTION CO.		0.36	792.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.35	770.00
5	APAC-CENTRAL, INC.		1.10	2,420.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 855 **Contract ID:** 180305

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	1,080.000	SY	
	Engineer's Estimate		**62.00**		**66,960.00**
1	Overland Corporation		30.15		32,562.00
2	MARKWELL PAVING COMPANY, INC.		48.63		52,520.40
3	HASKELL LEMON CONSTRUCTION CO.		44.10		47,628.00
4	THE CUMMINS CONSTRUCTION CO., INC.		94.90		102,492.00
5	APAC-CENTRAL, INC.		100.00		108,000.00
0009	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	264.000	CY	
	Engineer's Estimate		**150.00**		**39,600.00**
1	Overland Corporation		135.00		35,640.00
2	MARKWELL PAVING COMPANY, INC.		172.24		45,471.36
3	HASKELL LEMON CONSTRUCTION CO.		175.00		46,200.00
4	THE CUMMINS CONSTRUCTION CO., INC.		120.65		31,851.60
5	APAC-CENTRAL, INC.		250.00		66,000.00
0010	612(C) 0645	INLET ADJUST TO GRADE	2.000	EA	
	Engineer's Estimate		**2,000.00**		**4,000.00**
1	Overland Corporation		1,915.00		3,830.00
2	MARKWELL PAVING COMPANY, INC.		855.00		1,710.00
3	HASKELL LEMON CONSTRUCTION CO.		869.50		1,739.00
4	THE CUMMINS CONSTRUCTION CO., INC.		3,671.00		7,342.00
5	APAC-CENTRAL, INC.		2,005.00		4,010.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0011	850(A) 8110	SHEET ALUMINUM SIGNS	43.000	SF	
	Engineer's Estimate		**30.00**		**1,290.00**
1	Overland Corporation		20.60		885.80
2	MARKWELL PAVING COMPANY, INC.		23.00		989.00
3	HASKELL LEMON CONSTRUCTION CO.		21.90		941.70
4	THE CUMMINS CONSTRUCTION CO., INC.		21.00		903.00
5	APAC-CENTRAL, INC.		22.30		958.90
0012	851(C) 8327	2 1/4" SQUARE TUBE POST	60.000	LF	
	Engineer's Estimate		**10.00**		**600.00**
1	Overland Corporation		10.30		618.00
2	MARKWELL PAVING COMPANY, INC.		11.40		684.00
3	HASKELL LEMON CONSTRUCTION CO.		13.10		786.00
4	THE CUMMINS CONSTRUCTION CO., INC.		12.60		756.00
5	APAC-CENTRAL, INC.		16.70		1,002.00
0013	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	76,123.000	LF	
	Engineer's Estimate		**0.65**		**49,479.95**
1	Overland Corporation		0.35		26,643.05
2	MARKWELL PAVING COMPANY, INC.		0.40		30,449.20
3	HASKELL LEMON CONSTRUCTION CO.		0.38		28,926.74
4	THE CUMMINS CONSTRUCTION CO., INC.		0.40		30,449.20
5	APAC-CENTRAL, INC.		0.39		29,687.97

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 855 **Contract ID:** 180305

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0014	855(A) 8818	TRAFFIC STRIPE(PLASTIC)(12" WIDE)	1,000.000	LF	
	Engineer's Estimate		**2.75**		**2,750.00**
1	Overland Corporation		2.05		2,050.00
2	MARKWELL PAVING COMPANY, INC.		2.28		2,280.00
3	HASKELL LEMON CONSTRUCTION CO.		1.10		1,100.00
4	THE CUMMINS CONSTRUCTION CO., INC.		1.05		1,050.00
5	APAC-CENTRAL, INC.		5.60		5,600.00
0015	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	415.000	LF	
	Engineer's Estimate		**7.50**		**3,112.50**
1	Overland Corporation		6.15		2,552.25
2	MARKWELL PAVING COMPANY, INC.		6.84		2,838.60
3	HASKELL LEMON CONSTRUCTION CO.		3.30		1,369.50
4	THE CUMMINS CONSTRUCTION CO., INC.		3.15		1,307.25
5	APAC-CENTRAL, INC.		11.15		4,627.25
0016	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	6.000	EA	
	Engineer's Estimate		**150.00**		**900.00**
1	Overland Corporation		103.00		618.00
2	MARKWELL PAVING COMPANY, INC.		115.00		690.00
3	HASKELL LEMON CONSTRUCTION CO.		273.50		1,641.00
4	THE CUMMINS CONSTRUCTION CO., INC.		262.20		1,573.20
5	APAC-CENTRAL, INC.		560.00		3,360.00
0017	880(A) 8812	ARROW DISPLAY(TYPE C)	80.000	SD	
	Engineer's Estimate		**4.00**		**320.00**
1	Overland Corporation		5.15		412.00
2	MARKWELL PAVING COMPANY, INC.		1.15		92.00
3	HASKELL LEMON CONSTRUCTION CO.		1.10		88.00
4	THE CUMMINS CONSTRUCTION CO., INC.		1.05		84.00
5	APAC-CENTRAL, INC.		5.60		448.00
0018	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**20,000.00**		**20,000.00**
1	Overland Corporation		29,200.00		29,200.00
2	MARKWELL PAVING COMPANY, INC.		35,212.00		35,212.00
3	HASKELL LEMON CONSTRUCTION CO.		10,052.61		10,052.61
4	THE CUMMINS CONSTRUCTION CO., INC.		8,815.00		8,815.00
5	APAC-CENTRAL, INC.		33,475.00		33,475.00
0019	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	50.000	HOUR	
	Engineer's Estimate		**80.00**		**4,000.00**
1	Overland Corporation		80.00		4,000.00
2	MARKWELL PAVING COMPANY, INC.		75.00		3,750.00
3	HASKELL LEMON CONSTRUCTION CO.		76.60		3,830.00
4	THE CUMMINS CONSTRUCTION CO., INC.		115.40		5,770.00
5	APAC-CENTRAL, INC.		72.00		3,600.00
0020	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	80.000	SD	
	Engineer's Estimate		**20.00**		**1,600.00**
1	Overland Corporation		15.45		1,236.00
2	MARKWELL PAVING COMPANY, INC.		17.11		1,368.80
3	HASKELL LEMON CONSTRUCTION CO.		6.55		524.00
4	THE CUMMINS CONSTRUCTION CO., INC.		6.30		504.00
5	APAC-CENTRAL, INC.		27.85		2,228.00

Letting Date: September 20, 2018, 10:30 A.M.
Call Order: 855 **Contract ID:** 180305