Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 575 **Contract ID:** 180312
J/P No.: 30701(04) **Project No.:** STP-275D(045)CI **Contract Time:**
County: WASHITA
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-230): OVER OAK CREEK, 1.3 MILES SOUTH OF THE SH-55 JUNCTION NEAR ROCKY. PROJECT LENGTH = 0.189 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	626,266.30	96.79	100.00
	Engineer's Estimate	647,067.00		
2	BRIDGECO CONTRACTORS, INC.	659,836.81	101.97	105.36
3	RRY SERVICES LLC	718,220.30	111.00	114.68
4	Reece Construction Co, Inc.	719,660.46	111.22	114.91
5	Frontier Bridge, Inc.	775,290.97	119.82	123.80
6	EARTH BUILDERS, L.P.	866,737.20	133.95	138.40

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 575 **Contract ID:** 180312

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		15,000.00	15,000.00
2	BRIDGECO CONTRACTORS, INC.		12,000.00	12,000.00
3	RRY SERVICES LLC		18,000.00	18,000.00
4	Reece Construction Co, Inc.		12,000.00	12,000.00
5	Frontier Bridge, Inc.		21,450.00	21,450.00
6	EARTH BUILDERS, L.P.		25,000.00	25,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	SEWELL BROS., INC.		45,000.00	45,000.00
2	BRIDGECO CONTRACTORS, INC.		53,778.20	53,778.20
3	RRY SERVICES LLC		39,000.00	39,000.00
4	Reece Construction Co, Inc.		36,000.00	36,000.00
5	Frontier Bridge, Inc.		53,075.00	53,075.00
6	EARTH BUILDERS, L.P.		50,000.00	50,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	350.000 LF	
	Engineer's Estimate		**1.75**	**612.50**
1	SEWELL BROS., INC.		1.80	630.00
2	BRIDGECO CONTRACTORS, INC.		1.80	630.00
3	RRY SERVICES LLC		1.71	598.50
4	Reece Construction Co, Inc.		1.66	581.00
5	Frontier Bridge, Inc.		1.88	658.00
6	EARTH BUILDERS, L.P.		4.00	1,400.00
0004	221(F) 0100	TEMPORARY SILT DIKE	450.000 LF	
	Engineer's Estimate		**7.50**	**3,375.00**
1	SEWELL BROS., INC.		8.20	3,690.00
2	BRIDGECO CONTRACTORS, INC.		8.40	3,780.00
3	RRY SERVICES LLC		8.00	3,600.00
4	Reece Construction Co, Inc.		7.46	3,357.00
5	Frontier Bridge, Inc.		8.80	3,960.00
6	EARTH BUILDERS, L.P.		15.00	6,750.00
0005	230(A) 2806	SOLID SLAB SODDING	8,300.000 SY	
	Engineer's Estimate		**1.75**	**14,525.00**
1	SEWELL BROS., INC.		1.90	15,770.00
2	BRIDGECO CONTRACTORS, INC.		1.84	15,272.00
3	RRY SERVICES LLC		1.71	14,193.00
4	Reece Construction Co, Inc.		1.66	13,778.00
5	Frontier Bridge, Inc.		1.88	15,604.00
6	EARTH BUILDERS, L.P.		2.00	16,600.00
0006	233(A) 2817	VEGETATIVE MULCHING	1.720 AC	
	Engineer's Estimate		**500.00**	**860.00**
1	SEWELL BROS., INC.		500.00	860.00
2	BRIDGECO CONTRACTORS, INC.		600.00	1,032.00
3	RRY SERVICES LLC		500.00	860.00
4	Reece Construction Co, Inc.		485.00	834.20
5	Frontier Bridge, Inc.		550.00	946.00
6	EARTH BUILDERS, L.P.		900.00	1,548.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 575 **Contract ID:** 180312

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0007	303(A) 2100	AGGREGATE BASE TYPE A	448.000 CY	
	Engineer's Estimate		**75.00**	**33,600.00**
1	SEWELL BROS., INC.		58.00	25,984.00
2	BRIDGECO CONTRACTORS, INC.		63.14	28,286.72
3	RRY SERVICES LLC		55.00	24,640.00
4	Reece Construction Co, Inc.		20.00	8,960.00
5	Frontier Bridge, Inc.		60.50	27,104.00
6	EARTH BUILDERS, L.P.		65.00	29,120.00
0008	509(D) 0325	CLASS C CONCRETE	101.000 CY	
	Engineer's Estimate		**325.00**	**32,825.00**
1	SEWELL BROS., INC.		300.00	30,300.00
2	BRIDGECO CONTRACTORS, INC.		325.00	32,825.00
3	RRY SERVICES LLC		350.00	35,350.00
4	Reece Construction Co, Inc.		487.00	49,187.00
5	Frontier Bridge, Inc.		365.58	36,923.58
6	EARTH BUILDERS, L.P.		500.00	50,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0009	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	199.000 CY	
	Engineer's Estimate		**15.00**	**2,985.00**
1	SEWELL BROS., INC.		15.00	2,985.00
2	BRIDGECO CONTRACTORS, INC.		14.00	2,786.00
3	RRY SERVICES LLC		14.00	2,786.00
4	Reece Construction Co, Inc.		24.00	4,776.00
5	Frontier Bridge, Inc.		22.00	4,378.00
6	EARTH BUILDERS, L.P.		25.00	4,975.00
0010	501(F) 6352	GRANULAR BACKFILL	94.000 CY	
	Engineer's Estimate		**60.00**	**5,640.00**
1	SEWELL BROS., INC.		60.00	5,640.00
2	BRIDGECO CONTRACTORS, INC.		76.00	7,144.00
3	RRY SERVICES LLC		75.00	7,050.00
4	Reece Construction Co, Inc.		81.00	7,614.00
5	Frontier Bridge, Inc.		65.22	6,130.68
6	EARTH BUILDERS, L.P.		80.00	7,520.00
0011	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	399.000 LF	
	Engineer's Estimate		**215.00**	**85,785.00**
1	SEWELL BROS., INC.		215.00	85,785.00
2	BRIDGECO CONTRACTORS, INC.		222.28	88,689.72
3	RRY SERVICES LLC		260.00	103,740.00
4	Reece Construction Co, Inc.		275.00	109,725.00
5	Frontier Bridge, Inc.		240.02	95,767.98
6	EARTH BUILDERS, L.P.		250.00	99,750.00

Letting Date: November 15, 2018, 10:30 A.M.

Call Order: 575 **Contract ID:** 180312

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0012	504(D) 6239	CONCRETE RAIL (TR3)	266.340	LF	
	Engineer's Estimate		**75.00**		**19,975.50**
1	SEWELL BROS., INC.		70.00		18,643.80
2	BRIDGECO CONTRACTORS, INC.		78.00		20,774.52
3	RRY SERVICES LLC		95.00		25,302.30
4	Reece Construction Co, Inc.		144.00		38,352.96
5	Frontier Bridge, Inc.		75.23		20,036.76
6	EARTH BUILDERS, L.P.		130.00		34,624.20
0013	506(A) 1322	STRUCTURAL STEEL	590.000	LB	
	Engineer's Estimate		**2.75**		**1,622.50**
1	SEWELL BROS., INC.		4.00		2,360.00
2	BRIDGECO CONTRACTORS, INC.		3.25		1,917.50
3	RRY SERVICES LLC		3.75		2,212.50
4	Reece Construction Co, Inc.		3.00		1,770.00
5	Frontier Bridge, Inc.		4.74		2,796.60
6	EARTH BUILDERS, L.P.		3.00		1,770.00
0014	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**800.00**		**3,200.00**
1	SEWELL BROS., INC.		1,025.00		4,100.00
2	BRIDGECO CONTRACTORS, INC.		975.00		3,900.00
3	RRY SERVICES LLC		1,400.00		5,600.00
4	Reece Construction Co, Inc.		1,562.00		6,248.00
5	Frontier Bridge, Inc.		1,651.21		6,604.84
6	EARTH BUILDERS, L.P.		2,000.00		8,000.00
0015	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	4.000	EA	
	Engineer's Estimate		**800.00**		**3,200.00**
1	SEWELL BROS., INC.		1,025.00		4,100.00
2	BRIDGECO CONTRACTORS, INC.		975.00		3,900.00
3	RRY SERVICES LLC		1,400.00		5,600.00
4	Reece Construction Co, Inc.		1,562.00		6,248.00
5	Frontier Bridge, Inc.		1,651.21		6,604.84
6	EARTH BUILDERS, L.P.		2,000.00		8,000.00
0016	509(A) 1326	CLASS AA CONCRETE	87.700	CY	
	Engineer's Estimate		**575.00**		**50,427.50**
1	SEWELL BROS., INC.		600.00		52,620.00
2	BRIDGECO CONTRACTORS, INC.		575.00		50,427.50
3	RRY SERVICES LLC		600.00		52,620.00
4	Reece Construction Co, Inc.		789.00		69,195.30
5	Frontier Bridge, Inc.		708.06		62,096.86
6	EARTH BUILDERS, L.P.		600.00		52,620.00
0017	509(B) 1328	CLASS A CONCRETE	73.600	CY	
	Engineer's Estimate		**600.00**		**44,160.00**
1	SEWELL BROS., INC.		600.00		44,160.00
2	BRIDGECO CONTRACTORS, INC.		575.00		42,320.00
3	RRY SERVICES LLC		600.00		44,160.00
4	Reece Construction Co, Inc.		800.00		58,880.00
5	Frontier Bridge, Inc.		704.99		51,887.26
6	EARTH BUILDERS, L.P.		600.00		44,160.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 575 **Contract ID:** 180312

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0018	511(A) 1332	REINFORCING STEEL	30,550.000	LB	
	Engineer's Estimate		**1.00**		**30,550.00**
1	SEWELL BROS., INC.		1.00		30,550.00
2	BRIDGECO CONTRACTORS, INC.		1.12		34,216.00
3	RRY SERVICES LLC		1.00		30,550.00
4	Reece Construction Co, Inc.		0.80		24,440.00
5	Frontier Bridge, Inc.		1.10		33,605.00
6	EARTH BUILDERS, L.P.		1.50		45,825.00
0019	514(A) 6010	PILES, FURNISHED (HP 10X42)	156.000	LF	
	Engineer's Estimate		**30.00**		**4,680.00**
1	SEWELL BROS., INC.		30.00		4,680.00
2	BRIDGECO CONTRACTORS, INC.		33.95		5,296.20
3	RRY SERVICES LLC		40.00		6,240.00
4	Reece Construction Co, Inc.		44.00		6,864.00
5	Frontier Bridge, Inc.		44.88		7,001.28
6	EARTH BUILDERS, L.P.		30.00		4,680.00
0020	514(A) 6011	PILES, FURNISHED (HP 12X53)	476.000	LF	
	Engineer's Estimate		**35.00**		**16,660.00**
1	SEWELL BROS., INC.		35.00		16,660.00
2	BRIDGECO CONTRACTORS, INC.		41.95		19,968.20
3	RRY SERVICES LLC		50.00		23,800.00
4	Reece Construction Co, Inc.		59.00		28,084.00
5	Frontier Bridge, Inc.		55.39		26,365.64
6	EARTH BUILDERS, L.P.		35.00		16,660.00
0021	514(B) 6292	PILES, DRIVEN (HP 10X42)	156.000	LF	
	Engineer's Estimate		**15.00**		**2,340.00**
1	SEWELL BROS., INC.		15.00		2,340.00
2	BRIDGECO CONTRACTORS, INC.		14.00		2,184.00
3	RRY SERVICES LLC		10.00		1,560.00
4	Reece Construction Co, Inc.		16.00		2,496.00
5	Frontier Bridge, Inc.		22.00		3,432.00
6	EARTH BUILDERS, L.P.		35.00		5,460.00
0022	514(B) 6294	PILES, DRIVEN (HP 12X53)	476.000	LF	
	Engineer's Estimate		**15.00**		**7,140.00**
1	SEWELL BROS., INC.		15.00		7,140.00
2	BRIDGECO CONTRACTORS, INC.		14.00		6,664.00
3	RRY SERVICES LLC		10.00		4,760.00
4	Reece Construction Co, Inc.		16.00		7,616.00
5	Frontier Bridge, Inc.		22.00		10,472.00
6	EARTH BUILDERS, L.P.		35.00		16,660.00
0023	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	SEWELL BROS., INC.		400.00		400.00
2	BRIDGECO CONTRACTORS, INC.		400.00		400.00
3	RRY SERVICES LLC		400.00		400.00
4	Reece Construction Co, Inc.		400.00		400.00
5	Frontier Bridge, Inc.		400.00		400.00
6	EARTH BUILDERS, L.P.		400.00		400.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 575 **Contract ID:** 180312

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0024	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,657.000	TON
	Engineer's Estimate		**38.00**	**100,966.00**
1	SEWELL BROS., INC.		41.00	108,937.00
2	BRIDGECO CONTRACTORS, INC.		41.75	110,929.75
3	RRY SERVICES LLC		50.00	132,850.00
4	Reece Construction Co, Inc.		45.00	119,565.00
5	Frontier Bridge, Inc.		50.27	133,567.39
6	EARTH BUILDERS, L.P.		55.00	146,135.00
0025	601(C) 1355	TYPE I-A FILTER BLANKET	789.000	TON
	Engineer's Estimate		**32.00**	**25,248.00**
1	SEWELL BROS., INC.		31.00	24,459.00
2	BRIDGECO CONTRACTORS, INC.		34.50	27,220.50
3	RRY SERVICES LLC		37.00	29,193.00
4	Reece Construction Co, Inc.		31.00	24,459.00
5	Frontier Bridge, Inc.		40.62	32,049.18
6	EARTH BUILDERS, L.P.		45.00	35,505.00
0026	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	56.000	LF
	Engineer's Estimate		**25.00**	**1,400.00**
1	SEWELL BROS., INC.		35.00	1,960.00
2	BRIDGECO CONTRACTORS, INC.		35.00	1,960.00
3	RRY SERVICES LLC		35.00	1,960.00
4	Reece Construction Co, Inc.		39.00	2,184.00
5	Frontier Bridge, Inc.		19.80	1,108.80
6	EARTH BUILDERS, L.P.		25.00	1,400.00
0027	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	22.000	LF
	Engineer's Estimate		**20.00**	**440.00**
1	SEWELL BROS., INC.		35.00	770.00
2	BRIDGECO CONTRACTORS, INC.		30.00	660.00
3	RRY SERVICES LLC		35.00	770.00
4	Reece Construction Co, Inc.		33.00	726.00
5	Frontier Bridge, Inc.		24.91	548.02
6	EARTH BUILDERS, L.P.		25.00	550.00
0028	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		5,000.00	5,000.00
2	BRIDGECO CONTRACTORS, INC.		16,000.00	16,000.00
3	RRY SERVICES LLC		15,000.00	15,000.00
4	Reece Construction Co, Inc.		10,000.00	10,000.00
5	Frontier Bridge, Inc.		16,500.00	16,500.00
6	EARTH BUILDERS, L.P.		45,000.00	45,000.00
0029	623(A) 1418	BEAM GUARDRAIL W-BEAM SINGLE	187.500	LF
	Engineer's Estimate		**20.00**	**3,750.00**
1	SEWELL BROS., INC.		27.00	5,062.50
2	BRIDGECO CONTRACTORS, INC.		21.60	4,050.00
3	RRY SERVICES LLC		28.00	5,250.00
4	Reece Construction Co, Inc.		20.00	3,750.00
5	Frontier Bridge, Inc.		30.80	5,775.00
6	EARTH BUILDERS, L.P.		30.00	5,625.00

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 575 **Contract ID:** 180312

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0030	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	1.000 EA
	Engineer's Estimate	**1,800.00**	**1,800.00**
1	SEWELL BROS., INC.	2,500.00	2,500.00
2	BRIDGECO CONTRACTORS, INC.	2,400.00	2,400.00
3	RRY SERVICES LLC	1,500.00	1,500.00
4	Reece Construction Co, Inc.	2,275.00	2,275.00
5	Frontier Bridge, Inc.	1,650.00	1,650.00
6	EARTH BUILDERS, L.P.	2,000.00	2,000.00
0031	623(F) 6032	GUARDRAIL ANCHOR UNIT (TYPE I)	1.000 EA
	Engineer's Estimate	**1,400.00**	**1,400.00**
1	SEWELL BROS., INC.	2,585.00	2,585.00
2	BRIDGECO CONTRACTORS, INC.	175.00	175.00
3	RRY SERVICES LLC	1,500.00	1,500.00
4	Reece Construction Co, Inc.	150.00	150.00
5	Frontier Bridge, Inc.	1,650.00	1,650.00
6	EARTH BUILDERS, L.P.	2,000.00	2,000.00
0032	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	3.000 EA
	Engineer's Estimate	**2,500.00**	**7,500.00**
1	SEWELL BROS., INC.	3,025.00	9,075.00
2	BRIDGECO CONTRACTORS, INC.	3,000.00	9,000.00
3	RRY SERVICES LLC	2,600.00	7,800.00
4	Reece Construction Co, Inc.	2,750.00	8,250.00
5	Frontier Bridge, Inc.	2,860.00	8,580.00
6	EARTH BUILDERS, L.P.	3,000.00	9,000.00
0033	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	2,700.00	2,700.00
2	BRIDGECO CONTRACTORS, INC.	2,750.00	2,750.00
3	RRY SERVICES LLC	2,200.00	2,200.00
4	Reece Construction Co, Inc.	2,465.00	2,465.00
5	Frontier Bridge, Inc.	2,420.00	2,420.00
6	EARTH BUILDERS, L.P.	4,000.00	4,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0034	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	6,820.00	6,820.00
2	BRIDGECO CONTRACTORS, INC.	7,500.00	7,500.00
3	RRY SERVICES LLC	7,300.00	7,300.00
4	Reece Construction Co, Inc.	7,200.00	7,200.00
5	Frontier Bridge, Inc.	8,030.00	8,030.00
6	EARTH BUILDERS, L.P.	15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		

Letting Date: November 15, 2018, 10:30 A.M.

Call Order: 575 **Contract ID:** 180312

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0035	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	2,000.00	2,000.00
2	BRIDGECO CONTRACTORS, INC.	3,000.00	3,000.00
3	RRY SERVICES LLC	1,275.00	1,275.00
4	Reece Construction Co, Inc.	2,000.00	2,000.00
5	Frontier Bridge, Inc.	6,050.00	6,050.00
6	EARTH BUILDERS, L.P.	3,500.00	3,500.00
0036	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**55,000.00**	**55,000.00**
1	SEWELL BROS., INC.	35,000.00	35,000.00
2	BRIDGECO CONTRACTORS, INC.	36,000.00	36,000.00
3	RRY SERVICES LLC	59,000.00	59,000.00
4	Reece Construction Co, Inc.	39,230.00	39,230.00
5	Frontier Bridge, Inc.	60,062.26	60,062.26
6	EARTH BUILDERS, L.P.	65,000.00	65,000.00