Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 210 **Contract ID:** 180325
J/P No.: 32940(04) **Project No.:** HSIPG-216N(077)AD **Contract Time:**
County: COMANCHE
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS) SH-36: FROM 0.1 MILES EAST OF THE TILLMAN COUNTY LINE, EXTEND EAST IN CHATTANOOGA. PROJECT LENGTH = 0.133 MILE PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED. BOTH BID EXPRESS AND WRITTEN BIDS WILL BE ACCEPTED.

	VENDORNAME	PROPOSALITEMTO		
1	TOM HUDSON PAVING, INC.	112,028.86	45.88	100.00
2	CGC, LLC.	114,121.00	46.74	101.87
3	SCHIRALLI CONSTRUCTION CORP.	149,544.30	61.25	133.49

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 210 **Contract ID:** 180325

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**83,162.40**	**83,162.40**
1	TOM HUDSON PAVING, INC.		3,680.60	3,680.60
2	CGC, LLC.		8,000.00	8,000.00
3	SCHIRALLI CONSTRUCTION CORP.		15,743.79	15,743.79
0002	609(B) 1514	1'-8" COMB. CURB & GUTTER (8" BARRIER)	488.000 LF	
	Engineer's Estimate		**25.00**	**12,200.00**
1	TOM HUDSON PAVING, INC.		30.63	14,947.44
2	CGC, LLC.		16.00	7,808.00
3	SCHIRALLI CONSTRUCTION CORP.		29.28	14,288.64
0003	610(A) 0602	4" CONCRETE SIDEWALK	810.000 SY	
	Engineer's Estimate		**88.00**	**71,280.00**
1	TOM HUDSON PAVING, INC.		66.56	53,913.60
2	CGC, LLC.		48.00	38,880.00
3	SCHIRALLI CONSTRUCTION CORP.		73.66	59,664.60
0004	610(B) 0604	6" CONCRETE DRIVEWAY	66.000 SY	
	Engineer's Estimate		**104.00**	**6,864.00**
1	TOM HUDSON PAVING, INC.		75.62	4,990.92
2	CGC, LLC.		75.00	4,950.00
3	SCHIRALLI CONSTRUCTION CORP.		93.59	6,176.94
0005	610(I) 4610	TACTILE WARNING DEVICE-NEW	128.000 SF	
	Engineer's Estimate		**29.00**	**3,712.00**
1	TOM HUDSON PAVING, INC.		28.95	3,705.60
2	CGC, LLC.		27.00	3,456.00
3	SCHIRALLI CONSTRUCTION CORP.		25.29	3,237.12
0006	619(B) 4726	REMOVAL OF CURB AND GUTTER	509.000 LF	
	Engineer's Estimate		**8.00**	**4,072.00**
1	TOM HUDSON PAVING, INC.		4.44	2,259.96
2	CGC, LLC.		10.00	5,090.00
3	SCHIRALLI CONSTRUCTION CORP.		5.92	3,013.28
0007	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	46.000 SY	
	Engineer's Estimate		**13.00**	**598.00**
1	TOM HUDSON PAVING, INC.		11.11	511.06
2	CGC, LLC.		10.00	460.00
3	SCHIRALLI CONSTRUCTION CORP.		16.39	753.94
0008	619(B) 4792	REMOVAL OF SIDEWALK	922.000 SY	
	Engineer's Estimate		**12.00**	**11,064.00**
1	TOM HUDSON PAVING, INC.		5.65	5,209.30
2	CGC, LLC.		10.00	9,220.00
3	SCHIRALLI CONSTRUCTION CORP.		9.81	9,044.82
0009	619(C) 0924	SAWING PAVEMENT	520.000 LF	
	Engineer's Estimate		**3.00**	**1,560.00**
1	TOM HUDSON PAVING, INC.		4.00	2,080.00
2	CGC, LLC.		2.50	1,300.00
3	SCHIRALLI CONSTRUCTION CORP.		5.44	2,828.80

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 210 **Contract ID:** 180325

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC SIGNING AND STRIPING**	
0010	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	2.000 EA
	Engineer's Estimate	**268.60**	**537.20**
1	TOM HUDSON PAVING, INC.	267.95	535.90
2	CGC, LLC.	350.00	700.00
3	SCHIRALLI CONSTRUCTION CORP.	262.50	525.00
0011	850(A) 8110	SHEET ALUMINUM SIGNS	35.000 SF
	Engineer's Estimate	**25.00**	**875.00**
1	TOM HUDSON PAVING, INC.	26.80	938.00
2	CGC, LLC.	35.00	1,225.00
3	SCHIRALLI CONSTRUCTION CORP.	26.25	918.75
0012	851(C) 8324	2" SQUARE TUBE POST	80.000 LF
	Engineer's Estimate	**20.00**	**1,600.00**
1	TOM HUDSON PAVING, INC.	12.86	1,028.80
2	CGC, LLC.	16.00	1,280.00
3	SCHIRALLI CONSTRUCTION CORP.	12.60	1,008.00
0013	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	86.000 LF
	Engineer's Estimate	**8.50**	**731.00**
1	TOM HUDSON PAVING, INC.	25.72	2,211.92
2	CGC, LLC.	32.00	2,752.00
3	SCHIRALLI CONSTRUCTION CORP.	25.20	2,167.20
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	TOM HUDSON PAVING, INC.	1,607.70	1,607.70
2	CGC, LLC.	10,000.00	10,000.00
3	SCHIRALLI CONSTRUCTION CORP.	1,575.00	1,575.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0015	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,909.10**	**10,909.10**
1	TOM HUDSON PAVING, INC.	2,143.61	2,143.61
2	CGC, LLC.	9,000.00	9,000.00
3	SCHIRALLI CONSTRUCTION CORP.	5,301.42	5,301.42

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0016	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	TOM HUDSON PAVING, INC.	12,264.45	12,264.45
2	CGC, LLC.	10,000.00	10,000.00
3	SCHIRALLI CONSTRUCTION CORP.	23,297.00	23,297.00