Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 230 **Contract ID:** 180327
J/P No.: 32938(04) **Project No.:** HSIPG-226N(073)AD **Contract Time:**
County: GRADY
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS) US-62: FROM 1.3 MILES SOUTHEAST OF THE US-81 JUNCTION, EXTEND EAST IN CHICKASHA. PROJECT LENGTH = 0.00 MILE PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED. BOTH BID EXPRESS AND WRITTEN BIDS WILL BE ACCEPTED.

	VENDORNAME	PROPOSALITEMTO		
1	TOM HUDSON PAVING, INC.	74,771.86	95.55	100.00
	Engineer's Estimate	78,252.50		
2	PARATHON CONSTRUCTION, LLC	85,961.50	109.85	114.97
3	SCHIRALLI CONSTRUCTION CORP.	88,915.09	113.63	118.92
4	Tri-City Seal Company, Inc. TCS General Contractors	120,795.00	154.37	161.55

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 230 **Contract ID:** 180327

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(B) 0181	SELECTIVE CLEARING	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	TOM HUDSON PAVING, INC.		743.50	743.50
2	PARATHON CONSTRUCTION, LLC		5,250.00	5,250.00
3	SCHIRALLI CONSTRUCTION CORP.		5,821.33	5,821.33
4	Tri-City Seal Company, Inc. TCS General Contractors		4,000.00	4,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	100.000 LF	
	Engineer's Estimate		**3.00**	**300.00**
1	TOM HUDSON PAVING, INC.		8.65	865.00
2	PARATHON CONSTRUCTION, LLC		10.00	1,000.00
3	SCHIRALLI CONSTRUCTION CORP.		8.40	840.00
4	Tri-City Seal Company, Inc. TCS General Contractors		8.00	800.00
0003	221(F) 0100	TEMPORARY SILT DIKE	100.000 LF	
	Engineer's Estimate		**10.00**	**1,000.00**
1	TOM HUDSON PAVING, INC.		8.65	865.00
2	PARATHON CONSTRUCTION, LLC		10.00	1,000.00
3	SCHIRALLI CONSTRUCTION CORP.		8.40	840.00
4	Tri-City Seal Company, Inc. TCS General Contractors		10.00	1,000.00
0004	230(A) 2806	SOLID SLAB SODDING	321.000 SY	
	Engineer's Estimate		**3.50**	**1,123.50**
1	TOM HUDSON PAVING, INC.		10.81	3,470.01
2	PARATHON CONSTRUCTION, LLC		17.50	5,617.50
3	SCHIRALLI CONSTRUCTION CORP.		12.65	4,060.65
4	Tri-City Seal Company, Inc. TCS General Contractors		40.00	12,840.00
0005	609(A) 5864	CONCRETE CURB (6" BARRIER-DOWELLED)	17.000 LF	
	Engineer's Estimate		**40.00**	**680.00**
1	TOM HUDSON PAVING, INC.		32.58	553.86
2	PARATHON CONSTRUCTION, LLC		30.00	510.00
3	SCHIRALLI CONSTRUCTION CORP.		25.00	425.00
4	Tri-City Seal Company, Inc. TCS General Contractors		163.00	2,771.00
0006	609(B) 0384	COMBINED CURB & GUTTER (8" BARRIER)	15.000 LF	
	Engineer's Estimate		**50.00**	**750.00**
1	TOM HUDSON PAVING, INC.		41.93	628.95
2	PARATHON CONSTRUCTION, LLC		45.00	675.00
3	SCHIRALLI CONSTRUCTION CORP.		31.25	468.75
4	Tri-City Seal Company, Inc. TCS General Contractors		175.00	2,625.00
0007	610(A) 0602	4" CONCRETE SIDEWALK	247.000 SY	
	Engineer's Estimate		**90.00**	**22,230.00**
1	TOM HUDSON PAVING, INC.		102.97	25,433.59
2	PARATHON CONSTRUCTION, LLC		75.00	18,525.00
3	SCHIRALLI CONSTRUCTION CORP.		97.45	24,070.15
4	Tri-City Seal Company, Inc. TCS General Contractors		121.00	29,887.00
0008	610(A) 0605	6" CONCRETE SIDEWALK	129.000 SY	
	Engineer's Estimate		**95.00**	**12,255.00**
1	TOM HUDSON PAVING, INC.		105.48	13,606.92
2	PARATHON CONSTRUCTION, LLC		85.00	10,965.00
3	SCHIRALLI CONSTRUCTION CORP.		122.96	15,861.84
4	Tri-City Seal Company, Inc. TCS General Contractors		165.00	21,285.00

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 230 **Contract ID:** 180327

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0009	610(I) 4610	TACTILE WARNING DEVICE-NEW	80.000	SF	
	Engineer's Estimate		**60.00**		**4,800.00**
1	TOM HUDSON PAVING, INC.		29.77		2,381.60
2	PARATHON CONSTRUCTION, LLC		45.00		3,600.00
3	SCHIRALLI CONSTRUCTION CORP.		24.79		1,983.20
4	Tri-City Seal Company, Inc. TCS General Contractors		39.00		3,120.00
0010	619(B) 4726	REMOVAL OF CURB AND GUTTER	79.000	LF	
	Engineer's Estimate		**11.00**		**869.00**
1	TOM HUDSON PAVING, INC.		12.16		960.64
2	PARATHON CONSTRUCTION, LLC		15.00		1,185.00
3	SCHIRALLI CONSTRUCTION CORP.		16.15		1,275.85
4	Tri-City Seal Company, Inc. TCS General Contractors		28.00		2,212.00
0011	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	46.000	SY	
	Engineer's Estimate		**20.00**		**920.00**
1	TOM HUDSON PAVING, INC.		24.36		1,120.56
2	PARATHON CONSTRUCTION, LLC		18.00		828.00
3	SCHIRALLI CONSTRUCTION CORP.		12.75		586.50
4	Tri-City Seal Company, Inc. TCS General Contractors		48.00		2,208.00
0012	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	27.000	SY	
	Engineer's Estimate		**10.00**		**270.00**
1	TOM HUDSON PAVING, INC.		24.26		655.02
2	PARATHON CONSTRUCTION, LLC		18.00		486.00
3	SCHIRALLI CONSTRUCTION CORP.		14.48		390.96
4	Tri-City Seal Company, Inc. TCS General Contractors		41.00		1,107.00
0013	619(B) 4791	REMOVAL OF CURB	17.000	LF	
	Engineer's Estimate		**10.00**		**170.00**
1	TOM HUDSON PAVING, INC.		25.09		426.53
2	PARATHON CONSTRUCTION, LLC		30.00		510.00
3	SCHIRALLI CONSTRUCTION CORP.		11.50		195.50
4	Tri-City Seal Company, Inc. TCS General Contractors		44.00		748.00
0014	619(B) 4792	REMOVAL OF SIDEWALK	275.000	SY	
	Engineer's Estimate		**20.00**		**5,500.00**
1	TOM HUDSON PAVING, INC.		6.55		1,801.25
2	PARATHON CONSTRUCTION, LLC		18.00		4,950.00
3	SCHIRALLI CONSTRUCTION CORP.		12.88		3,542.00
4	Tri-City Seal Company, Inc. TCS General Contractors		22.00		6,050.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC CONTROL					
0015	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	396.000	LF	
	Engineer's Estimate		**2.00**		**792.00**
1	TOM HUDSON PAVING, INC.		1.08		427.68
2	PARATHON CONSTRUCTION, LLC		1.25		495.00
3	SCHIRALLI CONSTRUCTION CORP.		1.05		415.80
4	Tri-City Seal Company, Inc. TCS General Contractors		1.50		594.00

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 230 **Contract ID:** 180327

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0016	880(A) 8812	ARROW DISPLAY(TYPE C)	30.000 SD	
	Engineer's Estimate		**10.00**	**300.00**
1	TOM HUDSON PAVING, INC.		5.41	162.30
2	PARATHON CONSTRUCTION, LLC		6.25	187.50
3	SCHIRALLI CONSTRUCTION CORP.		5.25	157.50
4	Tri-City Seal Company, Inc. TCS General Contractors		7.00	210.00
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	TOM HUDSON PAVING, INC.		4,864.71	4,864.71
2	PARATHON CONSTRUCTION, LLC		5,625.00	5,625.00
3	SCHIRALLI CONSTRUCTION CORP.		4,725.00	4,725.00
4	Tri-City Seal Company, Inc. TCS General Contractors		6,222.00	6,222.00
0018	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000 SD	
	Engineer's Estimate		**20.00**	**1,200.00**
1	TOM HUDSON PAVING, INC.		10.81	648.60
2	PARATHON CONSTRUCTION, LLC		12.50	750.00
3	SCHIRALLI CONSTRUCTION CORP.		10.50	630.00
4	Tri-City Seal Company, Inc. TCS General Contractors		14.00	840.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			
0019	805(D) 8760	(PL)REMOVE & RESET GROUND MOUNTED SIGN	1.000 EA	
	Engineer's Estimate		**300.00**	**300.00**
1	TOM HUDSON PAVING, INC.		270.26	270.26
2	PARATHON CONSTRUCTION, LLC		312.50	312.50
3	SCHIRALLI CONSTRUCTION CORP.		262.50	262.50
4	Tri-City Seal Company, Inc. TCS General Contractors		346.00	346.00
0020	850(A) 8110	SHEET ALUMINUM SIGNS	44.000 SF	
	Engineer's Estimate		**40.00**	**1,760.00**
1	TOM HUDSON PAVING, INC.		12.97	570.68
2	PARATHON CONSTRUCTION, LLC		15.00	660.00
3	SCHIRALLI CONSTRUCTION CORP.		12.60	554.40
4	Tri-City Seal Company, Inc. TCS General Contractors		17.00	748.00
0021	851(C) 8327	2 1/4" SQUARE TUBE POST	54.000 LF	
	Engineer's Estimate		**20.00**	**1,080.00**
1	TOM HUDSON PAVING, INC.		8.65	467.10
2	PARATHON CONSTRUCTION, LLC		10.00	540.00
3	SCHIRALLI CONSTRUCTION CORP.		8.40	453.60
4	Tri-City Seal Company, Inc. TCS General Contractors		11.00	594.00
0022	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	329.000 LF	
	Engineer's Estimate		**7.00**	**2,303.00**
1	TOM HUDSON PAVING, INC.		8.65	2,845.85
2	PARATHON CONSTRUCTION, LLC		10.00	3,290.00
3	SCHIRALLI CONSTRUCTION CORP.		8.40	2,763.60
4	Tri-City Seal Company, Inc. TCS General Contractors		11.00	3,619.00

Letting Date: October 18, 2018, 10:30 A.M.

Call Order: 230 **Contract ID:** 180327

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0023	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	TOM HUDSON PAVING, INC.	2,270.20	2,270.20
2	PARATHON CONSTRUCTION, LLC	4,000.00	4,000.00
3	SCHIRALLI CONSTRUCTION CORP.	3,373.81	3,373.81
4	Tri-City Seal Company, Inc. TCS General Contractors	3,457.00	3,457.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0024	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**3,650.00**	**3,650.00**
1	TOM HUDSON PAVING, INC.	8,732.05	8,732.05
2	PARATHON CONSTRUCTION, LLC	15,000.00	15,000.00
3	SCHIRALLI CONSTRUCTION CORP.	15,217.15	15,217.15
4	Tri-City Seal Company, Inc. TCS General Contractors	13,512.00	13,512.00