Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 402 **Contract ID:** 180339
J/P No.: 32905(04) **Project No.:** HSIPG-204C(023)AD **Contract Time:**
County: BEAVER
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALK) US-270: FROM 7.0 MILES SOUTH OF THE US-64 JUNCTION, EXTEND NORTH IN BEAVER. PROJECT LENGTH = 0.00 MILE PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED. BOTH BID EXPRESS AND WRITTEN BIDS WILL BE ACCEPTED.

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	167,953.00		
1	CGC, LLC.	226,754.00	135.01	100.00
2	SCHIRALLI CONSTRUCTION CORP.	247,358.33	147.28	109.09

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 402 **Contract ID:** 180339

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	CGC, LLC.		10,000.00		10,000.00
2	SCHIRALLI CONSTRUCTION CORP.		5,252.80		5,252.80
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	100.000	CY	
	Engineer's Estimate		**23.00**		**2,300.00**
1	CGC, LLC.		25.00		2,500.00
2	SCHIRALLI CONSTRUCTION CORP.		23.43		2,343.00
0003	202(D) 0184	UNCLASSIFIED BORROW	200.000	CY	
	Engineer's Estimate		**20.00**		**4,000.00**
1	CGC, LLC.		25.00		5,000.00
2	SCHIRALLI CONSTRUCTION CORP.		30.97		6,194.00
0004	221(C) 2801	TEMPORARY SILT FENCE	1,122.000	LF	
	Engineer's Estimate		**2.50**		**2,805.00**
1	CGC, LLC.		5.00		5,610.00
2	SCHIRALLI CONSTRUCTION CORP.		4.38		4,914.36
0005	221(D) 2803	TEMPORARY SEDIMENT FILTER	3.000	EA	
	Engineer's Estimate		**175.00**		**525.00**
1	CGC, LLC.		400.00		1,200.00
2	SCHIRALLI CONSTRUCTION CORP.		250.00		750.00
0006	230(A) 2806	SOLID SLAB SODDING	411.000	SY	
	Engineer's Estimate		**5.00**		**2,055.00**
1	CGC, LLC.		10.00		4,110.00
2	SCHIRALLI CONSTRUCTION CORP.		12.50		5,137.50
0007	609(B) 1525	2'-8" COMB. CURB & GUTTER (6" BARRIER)	122.000	LF	
	Engineer's Estimate		**49.00**		**5,978.00**
1	CGC, LLC.		45.00		5,490.00
2	SCHIRALLI CONSTRUCTION CORP.		53.71		6,552.62
0008	610(A) 0602	4" CONCRETE SIDEWALK	1,130.000	SY	
	Engineer's Estimate		**49.00**		**55,370.00**
1	CGC, LLC.		60.00		67,800.00
2	SCHIRALLI CONSTRUCTION CORP.		89.96		101,654.80
0009	610(B) 0604	6" CONCRETE DRIVEWAY	133.000	SY	
	Engineer's Estimate		**75.00**		**9,975.00**
1	CGC, LLC.		95.00		12,635.00
2	SCHIRALLI CONSTRUCTION CORP.		133.38		17,739.54
0010	610(B) 5016	8" CONCRETE DRIVEWAY	215.000	SY	
	Engineer's Estimate		**85.00**		**18,275.00**
1	CGC, LLC.		125.00		26,875.00
2	SCHIRALLI CONSTRUCTION CORP.		115.78		24,892.70
0011	610(I) 4610	TACTILE WARNING DEVICE-NEW	168.000	SF	
	Engineer's Estimate		**35.00**		**5,880.00**
1	CGC, LLC.		50.00		8,400.00
2	SCHIRALLI CONSTRUCTION CORP.		30.18		5,070.24

Letting Date: November 15, 2018, 10:30 A.M.
Call Order: 402 **Contract ID:** 180339

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0012	612(E) 0647	VALVE BOXES ADJUST TO GRADE	2.000 EA
	Engineer's Estimate	**450.00**	**900.00**
1	CGC, LLC.	500.00	1,000.00
2	SCHIRALLI CONSTRUCTION CORP.	239.99	479.98
0013	612(F) 0648	METER BOXES ADJUST TO GRADE	2.000 EA
	Engineer's Estimate	**300.00**	**600.00**
1	CGC, LLC.	500.00	1,000.00
2	SCHIRALLI CONSTRUCTION CORP.	792.48	1,584.96
0014	619(B) 4726	REMOVAL OF CURB AND GUTTER	97.000 LF
	Engineer's Estimate	**11.00**	**1,067.00**
1	CGC, LLC.	12.00	1,164.00
2	SCHIRALLI CONSTRUCTION CORP.	11.23	1,089.31
0015	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	517.000 SY
	Engineer's Estimate	**11.00**	**5,687.00**
1	CGC, LLC.	15.00	7,755.00
2	SCHIRALLI CONSTRUCTION CORP.	17.05	8,814.85
0016	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	129.000 SY
	Engineer's Estimate	**14.00**	**1,806.00**
1	CGC, LLC.	25.00	3,225.00
2	SCHIRALLI CONSTRUCTION CORP.	22.78	2,938.62

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC**		
0017	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	11.000 EA
	Engineer's Estimate	**150.00**	**1,650.00**
1	CGC, LLC.	400.00	4,400.00
2	SCHIRALLI CONSTRUCTION CORP.	218.75	2,406.25
0018	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	480.000 LF
	Engineer's Estimate	**7.00**	**3,360.00**
1	CGC, LLC.	25.00	12,000.00
2	SCHIRALLI CONSTRUCTION CORP.	21.00	10,080.00
0019	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	480.000 LF
	Engineer's Estimate	**1.50**	**720.00**
1	CGC, LLC.	8.00	3,840.00
2	SCHIRALLI CONSTRUCTION CORP.	4.69	2,251.20
0020	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	CGC, LLC.	10,250.00	10,250.00
2	SCHIRALLI CONSTRUCTION CORP.	10,250.00	10,250.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		

Letting Date: November 15, 2018, 10:30 A.M.

Call Order: 402 **Contract ID:** 180339

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0021	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	CGC, LLC.	10,000.00	10,000.00
2	SCHIRALLI CONSTRUCTION CORP.	5,474.81	5,474.81

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0022	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	CGC, LLC.	22,500.00	22,500.00
2	SCHIRALLI CONSTRUCTION CORP.	21,486.79	21,486.79