Letting Date: October 18, 2018, 10:30 A.M.

Call Order: 345 **Contract ID:** 180340

J/P No.: 33703(04) **Project No.:** HSIP-268C(055)TR **Contract Time:**

County: SEQUOYAH

Description: SAFETY IMPROVEMENT (SCHOOL SIGNS) SH-141: FROM SEMINOLE STREET, EXTEND NORTHEAST IN THE TOWN OF GANS. PROJECT LENGTH = 0.50 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Direct Traffic Control, Inc.	17,577.71	73.19	100.00
2	Advanced Work zone Services, LLC	22,246.06	92.63	126.56
	Engineer's Estimate	24,016.38		
3	Midstate Traffic Control, Inc.	30,000.00	124.91	170.67
4	TRAFFIC SIGNALS, INC.	36,210.80	150.78	206.00

Letting Date: October 18, 2018, 10:30 A.M.
Call Order: 345 **Contract ID:** 180340

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**TRAFFIC CONTROL**		
0001	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**1,000.00**	**1,000.00**
1	Direct Traffic Control, Inc.	100.22	100.22
2	Advanced Work zone Services, LLC	3,500.00	3,500.00
3	Midstate Traffic Control, Inc.	2,363.00	2,363.00
4	TRAFFIC SIGNALS, INC.	1,950.00	1,950.00
0002	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	58.000 SD
	Engineer's Estimate	**15.00**	**870.00**
1	Direct Traffic Control, Inc.	1.00	58.00
2	Advanced Work zone Services, LLC	1.00	58.00
3	Midstate Traffic Control, Inc.	5.00	290.00
4	TRAFFIC SIGNALS, INC.	12.00	696.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**SIGNING AND STRIPING**		
0003	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	13.000 EA
	Engineer's Estimate	**150.00**	**1,950.00**
1	Direct Traffic Control, Inc.	17.75	230.75
2	Advanced Work zone Services, LLC	100.00	1,300.00
3	Midstate Traffic Control, Inc.	100.00	1,300.00
4	TRAFFIC SIGNALS, INC.	75.00	975.00
0004	836 8425	REGULATORY OR WARNING SIGN ASSEMBLY	2.000 EA
	Engineer's Estimate	**6,000.00**	**12,000.00**
1	Direct Traffic Control, Inc.	5,000.00	10,000.00
2	Advanced Work zone Services, LLC	5,800.00	11,600.00
3	Midstate Traffic Control, Inc.	6,100.00	12,200.00
4	TRAFFIC SIGNALS, INC.	7,680.00	15,360.00
0005	850(A) 8110	SHEET ALUMINUM SIGNS	132.160 SF
	Engineer's Estimate	**19.96**	**2,637.91**
1	Direct Traffic Control, Inc.	26.50	3,502.24
2	Advanced Work zone Services, LLC	16.00	2,114.56
3	Midstate Traffic Control, Inc.	25.00	3,304.00
4	TRAFFIC SIGNALS, INC.	30.00	3,964.80
0006	851(C) 8324	2" SQUARE TUBE POST	204.500 LF
	Engineer's Estimate	**10.00**	**2,045.00**
1	Direct Traffic Control, Inc.	5.00	1,022.50
2	Advanced Work zone Services, LLC	3.00	613.50
3	Midstate Traffic Control, Inc.	14.00	2,863.00
4	TRAFFIC SIGNALS, INC.	10.00	2,045.00
0007	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	104.000 LF
	Engineer's Estimate	**8.79**	**914.16**
1	Direct Traffic Control, Inc.	15.00	1,560.00
2	Advanced Work zone Services, LLC	10.00	1,040.00
3	Midstate Traffic Control, Inc.	25.00	2,600.00
4	TRAFFIC SIGNALS, INC.	40.00	4,160.00

Letting Date: October 18, 2018, 10:30 A.M.

Call Order: 345 **Contract ID:** 180340

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**SIGNING AND STRIPING**		
0008	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	104.000 LF	
	Engineer's Estimate		**4.00**	**416.00**
1	Direct Traffic Control, Inc.		1.00	104.00
2	Advanced Work zone Services, LLC		5.00	520.00
3	Midstate Traffic Control, Inc.		20.00	2,080.00
4	TRAFFIC SIGNALS, INC.		15.00	1,560.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0009	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**2,183.31**	**2,183.31**
1	Direct Traffic Control, Inc.		1,000.00	1,000.00
2	Advanced Work zone Services, LLC		1,500.00	1,500.00
3	Midstate Traffic Control, Inc.		3,000.00	3,000.00
4	TRAFFIC SIGNALS, INC.		5,500.00	5,500.00