Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 310 **Contract ID:** 180364
J/P No.: 31101(04) **Project No.:** SBR-275C(046)SB **Contract Time:**
County: WASHITA
Description: BRIDGE REHABILITATION SH-54: OVER CALVARY CREEK, 1.0 MILE SOUTH OF THE SH-152 JUNCTION NEAR CLOUD CHIEF. PROJECT LENGTH = 0.206 MILE

	VENDORNAME	PROPOSALITEMTO		
1	BRIDGECO CONTRACTORS, INC.	1,299,500.06	98.72	100.00
	Engineer's Estimate	1,316,339.10		
2	RRY SERVICES LLC	1,356,396.18	103.04	104.38
3	SEWELL BROS., INC.	1,365,582.40	103.74	105.09
4	Frontier Bridge, Inc.	1,430,323.89	108.66	110.07
5	K & R BUILDERS, INC.	1,524,058.84	115.78	117.28

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 310 **Contract ID:** 180364

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(D) 0184	UNCLASSIFIED BORROW	600.000 CY	
	Engineer's Estimate		**12.00**	**7,200.00**
1	BRIDGECO CONTRACTORS, INC.		20.00	12,000.00
2	RRY SERVICES LLC		19.00	11,400.00
3	SEWELL BROS., INC.		20.00	12,000.00
4	Frontier Bridge, Inc.		22.00	13,200.00
5	K & R BUILDERS, INC.		32.50	19,500.00
0002	221(C) 2801	TEMPORARY SILT FENCE	1,800.000 LF	
	Engineer's Estimate		**2.00**	**3,600.00**
1	BRIDGECO CONTRACTORS, INC.		3.16	5,688.00
2	RRY SERVICES LLC		2.98	5,364.00
3	SEWELL BROS., INC.		2.00	3,600.00
4	Frontier Bridge, Inc.		3.30	5,940.00
5	K & R BUILDERS, INC.		1.75	3,150.00
0003	230(A) 2806	SOLID SLAB SODDING	1,500.000 SY	
	Engineer's Estimate		**4.00**	**6,000.00**
1	BRIDGECO CONTRACTORS, INC.		14.14	21,210.00
2	RRY SERVICES LLC		11.58	17,370.00
3	SEWELL BROS., INC.		6.50	9,750.00
4	Frontier Bridge, Inc.		3.85	5,775.00
5	K & R BUILDERS, INC.		13.20	19,800.00
0004	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	200.000 TON	
	Engineer's Estimate		**120.00**	**24,000.00**
1	BRIDGECO CONTRACTORS, INC.		152.64	30,528.00
2	RRY SERVICES LLC		150.00	30,000.00
3	SEWELL BROS., INC.		124.00	24,800.00
4	Frontier Bridge, Inc.		99.00	19,800.00
5	K & R BUILDERS, INC.		108.00	21,600.00
0005	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	500.000 TON	
	Engineer's Estimate		**120.00**	**60,000.00**
1	BRIDGECO CONTRACTORS, INC.		161.65	80,825.00
2	RRY SERVICES LLC		160.00	80,000.00
3	SEWELL BROS., INC.		120.00	60,000.00
4	Frontier Bridge, Inc.		110.00	55,000.00
5	K & R BUILDERS, INC.		120.00	60,000.00
0006	412 5267	COLD MILLING PAVEMENT	2,730.000 SY	
	Engineer's Estimate		**7.00**	**19,110.00**
1	BRIDGECO CONTRACTORS, INC.		5.75	15,697.50
2	RRY SERVICES LLC		10.00	27,300.00
3	SEWELL BROS., INC.		4.00	10,920.00
4	Frontier Bridge, Inc.		7.70	21,021.00
5	K & R BUILDERS, INC.		7.00	19,110.00
0007	619(B) 4780	REMOVAL OF GUARDRAIL	604.000 LF	
	Engineer's Estimate		**5.00**	**3,020.00**
1	BRIDGECO CONTRACTORS, INC.		3.00	1,812.00
2	RRY SERVICES LLC		4.00	2,416.00
3	SEWELL BROS., INC.		5.00	3,020.00
4	Frontier Bridge, Inc.		5.34	3,225.36
5	K & R BUILDERS, INC.		5.25	3,171.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 310 **Contract ID:** 180364

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0008	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	750.000 LF	
	Engineer's Estimate		**20.00**	**15,000.00**
1	BRIDGECO CONTRACTORS, INC.		23.32	17,490.00
2	RRY SERVICES LLC		22.00	16,500.00
3	SEWELL BROS., INC.		19.50	14,625.00
4	Frontier Bridge, Inc.		19.45	14,587.50
5	K & R BUILDERS, INC.		23.10	17,325.00
0009	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	BRIDGECO CONTRACTORS, INC.		3,200.00	12,800.00
2	RRY SERVICES LLC		2,500.00	10,000.00
3	SEWELL BROS., INC.		2,550.00	10,200.00
4	Frontier Bridge, Inc.		2,557.50	10,230.00
5	K & R BUILDERS, INC.		2,750.00	11,000.00
0010	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	BRIDGECO CONTRACTORS, INC.		2,850.00	11,400.00
2	RRY SERVICES LLC		2,100.00	8,400.00
3	SEWELL BROS., INC.		2,340.00	9,360.00
4	Frontier Bridge, Inc.		2,337.50	9,350.00
5	K & R BUILDERS, INC.		2,310.00	9,240.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0011	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	115.000 CY	
	Engineer's Estimate		**25.00**	**2,875.00**
1	BRIDGECO CONTRACTORS, INC.		20.00	2,300.00
2	RRY SERVICES LLC		15.00	1,725.00
3	SEWELL BROS., INC.		30.00	3,450.00
4	Frontier Bridge, Inc.		33.00	3,795.00
5	K & R BUILDERS, INC.		29.00	3,335.00
0012	501(G) 6309	CLSM BACKFILL	135.000 CY	
	Engineer's Estimate		**160.00**	**21,600.00**
1	BRIDGECO CONTRACTORS, INC.		161.36	21,783.60
2	RRY SERVICES LLC		175.00	23,625.00
3	SEWELL BROS., INC.		175.00	23,625.00
4	Frontier Bridge, Inc.		229.52	30,985.20
5	K & R BUILDERS, INC.		192.50	25,987.50
0013	504(A) 1304	APPROACH SLAB	298.200 SY	
	Engineer's Estimate		**220.00**	**65,604.00**
1	BRIDGECO CONTRACTORS, INC.		208.85	62,279.07
2	RRY SERVICES LLC		240.00	71,568.00
3	SEWELL BROS., INC.		220.00	65,604.00
4	Frontier Bridge, Inc.		300.31	89,552.44
5	K & R BUILDERS, INC.		285.00	84,987.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 310 **Contract ID:** 180364

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0014	504(B) 1305	SAW-CUT GROOVING	1,033.800	SY	
	Engineer's Estimate		**4.50**		**4,652.10**
1	BRIDGECO CONTRACTORS, INC.		3.78		3,907.76
2	RRY SERVICES LLC		3.60		3,721.68
3	SEWELL BROS., INC.		4.00		4,135.20
4	Frontier Bridge, Inc.		3.96		4,093.85
5	K & R BUILDERS, INC.		4.00		4,135.20
0015	504(C) 6250	SEALED EXPANSION JOINT	159.300	LF	
	Engineer's Estimate		**260.00**		**41,418.00**
1	BRIDGECO CONTRACTORS, INC.		294.47		46,909.07
2	RRY SERVICES LLC		360.00		57,348.00
3	SEWELL BROS., INC.		290.00		46,197.00
4	Frontier Bridge, Inc.		332.59		52,981.59
5	K & R BUILDERS, INC.		335.00		53,365.50
0016	504(D) 6245	CONCRETE RAIL (TR4)	581.600	LF	
	Engineer's Estimate		**90.00**		**52,344.00**
1	BRIDGECO CONTRACTORS, INC.		85.00		49,436.00
2	RRY SERVICES LLC		100.00		58,160.00
3	SEWELL BROS., INC.		77.00		44,783.20
4	Frontier Bridge, Inc.		109.66		63,778.26
5	K & R BUILDERS, INC.		94.50		54,961.20
0017	506(A) 1322	STRUCTURAL STEEL	124,770.000	LB	
	Engineer's Estimate		**2.50**		**311,925.00**
1	BRIDGECO CONTRACTORS, INC.		1.89		235,815.30
2	RRY SERVICES LLC		2.00		249,540.00
3	SEWELL BROS., INC.		3.00		374,310.00
4	Frontier Bridge, Inc.		1.88		234,567.60
5	K & R BUILDERS, INC.		2.29		285,723.30
0018	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	25.000	EA	
	Engineer's Estimate		**1,800.00**		**45,000.00**
1	BRIDGECO CONTRACTORS, INC.		950.00		23,750.00
2	RRY SERVICES LLC		1,400.00		35,000.00
3	SEWELL BROS., INC.		1,100.00		27,500.00
4	Frontier Bridge, Inc.		1,445.15		36,128.75
5	K & R BUILDERS, INC.		1,600.00		40,000.00
0019	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	25.000	EA	
	Engineer's Estimate		**1,100.00**		**27,500.00**
1	BRIDGECO CONTRACTORS, INC.		950.00		23,750.00
2	RRY SERVICES LLC		1,400.00		35,000.00
3	SEWELL BROS., INC.		1,100.00		27,500.00
4	Frontier Bridge, Inc.		1,445.15		36,128.75
5	K & R BUILDERS, INC.		1,200.00		30,000.00
0020	509(A) 1326	CLASS AA CONCRETE	190.500	CY	
	Engineer's Estimate		**700.00**		**133,350.00**
1	BRIDGECO CONTRACTORS, INC.		800.00		152,400.00
2	RRY SERVICES LLC		750.00		142,875.00
3	SEWELL BROS., INC.		750.00		142,875.00
4	Frontier Bridge, Inc.		721.63		137,470.52
5	K & R BUILDERS, INC.		895.00		170,497.50

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 310 **Contract ID:** 180364

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'			
0021	509(B) 1328	CLASS A CONCRETE	125.000 CY
	Engineer's Estimate	**700.00**	**87,500.00**
1	BRIDGECO CONTRACTORS, INC.	815.00	101,875.00
2	RRY SERVICES LLC	750.00	93,750.00
3	SEWELL BROS., INC.	800.00	100,000.00
4	Frontier Bridge, Inc.	880.77	110,096.25
5	K & R BUILDERS, INC.	832.50	104,062.50
0022	509(D) 1331	CLASS C CONCRETE	15.000 CY
	Engineer's Estimate	**500.00**	**7,500.00**
1	BRIDGECO CONTRACTORS, INC.	300.00	4,500.00
2	RRY SERVICES LLC	350.00	5,250.00
3	SEWELL BROS., INC.	550.00	8,250.00
4	Frontier Bridge, Inc.	525.61	7,884.15
5	K & R BUILDERS, INC.	657.50	9,862.50
0023	511(B) 6010	EPOXY COATED REINFORCING STEEL	61,480.000 LB
	Engineer's Estimate	**1.25**	**76,850.00**
1	BRIDGECO CONTRACTORS, INC.	1.15	70,702.00
2	RRY SERVICES LLC	1.15	70,702.00
3	SEWELL BROS., INC.	1.20	73,776.00
4	Frontier Bridge, Inc.	1.15	70,702.00
5	K & R BUILDERS, INC.	1.26	77,464.80
0024	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	651.000 SY
	Engineer's Estimate	**4.00**	**2,604.00**
1	BRIDGECO CONTRACTORS, INC.	4.20	2,734.20
2	RRY SERVICES LLC	4.00	2,604.00
3	SEWELL BROS., INC.	3.50	2,278.50
4	Frontier Bridge, Inc.	4.40	2,864.40
5	K & R BUILDERS, INC.	4.40	2,864.40
0025	520(A) 6058	PREPARATION OF CRACKS, ABOVE WATER	60.000 LF
	Engineer's Estimate	**45.00**	**2,700.00**
1	BRIDGECO CONTRACTORS, INC.	50.00	3,000.00
2	RRY SERVICES LLC	35.00	2,100.00
3	SEWELL BROS., INC.	40.00	2,400.00
4	Frontier Bridge, Inc.	38.50	2,310.00
5	K & R BUILDERS, INC.	38.50	2,310.00
0026	520(C) 6060	EPOXY RESIN, ABOVE WATER	6.000 GAL
	Engineer's Estimate	**100.00**	**600.00**
1	BRIDGECO CONTRACTORS, INC.	75.00	450.00
2	RRY SERVICES LLC	40.00	240.00
3	SEWELL BROS., INC.	45.00	270.00
4	Frontier Bridge, Inc.	44.00	264.00
5	K & R BUILDERS, INC.	44.00	264.00
0027	521(A) 6210	PNEUMATICALLY PLACED MORTAR	30.000 SY
	Engineer's Estimate	**900.00**	**27,000.00**
1	BRIDGECO CONTRACTORS, INC.	800.00	24,000.00
2	RRY SERVICES LLC	730.00	21,900.00
3	SEWELL BROS., INC.	1,000.00	30,000.00
4	Frontier Bridge, Inc.	803.00	24,090.00
5	K & R BUILDERS, INC.	730.00	21,900.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 310 **Contract ID:** 180364

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0028	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,050.000 TON	
	Engineer's Estimate		**52.00**	**54,600.00**
1	BRIDGECO CONTRACTORS, INC.		45.00	47,250.00
2	RRY SERVICES LLC		45.00	47,250.00
3	SEWELL BROS., INC.		43.00	45,150.00
4	Frontier Bridge, Inc.		47.34	49,707.00
5	K & R BUILDERS, INC.		46.00	48,300.00
0029	601(C) 1355	TYPE I-A FILTER BLANKET	310.000 TON	
	Engineer's Estimate		**42.00**	**13,020.00**
1	BRIDGECO CONTRACTORS, INC.		37.50	11,625.00
2	RRY SERVICES LLC		40.00	12,400.00
3	SEWELL BROS., INC.		33.00	10,230.00
4	Frontier Bridge, Inc.		34.30	10,633.00
5	K & R BUILDERS, INC.		35.00	10,850.00
0030	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	BRIDGECO CONTRACTORS, INC.		95,000.00	95,000.00
2	RRY SERVICES LLC		95,000.00	95,000.00
3	SEWELL BROS., INC.		70,000.00	70,000.00
4	Frontier Bridge, Inc.		176,000.00	176,000.00
5	K & R BUILDERS, INC.		195,500.00	195,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0031	850(A) 8110	SHEET ALUMINUM SIGNS	16.000 SF	
	Engineer's Estimate		**30.00**	**480.00**
1	BRIDGECO CONTRACTORS, INC.		32.00	512.00
2	RRY SERVICES LLC		30.00	480.00
3	SEWELL BROS., INC.		40.00	640.00
4	Frontier Bridge, Inc.		39.60	633.60
5	K & R BUILDERS, INC.		33.00	528.00
0032	851(C) 8324	2" SQUARE TUBE POST	20.000 LF	
	Engineer's Estimate		**12.00**	**240.00**
1	BRIDGECO CONTRACTORS, INC.		12.00	240.00
2	RRY SERVICES LLC		10.00	200.00
3	SEWELL BROS., INC.		9.00	180.00
4	Frontier Bridge, Inc.		8.80	176.00
5	K & R BUILDERS, INC.		27.50	550.00
0033	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	25.000 EA	
	Engineer's Estimate		**12.00**	**300.00**
1	BRIDGECO CONTRACTORS, INC.		21.20	530.00
2	RRY SERVICES LLC		20.00	500.00
3	SEWELL BROS., INC.		14.00	350.00
4	Frontier Bridge, Inc.		14.25	356.25
5	K & R BUILDERS, INC.		22.00	550.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 310 **Contract ID:** 180364

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0034	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	3,158.000 LF
	Engineer's Estimate	**1.50**	**4,737.00**
1	BRIDGECO CONTRACTORS, INC.	1.32	4,168.56
2	RRY SERVICES LLC	1.25	3,947.50
3	SEWELL BROS., INC.	1.25	3,947.50
4	Frontier Bridge, Inc.	1.31	4,136.98
5	K & R BUILDERS, INC.	1.38	4,358.04
0035	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	BRIDGECO CONTRACTORS, INC.	10,500.00	10,500.00
2	RRY SERVICES LLC	9,000.00	9,000.00
3	SEWELL BROS., INC.	18,000.00	18,000.00
4	Frontier Bridge, Inc.	14,850.00	14,850.00
5	K & R BUILDERS, INC.	6,500.00	6,500.00
0036	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	268.000 SD
	Engineer's Estimate	**20.00**	**5,360.00**
1	BRIDGECO CONTRACTORS, INC.	24.00	6,432.00
2	RRY SERVICES LLC	20.00	5,360.00
3	SEWELL BROS., INC.	17.00	4,556.00
4	Frontier Bridge, Inc.	16.50	4,422.00
5	K & R BUILDERS, INC.	19.80	5,306.40

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0037	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	BRIDGECO CONTRACTORS, INC.	8,200.00	8,200.00
2	RRY SERVICES LLC	8,400.00	8,400.00
3	SEWELL BROS., INC.	7,300.00	7,300.00
4	Frontier Bridge, Inc.	8,360.00	8,360.00
5	K & R BUILDERS, INC.	9,000.00	9,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0038	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**90,650.00**	**90,650.00**
1	BRIDGECO CONTRACTORS, INC.	76,000.00	76,000.00
2	RRY SERVICES LLC	90,000.00	90,000.00
3	SEWELL BROS., INC.	70,000.00	70,000.00
4	Frontier Bridge, Inc.	95,227.44	95,227.44
5	K & R BUILDERS, INC.	87,000.00	87,000.00