Letting Date: November 14, 2018, 10:30 A.M.
Call Order: 020 **Contract ID:** 180369
J/P No.: 33743(04) **Project No.:** EMC-030N(077) **Contract Time:**
County: TULSA
Description: BRIDGE REPAIR US-169 RAMPS S-W: REPAIR WATER DAMAGE OVER I-244, 1.8 MILES NORTH OF THE I-44 INTERCHANGE IN THE CITY OF TULSA. PROJECT LENGTH = 0.000 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	452,166.85		
1	LOGOS CONSTRUCTION CO., LLC	541,885.74	119.84	100.00
2	CONCRETE SERVICES CORPORATION	658,398.25	145.61	121.50

Letting Date: November 14, 2018, 10:30 A.M.
Call Order: 020 **Contract ID:** 180369

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**BRIDGE 'A'**			
0001	520(A) 6058	PREPARATION OF CRACKS, ABOVE WATER	150.000 LF	
	Engineer's Estimate		**30.00**	**4,500.00**
1	LOGOS CONSTRUCTION CO., LLC		40.00	6,000.00
2	CONCRETE SERVICES CORPORATION		32.00	4,800.00
0002	520(C) 6060	EPOXY RESIN, ABOVE WATER	1.000 GAL	
	Engineer's Estimate		**150.00**	**150.00**
1	LOGOS CONSTRUCTION CO., LLC		50.00	50.00
2	CONCRETE SERVICES CORPORATION		80.00	80.00
0003	524(A) 6610	(SP)CARBON FIBER-REINFORCED POLYMER	268.000 SF	
	Engineer's Estimate		**300.00**	**80,400.00**
1	LOGOS CONSTRUCTION CO., LLC		400.00	107,200.00
2	CONCRETE SERVICES CORPORATION		144.00	38,592.00
0004	535 6130	(SP)CORROSION INHIBITOR(SURFACE APPLIED)	47.000 SY	
	Engineer's Estimate		**60.00**	**2,820.00**
1	LOGOS CONSTRUCTION CO., LLC		100.00	4,700.00
2	CONCRETE SERVICES CORPORATION		28.00	1,316.00
0005	540 4501	(PL)REPAIR BRIDGE ITEMS	47.000 SY	
	Engineer's Estimate		**2,000.00**	**94,000.00**
1	LOGOS CONSTRUCTION CO., LLC		1,800.00	84,600.00
2	CONCRETE SERVICES CORPORATION		950.00	44,650.00
0006	540 4510	(PL)REPAIR BRIDGE ITEM (TYPE A)	1.000 LSUM	
	Engineer's Estimate		**65,000.00**	**65,000.00**
1	LOGOS CONSTRUCTION CO., LLC		120,814.00	120,814.00
2	CONCRETE SERVICES CORPORATION		64,224.00	64,224.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0007	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	30.000 SD	
	Engineer's Estimate		**7.10**	**213.00**
1	LOGOS CONSTRUCTION CO., LLC		3.15	94.50
2	CONCRETE SERVICES CORPORATION		10.00	300.00
0008	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	850.000 LF	
	Engineer's Estimate		**21.00**	**17,850.00**
1	LOGOS CONSTRUCTION CO., LLC		133.00	113,050.00
2	CONCRETE SERVICES CORPORATION		55.00	46,750.00
0009	877(C) 8486	RELOCATION OF PORTABLE LONGITUDINAL BARRIER	688.000 LF	
	Engineer's Estimate		**2.00**	**1,376.00**
1	LOGOS CONSTRUCTION CO., LLC		20.00	13,760.00
2	CONCRETE SERVICES CORPORATION		25.00	17,200.00
0010	880(A) 8812	ARROW DISPLAY(TYPE C)	132.000 SD	
	Engineer's Estimate		**5.00**	**660.00**
1	LOGOS CONSTRUCTION CO., LLC		1.05	138.60
2	CONCRETE SERVICES CORPORATION		5.00	660.00

Letting Date: November 14, 2018, 10:30 A.M.
Call Order: 020 **Contract ID:** 180369

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0011	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,090.000	SD	
	Engineer's Estimate		**0.40**		**1,236.00**
1	LOGOS CONSTRUCTION CO., LLC		0.05		154.50
2	CONCRETE SERVICES CORPORATION		0.30		927.00
0012	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4,898.000	SD	
	Engineer's Estimate		**0.55**		**2,693.90**
1	LOGOS CONSTRUCTION CO., LLC		0.05		244.90
2	CONCRETE SERVICES CORPORATION		0.30		1,469.40
0013	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,116.000	SD	
	Engineer's Estimate		**1.45**		**3,068.20**
1	LOGOS CONSTRUCTION CO., LLC		0.05		105.80
2	CONCRETE SERVICES CORPORATION		0.50		1,058.00
0014	880(B) 8827	CONSTRUCTION SIGNS 33.0 SF & OVER	210.000	SD	
	Engineer's Estimate		**2.80**		**588.00**
1	LOGOS CONSTRUCTION CO., LLC		0.05		10.50
2	CONCRETE SERVICES CORPORATION		0.50		105.00
0015	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	3,772.000	SD	
	Engineer's Estimate		**1.00**		**3,772.00**
1	LOGOS CONSTRUCTION CO., LLC		0.02		75.44
2	CONCRETE SERVICES CORPORATION		0.80		3,017.60
0016	880(C) 8848	WING BARRICADES	300.000	SD	
	Engineer's Estimate		**1.80**		**540.00**
1	LOGOS CONSTRUCTION CO., LLC		0.02		6.00
2	CONCRETE SERVICES CORPORATION		1.00		300.00
0017	880(E) 8860	WARNING LIGHTS(TYPE A)	6,972.000	SD	
	Engineer's Estimate		**0.35**		**2,440.20**
1	LOGOS CONSTRUCTION CO., LLC		0.02		139.44
2	CONCRETE SERVICES CORPORATION		0.35		2,440.20
0018	880(F) 8878	DRUMS	3,200.000	SD	
	Engineer's Estimate		**0.50**		**1,600.00**
1	LOGOS CONSTRUCTION CO., LLC		0.02		64.00
2	CONCRETE SERVICES CORPORATION		0.20		640.00
0019	880(G) 8890	CHANNELIZER CONES	4,113.000	SD	
	Engineer's Estimate		**0.35**		**1,439.55**
1	LOGOS CONSTRUCTION CO., LLC		0.02		82.26
2	CONCRETE SERVICES CORPORATION		0.35		1,439.55
0020	880(L) 8920	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BIDDABLE)	220.000	HOUR	
	Engineer's Estimate		**69.00**		**15,180.00**
1	LOGOS CONSTRUCTION CO., LLC		69.00		15,180.00
2	CONCRETE SERVICES CORPORATION		69.00		15,180.00
0021	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	132.000	SD	
	Engineer's Estimate		**20.00**		**2,640.00**
1	LOGOS CONSTRUCTION CO., LLC		3.15		415.80
2	CONCRETE SERVICES CORPORATION		20.00		2,640.00

Letting Date: November 14, 2018, 10:30 A.M.

Call Order: 020 **Contract ID:** 180369

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0022	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**150,000.00**	**150,000.00**
1	LOGOS CONSTRUCTION CO., LLC		75,000.00	75,000.00
2	CONCRETE SERVICES CORPORATION		410,609.50	410,609.50