Letting Date: January 17, 2019, 10:30 A.M.
Call Order: 103 **Contract ID:** 190002
J/P No.: 31192(04) **Project No.:** CIRB-203C(068)RB **Contract Time:**
County: ATOKA
Description: RESURFACE (ASPHALT) COUNTY ROAD (BOGGY DEPOT ROAD): FROM 8.0 MILES WEST OF THE US-69 JUNCTION, EXTEND EAST NEAR TUSHKA. PROJECT LENGTH = 7.138 MILES

	VENDORNAME	PROPOSALITEMTO		
1	THE CUMMINS CONSTRUCTION CO., INC.	1,624,247.05	88.46	100.00
	Engineer's Estimate	1,836,207.36		
2	Overland Corporation	1,876,819.63	102.21	115.55
3	APAC-CENTRAL, INC.	2,358,193.05	128.43	145.19

Letting Date: January 17, 2019, 10:30 A.M.
Call Order: 103 **Contract ID:** 190002

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	2,174.000	TON
	Engineer's Estimate		**41.68**	**90,612.32**
1	THE CUMMINS CONSTRUCTION CO., INC.		21.60	46,958.40
2	Overland Corporation		20.40	44,349.60
3	APAC-CENTRAL, INC.		25.50	55,437.00
0002	407(B) 0250	TACK COAT	13,828.000	GAL
	Engineer's Estimate		**2.48**	**34,293.44**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.05	28,347.40
2	Overland Corporation		0.01	138.28
3	APAC-CENTRAL, INC.		2.50	34,570.00
0003	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	12,899.000	TON
	Engineer's Estimate		**64.00**	**825,536.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		55.25	712,669.75
2	Overland Corporation		67.70	873,262.30
3	APAC-CENTRAL, INC.		89.85	1,158,975.15
0004	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	10,395.000	TON
	Engineer's Estimate		**65.17**	**677,442.15**
1	THE CUMMINS CONSTRUCTION CO., INC.		66.70	693,346.50
2	Overland Corporation		76.70	797,296.50
3	APAC-CENTRAL, INC.		91.20	948,024.00
0005	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	500.000	TON
	Engineer's Estimate		**102.86**	**51,430.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		87.30	43,650.00
2	Overland Corporation		115.00	57,500.00
3	APAC-CENTRAL, INC.		138.00	69,000.00
0006	412 5267	COLD MILLING PAVEMENT	1,527.000	SY
	Engineer's Estimate		**6.00**	**9,162.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.50	8,398.50
2	Overland Corporation		6.35	9,696.45
3	APAC-CENTRAL, INC.		15.20	23,210.40

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0007	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	150,765.000	LF
	Engineer's Estimate		**0.13**	**19,599.45**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.10	15,076.50
2	Overland Corporation		0.10	15,076.50
3	APAC-CENTRAL, INC.		0.10	15,076.50
0008	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3,800.00	3,800.00
2	Overland Corporation		30,000.00	30,000.00
3	APAC-CENTRAL, INC.		33,300.00	33,300.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: January 17, 2019, 10:30 A.M.

Call Order: 103 **Contract ID:** 190002

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0009	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**120,632.00**	**120,632.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	72,000.00	72,000.00
2	Overland Corporation	49,500.00	49,500.00
3	APAC-CENTRAL, INC.	20,600.00	20,600.00