Letting Date: February 14, 2019, 10:30 A.M

Call Order: 507 **Contract ID:** 190015

J/P No.: 30657(04) **Project No.:** STP-245D(055)CI **Contract Time:**

County: MCCURTAIN

Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-449): OVER WHITE OAK CREEK, 4.7 MILES NORTH OF THE US-70 JUNCTION NEAR WRIGHT CITY. PROJECT LENGTH = 0.064 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	476,836.16		
1	L & N BRIDGE, LLC	616,448.14	129.28	100.00
2	HUB Construction, Inc.	622,894.35	130.63	101.05
3	RRY SERVICES LLC	674,979.40	141.55	109.49
4	RIVER RIDGE CONSTRUCTION, LLC	709,010.06	148.69	115.02

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 507 **Contract ID:** 190015

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	L & N BRIDGE, LLC		10,000.00	10,000.00
2	HUB Construction, Inc.		7,000.00	7,000.00
3	RRY SERVICES LLC		13,500.00	13,500.00
4	RIVER RIDGE CONSTRUCTION, LLC		20,000.00	20,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	927.710 CY	
	Engineer's Estimate		**8.64**	**8,015.41**
1	L & N BRIDGE, LLC		10.00	9,277.10
2	HUB Construction, Inc.		11.81	10,956.26
3	RRY SERVICES LLC		16.00	14,843.36
4	RIVER RIDGE CONSTRUCTION, LLC		20.00	18,554.20
0003	202(D) 0184	UNCLASSIFIED BORROW	402.300 CY	
	Engineer's Estimate		**9.43**	**3,793.69**
1	L & N BRIDGE, LLC		13.00	5,229.90
2	HUB Construction, Inc.		20.00	8,046.00
3	RRY SERVICES LLC		17.00	6,839.10
4	RIVER RIDGE CONSTRUCTION, LLC		20.00	8,046.00
0004	221(C) 2801	TEMPORARY SILT FENCE	559.000 LF	
	Engineer's Estimate		**1.50**	**838.50**
1	L & N BRIDGE, LLC		2.50	1,397.50
2	HUB Construction, Inc.		5.00	2,795.00
3	RRY SERVICES LLC		4.00	2,236.00
4	RIVER RIDGE CONSTRUCTION, LLC		8.50	4,751.50
0005	221(F) 0100	TEMPORARY SILT DIKE	60.000 LF	
	Engineer's Estimate		**6.00**	**360.00**
1	L & N BRIDGE, LLC		12.00	720.00
2	HUB Construction, Inc.		11.00	660.00
3	RRY SERVICES LLC		18.50	1,110.00
4	RIVER RIDGE CONSTRUCTION, LLC		22.00	1,320.00
0006	230(A) 2806	SOLID SLAB SODDING	1,500.000 SY	
	Engineer's Estimate		**3.50**	**5,250.00**
1	L & N BRIDGE, LLC		3.50	5,250.00
2	HUB Construction, Inc.		3.00	4,500.00
3	RRY SERVICES LLC		5.00	7,500.00
4	RIVER RIDGE CONSTRUCTION, LLC		2.50	3,750.00
0007	303(A) 2100	AGGREGATE BASE TYPE A	123.600 CY	
	Engineer's Estimate		**40.00**	**4,944.00**
1	L & N BRIDGE, LLC		67.00	8,281.20
2	HUB Construction, Inc.		70.00	8,652.00
3	RRY SERVICES LLC		70.00	8,652.00
4	RIVER RIDGE CONSTRUCTION, LLC		75.00	9,270.00
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	38.000 TON	
	Engineer's Estimate		**58.25**	**2,213.50**
1	L & N BRIDGE, LLC		35.00	1,330.00
2	HUB Construction, Inc.		40.00	1,520.00
3	RRY SERVICES LLC		60.00	2,280.00
4	RIVER RIDGE CONSTRUCTION, LLC		115.00	4,370.00

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 507 **Contract ID:** 190015

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0009	407(D) 0401	(SP) NT TACK MATERIAL	56.000 GAL
	Engineer's Estimate	**6.00**	**336.00**
1	L & N BRIDGE, LLC	10.00	560.00
2	HUB Construction, Inc.	12.06	675.36
3	RRY SERVICES LLC	11.00	616.00
4	RIVER RIDGE CONSTRUCTION, LLC	7.00	392.00
0010	408 5774	PRIME COAT	693.400 GAL
	Engineer's Estimate	**8.45**	**5,859.23**
1	L & N BRIDGE, LLC	4.35	3,016.29
2	HUB Construction, Inc.	5.25	3,640.35
3	RRY SERVICES LLC	4.35	3,016.29
4	RIVER RIDGE CONSTRUCTION, LLC	5.00	3,467.00
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	111.700 TON
	Engineer's Estimate	**75.00**	**8,377.50**
1	L & N BRIDGE, LLC	229.45	25,629.57
2	HUB Construction, Inc.	276.74	30,911.86
3	RRY SERVICES LLC	248.00	27,701.60
4	RIVER RIDGE CONSTRUCTION, LLC	130.00	14,521.00
0012	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	74.500 TON
	Engineer's Estimate	**90.00**	**6,705.00**
1	L & N BRIDGE, LLC	234.45	17,466.53
2	HUB Construction, Inc.	282.77	21,066.37
3	RRY SERVICES LLC	250.00	18,625.00
4	RIVER RIDGE CONSTRUCTION, LLC	140.00	10,430.00
0013	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,750.00**	**7,000.00**
1	L & N BRIDGE, LLC	1,500.00	6,000.00
2	HUB Construction, Inc.	2,200.00	8,800.00
3	RRY SERVICES LLC	1,500.00	6,000.00
4	RIVER RIDGE CONSTRUCTION, LLC	1,400.00	5,600.00
0014	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**2,000.00**	**8,000.00**
1	L & N BRIDGE, LLC	1,700.00	6,800.00
2	HUB Construction, Inc.	2,200.00	8,800.00
3	RRY SERVICES LLC	1,700.00	6,800.00
4	RIVER RIDGE CONSTRUCTION, LLC	1,800.00	7,200.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0015	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	210.000 CY
	Engineer's Estimate	**10.00**	**2,100.00**
1	L & N BRIDGE, LLC	10.00	2,100.00
2	HUB Construction, Inc.	15.00	3,150.00
3	RRY SERVICES LLC	19.00	3,990.00
4	RIVER RIDGE CONSTRUCTION, LLC	35.00	7,350.00

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 507 **Contract ID:** 190015

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0016	501(G) 6309	CLSM BACKFILL	128.000	CY	
	Engineer's Estimate		**159.70**		**20,441.60**
1	L & N BRIDGE, LLC		150.00		19,200.00
2	HUB Construction, Inc.		145.00		18,560.00
3	RRY SERVICES LLC		165.00		21,120.00
4	RIVER RIDGE CONSTRUCTION, LLC		165.00		21,120.00
0017	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	314.000	LF	
	Engineer's Estimate		**220.65**		**69,284.10**
1	L & N BRIDGE, LLC		338.00		106,132.00
2	HUB Construction, Inc.		290.00		91,060.00
3	RRY SERVICES LLC		270.00		84,780.00
4	RIVER RIDGE CONSTRUCTION, LLC		350.00		109,900.00
0018	504(A) 1304	APPROACH SLAB	114.800	SY	
	Engineer's Estimate		**7.00**		**803.60**
1	L & N BRIDGE, LLC		175.00		20,090.00
2	HUB Construction, Inc.		215.00		24,682.00
3	RRY SERVICES LLC		225.00		25,830.00
4	RIVER RIDGE CONSTRUCTION, LLC		250.00		28,700.00
0019	504(B) 1305	SAW-CUT GROOVING	350.000	SY	
	Engineer's Estimate		**7.00**		**2,450.00**
1	L & N BRIDGE, LLC		7.70		2,695.00
2	HUB Construction, Inc.		9.29		3,251.50
3	RRY SERVICES LLC		7.70		2,695.00
4	RIVER RIDGE CONSTRUCTION, LLC		30.00		10,500.00
0020	504(D) 6239	CONCRETE RAIL (TR3)	276.400	LF	
	Engineer's Estimate		**70.00**		**19,348.00**
1	L & N BRIDGE, LLC		80.00		22,112.00
2	HUB Construction, Inc.		85.00		23,494.00
3	RRY SERVICES LLC		98.00		27,087.20
4	RIVER RIDGE CONSTRUCTION, LLC		115.00		31,786.00
0021	506(A) 1322	STRUCTURAL STEEL	600.000	LB	
	Engineer's Estimate		**1.79**		**1,074.00**
1	L & N BRIDGE, LLC		3.00		1,800.00
2	HUB Construction, Inc.		2.55		1,530.00
3	RRY SERVICES LLC		3.40		2,040.00
4	RIVER RIDGE CONSTRUCTION, LLC		15.00		9,000.00
0022	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,089.85**		**3,269.55**
1	L & N BRIDGE, LLC		1,000.00		3,000.00
2	HUB Construction, Inc.		837.00		2,511.00
3	RRY SERVICES LLC		1,100.00		3,300.00
4	RIVER RIDGE CONSTRUCTION, LLC		1,100.00		3,300.00
0023	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,200.00**		**3,600.00**
1	L & N BRIDGE, LLC		1,000.00		3,000.00
2	HUB Construction, Inc.		837.00		2,511.00
3	RRY SERVICES LLC		1,100.00		3,300.00
4	RIVER RIDGE CONSTRUCTION, LLC		1,200.00		3,600.00

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 507 **Contract ID:** 190015

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0024	509(A) 1326	CLASS AA CONCRETE	83.700	CY	
	Engineer's Estimate		**300.00**		**25,110.00**
1	L & N BRIDGE, LLC		700.00		58,590.00
2	HUB Construction, Inc.		750.00		62,775.00
3	RRY SERVICES LLC		750.00		62,775.00
4	RIVER RIDGE CONSTRUCTION, LLC		700.00		58,590.00
0025	509(B) 1328	CLASS A CONCRETE	69.800	CY	
	Engineer's Estimate		**595.23**		**41,547.05**
1	L & N BRIDGE, LLC		750.00		52,350.00
2	HUB Construction, Inc.		700.00		48,860.00
3	RRY SERVICES LLC		750.00		52,350.00
4	RIVER RIDGE CONSTRUCTION, LLC		450.00		31,410.00
0026	511(A) 1332	REINFORCING STEEL	29,180.000	LB	
	Engineer's Estimate		**0.90**		**26,262.00**
1	L & N BRIDGE, LLC		1.00		29,180.00
2	HUB Construction, Inc.		1.02		29,763.60
3	RRY SERVICES LLC		1.15		33,557.00
4	RIVER RIDGE CONSTRUCTION, LLC		1.15		33,557.00
0027	514(A) 6010	PILES, FURNISHED (HP 10X42)	218.000	LF	
	Engineer's Estimate		**31.54**		**6,875.72**
1	L & N BRIDGE, LLC		28.00		6,104.00
2	HUB Construction, Inc.		37.50		8,175.00
3	RRY SERVICES LLC		45.00		9,810.00
4	RIVER RIDGE CONSTRUCTION, LLC		55.00		11,990.00
0028	514(A) 6011	PILES, FURNISHED (HP 12X53)	707.000	LF	
	Engineer's Estimate		**40.11**		**28,357.77**
1	L & N BRIDGE, LLC		34.00		24,038.00
2	HUB Construction, Inc.		37.50		26,512.50
3	RRY SERVICES LLC		55.00		38,885.00
4	RIVER RIDGE CONSTRUCTION, LLC		60.00		42,420.00
0029	514(B) 6292	PILES, DRIVEN (HP 10X42)	218.000	LF	
	Engineer's Estimate		**15.23**		**3,320.14**
1	L & N BRIDGE, LLC		12.00		2,616.00
2	HUB Construction, Inc.		12.00		2,616.00
3	RRY SERVICES LLC		10.00		2,180.00
4	RIVER RIDGE CONSTRUCTION, LLC		60.00		13,080.00
0030	514(B) 6294	PILES, DRIVEN (HP 12X53)	707.000	LF	
	Engineer's Estimate		**12.36**		**8,738.52**
1	L & N BRIDGE, LLC		14.60		10,322.20
2	HUB Construction, Inc.		12.00		8,484.00
3	RRY SERVICES LLC		10.00		7,070.00
4	RIVER RIDGE CONSTRUCTION, LLC		40.00		28,280.00
0031	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	L & N BRIDGE, LLC		400.00		400.00
2	HUB Construction, Inc.		400.00		400.00
3	RRY SERVICES LLC		400.00		400.00
4	RIVER RIDGE CONSTRUCTION, LLC		400.00		400.00

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 507 **Contract ID:** 190015

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0032	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,410.000 TON	
	Engineer's Estimate		**45.00**	**63,450.00**
1	L & N BRIDGE, LLC		42.00	59,220.00
2	HUB Construction, Inc.		45.00	63,450.00
3	RRY SERVICES LLC		51.00	71,910.00
4	RIVER RIDGE CONSTRUCTION, LLC		50.00	70,500.00
0033	601(C) 1355	TYPE I-A FILTER BLANKET	470.000 TON	
	Engineer's Estimate		**36.00**	**16,920.00**
1	L & N BRIDGE, LLC		35.00	16,450.00
2	HUB Construction, Inc.		37.00	17,390.00
3	RRY SERVICES LLC		45.00	21,150.00
4	RIVER RIDGE CONSTRUCTION, LLC		45.00	21,150.00
0034	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	L & N BRIDGE, LLC		15,000.00	15,000.00
2	HUB Construction, Inc.		7,000.00	7,000.00
3	RRY SERVICES LLC		12,000.00	12,000.00
4	RIVER RIDGE CONSTRUCTION, LLC		15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0035	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	1,352.680 LF	
	Engineer's Estimate		**0.15**	**202.90**
1	L & N BRIDGE, LLC		1.25	1,690.85
2	HUB Construction, Inc.		1.51	2,042.55
3	RRY SERVICES LLC		1.25	1,690.85
4	RIVER RIDGE CONSTRUCTION, LLC		2.00	2,705.36
0036	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	L & N BRIDGE, LLC		2,200.00	2,200.00
2	HUB Construction, Inc.		2,653.00	2,653.00
3	RRY SERVICES LLC		2,200.00	2,200.00
4	RIVER RIDGE CONSTRUCTION, LLC		6,000.00	6,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0037	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**8,500.00**	**8,500.00**
1	L & N BRIDGE, LLC		2,200.00	2,200.00
2	HUB Construction, Inc.		6,000.00	6,000.00
3	RRY SERVICES LLC		6,440.00	6,440.00
4	RIVER RIDGE CONSTRUCTION, LLC		16,000.00	16,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		

Letting Date: February 14, 2019, 10:30 A.M

Call Order: 507 **Contract ID:** 190015

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0038	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**42,588.37**	**42,588.37**
1	L & N BRIDGE, LLC		55,000.00	55,000.00
2	HUB Construction, Inc.		48,000.00	48,000.00
3	RRY SERVICES LLC		58,700.00	58,700.00
4	RIVER RIDGE CONSTRUCTION, LLC		21,000.00	21,000.00