Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 277 **Contract ID:** 190044
J/P No.: 31372(04) **Project No.:** SSR-227B(026)SR **Contract Time:**
County: GRANT
Description: RESURFACE (ASPHALT) AND PAVEMENT REHABILITATION (P.C.) US-60/US-81: US-60, FROM US-81 JCT, EXTEND E IN POND CREEK. US-81, FROM 0.54 MI S OF US-60 JCT, EXTEND N IN POND CREEK. PROJECT LENGTH = 3.350 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,751,968.00		
1	THE CUMMINS CONSTRUCTION CO., INC.	1,985,450.70	113.33	100.00
2	Evans & Associates Construction Co., Inc.	2,055,788.00	117.34	103.54
3	Venture Corporation dba VCO Paving	2,322,939.00	132.59	117.00

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 277 **Contract ID:** 190044

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	104 0955	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	3.000	DAY	
	Engineer's Estimate		**650.00**		**1,950.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		650.00		1,950.00
2	Evans & Associates Construction Co., Inc.		650.00		1,950.00
3	Venture Corporation dba VCO Paving		650.00		1,950.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	100.000	CY	
	Engineer's Estimate		**10.00**		**1,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		30.55		3,055.00
2	Evans & Associates Construction Co., Inc.		17.00		1,700.00
3	Venture Corporation dba VCO Paving		40.00		4,000.00
0003	202(D) 0184	UNCLASSIFIED BORROW	500.000	CY	
	Engineer's Estimate		**10.00**		**5,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		19.00		9,500.00
2	Evans & Associates Construction Co., Inc.		7.50		3,750.00
3	Venture Corporation dba VCO Paving		2.00		1,000.00
0004	303(A) 2100	AGGREGATE BASE TYPE A	20.000	CY	
	Engineer's Estimate		**70.00**		**1,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		78.15		1,563.00
2	Evans & Associates Construction Co., Inc.		100.00		2,000.00
3	Venture Corporation dba VCO Paving		150.00		3,000.00
0005	407(D) 0401	(SP) NT TACK MATERIAL	5,500.000	GAL	
	Engineer's Estimate		**3.50**		**19,250.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.80		20,900.00
2	Evans & Associates Construction Co., Inc.		3.44		18,920.00
3	Venture Corporation dba VCO Paving		3.00		16,500.00
0006	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	4,000.000	TON	
	Engineer's Estimate		**95.00**		**380,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		95.00		380,000.00
2	Evans & Associates Construction Co., Inc.		97.48		389,920.00
3	Venture Corporation dba VCO Paving		90.00		360,000.00
0007	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	2,900.000	TON	
	Engineer's Estimate		**95.00**		**275,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		105.00		304,500.00
2	Evans & Associates Construction Co., Inc.		117.80		341,620.00
3	Venture Corporation dba VCO Paving		105.00		304,500.00
0008	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	3,300.000	TON	
	Engineer's Estimate		**95.00**		**313,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		105.00		346,500.00
2	Evans & Associates Construction Co., Inc.		98.53		325,149.00
3	Venture Corporation dba VCO Paving		100.00		330,000.00
0009	412 5267	COLD MILLING PAVEMENT	6,500.000	SY	
	Engineer's Estimate		**5.00**		**32,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.10		13,650.00
2	Evans & Associates Construction Co., Inc.		7.69		49,985.00
3	Venture Corporation dba VCO Paving		10.00		65,000.00

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 277 **Contract ID:** 190044

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	19,700.000	LF	
	Engineer's Estimate		**0.30**		**5,910.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.20		3,940.00
2	Evans & Associates Construction Co., Inc.		0.13		2,561.00
3	Venture Corporation dba VCO Paving		0.40		7,880.00
0011	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	350.000	SY	
	Engineer's Estimate		**70.00**		**24,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		130.00		45,500.00
2	Evans & Associates Construction Co., Inc.		75.00		26,250.00
3	Venture Corporation dba VCO Paving		155.00		54,250.00
0012	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	100.000	CY	
	Engineer's Estimate		**350.00**		**35,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		667.00		66,700.00
2	Evans & Associates Construction Co., Inc.		435.00		43,500.00
3	Venture Corporation dba VCO Paving		450.00		45,000.00
0013	415 6300	CONCRETE JOINT SEALING	26,000.000	LF	
	Engineer's Estimate		**2.00**		**52,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.35		61,100.00
2	Evans & Associates Construction Co., Inc.		2.51		65,260.00
3	Venture Corporation dba VCO Paving		2.51		65,260.00
0014	416 0100	DOWEL BAR RETROFIT	8,000.000	EA	
	Engineer's Estimate		**37.00**		**296,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		45.00		360,000.00
2	Evans & Associates Construction Co., Inc.		43.50		348,000.00
3	Venture Corporation dba VCO Paving		45.00		360,000.00
0015	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	27,000.000	SY	
	Engineer's Estimate		**4.00**		**108,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.10		110,700.00
2	Evans & Associates Construction Co., Inc.		4.49		121,230.00
3	Venture Corporation dba VCO Paving		4.50		121,500.00
0016	509(B) 0321	CLASS A CONCRETE	11.000	CY	
	Engineer's Estimate		**450.00**		**4,950.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2,405.00		26,455.00
2	Evans & Associates Construction Co., Inc.		2,370.00		26,070.00
3	Venture Corporation dba VCO Paving		2,500.00		27,500.00
0017	509(D) 0325	CLASS C CONCRETE	5.000	CY	
	Engineer's Estimate		**400.00**		**2,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		406.00		2,030.00
2	Evans & Associates Construction Co., Inc.		435.00		2,175.00
3	Venture Corporation dba VCO Paving		2,500.00		12,500.00
0018	610(C) 0609	6" CONCRETE DIVIDING STRIP	22.000	SY	
	Engineer's Estimate		**50.00**		**1,100.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		50.75		1,116.50
2	Evans & Associates Construction Co., Inc.		200.00		4,400.00
3	Venture Corporation dba VCO Paving		100.00		2,200.00

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 277 **Contract ID:** 190044

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit	Ext Amount
Section: 0001 ROADWAY					
0019	612(A) 0641	MANHOLES ADJUST TO GRADE		3.000 EA	
	Engineer's Estimate		**500.00**		**1,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		508.00		1,524.00
2	Evans & Associates Construction Co., Inc.		2,000.00		6,000.00
3	Venture Corporation dba VCO Paving		1,000.00		3,000.00
0020	612(C) 0645	INLET ADJUST TO GRADE		2.000 EA	
	Engineer's Estimate		**500.00**		**1,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		508.00		1,016.00
2	Evans & Associates Construction Co., Inc.		3,500.00		7,000.00
3	Venture Corporation dba VCO Paving		1,000.00		2,000.00
0021	612(E) 0647	VALVE BOXES ADJUST TO GRADE		2.000 EA	
	Engineer's Estimate		**200.00**		**400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		508.00		1,016.00
2	Evans & Associates Construction Co., Inc.		1,500.00		3,000.00
3	Venture Corporation dba VCO Paving		750.00		1,500.00
0022	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT		350.000 SY	
	Engineer's Estimate		**10.00**		**3,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		46.00		16,100.00
2	Evans & Associates Construction Co., Inc.		75.00		26,250.00
3	Venture Corporation dba VCO Paving		5.00		1,750.00
0023	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT		4,000.000 SY	
	Engineer's Estimate		**10.00**		**40,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		6.25		25,000.00
2	Evans & Associates Construction Co., Inc.		15.92		63,680.00
3	Venture Corporation dba VCO Paving		6.00		24,000.00
0024	619(B) 4780	REMOVAL OF GUARDRAIL		672.000 LF	
	Engineer's Estimate		**7.00**		**4,704.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		7.40		4,972.80
2	Evans & Associates Construction Co., Inc.		10.00		6,720.00
3	Venture Corporation dba VCO Paving		8.00		5,376.00
0025	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE		600.000 LF	
	Engineer's Estimate		**25.00**		**15,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		17.80		10,680.00
2	Evans & Associates Construction Co., Inc.		20.00		12,000.00
3	Venture Corporation dba VCO Paving		20.00		12,000.00
0026	623(G) 8571	GUARDRAIL END TREATMENT (GET)		8.000 EA	
	Engineer's Estimate		**2,500.00**		**20,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3,300.00		26,400.00
2	Evans & Associates Construction Co., Inc.		2,662.00		21,296.00
3	Venture Corporation dba VCO Paving		2,662.00		21,296.00
0027	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")		8.000 EA	
	Engineer's Estimate		**2,000.00**		**16,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2,945.00		23,560.00
2	Evans & Associates Construction Co., Inc.		1,800.00		14,400.00
3	Venture Corporation dba VCO Paving		1,800.00		14,400.00

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 277 **Contract ID:** 190044

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0028	504(E) 1381	CONCRETE PARAPET	170.000 LF	
	Engineer's Estimate		**150.00**	**25,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		249.00	42,330.00
2	Evans & Associates Construction Co., Inc.		245.00	41,650.00
3	Venture Corporation dba VCO Paving		245.00	41,650.00
0029	509 6386	SILICONE CONSTRUCTION JOINT	48.000 LF	
	Engineer's Estimate		**20.00**	**960.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		24.00	1,152.00
2	Evans & Associates Construction Co., Inc.		24.00	1,152.00
3	Venture Corporation dba VCO Paving		24.00	1,152.00
0030	511(B) 6010	EPOXY COATED REINFORCING STEEL	3,100.000 LB	
	Engineer's Estimate		**2.00**	**6,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.05	6,355.00
2	Evans & Associates Construction Co., Inc.		5.00	15,500.00
3	Venture Corporation dba VCO Paving		5.75	17,825.00
0031	545 4805	(PL)REPLACE BRIDGE ITEMS	10.000 EA	
	Engineer's Estimate		**10.00**	**100.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		331.00	3,310.00
2	Evans & Associates Construction Co., Inc.		326.00	3,260.00
3	Venture Corporation dba VCO Paving		326.00	3,260.00
0032	619(B) 6252	REMOVAL OF EXISTING PARAPET	170.000 LF	
	Engineer's Estimate		**60.00**	**10,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		86.00	14,620.00
2	Evans & Associates Construction Co., Inc.		85.00	14,450.00
3	Venture Corporation dba VCO Paving		85.00	14,450.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0033	804(A) 2915	STRUCTURAL CONCRETE	0.400 CY	
	Engineer's Estimate		**700.00**	**280.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		508.00	203.20
2	Evans & Associates Construction Co., Inc.		1,000.00	400.00
3	Venture Corporation dba VCO Paving		1,000.00	400.00
0034	804(B) 2916	REINFORCING STEEL	24.000 LB	
	Engineer's Estimate		**2.00**	**48.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.55	61.20
2	Evans & Associates Construction Co., Inc.		5.00	120.00
3	Venture Corporation dba VCO Paving		5.00	120.00
0035	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	1.000 EA	
	Engineer's Estimate		**100.00**	**100.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,700.00	1,700.00
2	Evans & Associates Construction Co., Inc.		250.00	250.00
3	Venture Corporation dba VCO Paving		250.00	250.00

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 277 **Contract ID:** 190044

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0036	850(D) 8121	SPECIAL SIGNS	1.000	EA	
	Engineer's Estimate		**3,000.00**		**3,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3,000.00		3,000.00
2	Evans & Associates Construction Co., Inc.		1,500.00		1,500.00
3	Venture Corporation dba VCO Paving		1,500.00		1,500.00
0037	851(B) 3218	3"@7.58 GALV.STEEL PIPE POST	6.000	LF	
	Engineer's Estimate		**12.00**		**72.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		15.25		91.50
2	Evans & Associates Construction Co., Inc.		50.00		300.00
3	Venture Corporation dba VCO Paving		50.00		300.00
0038	851(C) 8330	2 1/2" SQUARE TUBE POST	26.000	LF	
	Engineer's Estimate		**9.00**		**234.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		9.15		237.90
2	Evans & Associates Construction Co., Inc.		15.00		390.00
3	Venture Corporation dba VCO Paving		15.00		390.00
0039	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	50,000.000	LF	
	Engineer's Estimate		**0.40**		**20,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.40		20,000.00
2	Evans & Associates Construction Co., Inc.		0.40		20,000.00
3	Venture Corporation dba VCO Paving		0.40		20,000.00
0040	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	4,000.000	LF	
	Engineer's Estimate		**0.80**		**3,200.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.50		2,000.00
2	Evans & Associates Construction Co., Inc.		1.00		4,000.00
3	Venture Corporation dba VCO Paving		1.00		4,000.00
0041	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	24.000	LF	
	Engineer's Estimate		**5.00**		**120.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		10.15		243.60
2	Evans & Associates Construction Co., Inc.		20.00		480.00
3	Venture Corporation dba VCO Paving		20.00		480.00
0042	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	2.000	EA	
	Engineer's Estimate		**4,000.00**		**8,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,500.00		3,000.00
2	Evans & Associates Construction Co., Inc.		150.00		300.00
3	Venture Corporation dba VCO Paving		150.00		300.00
0043	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	2,000.000	LF	
	Engineer's Estimate		**0.30**		**600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.10		4,200.00
2	Evans & Associates Construction Co., Inc.		1.00		2,000.00
3	Venture Corporation dba VCO Paving		1.00		2,000.00
0044	857(F) 8007	PAVEMENT MARKING REMOVAL(ARROWS)	3.000	EA	
	Engineer's Estimate		**50.00**		**150.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		66.00		198.00
2	Evans & Associates Construction Co., Inc.		50.00		150.00
3	Venture Corporation dba VCO Paving		50.00		150.00

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 277 **Contract ID:** 190044

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0045	857(F) 8009	PAVEMENT MARKING REMOVAL(SYMBOLS)	2.000 EA	
	Engineer's Estimate		**50.00**	**100.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		305.00	610.00
2	Evans & Associates Construction Co., Inc.		50.00	100.00
3	Venture Corporation dba VCO Paving		50.00	100.00
0046	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		11,000.00	11,000.00
2	Evans & Associates Construction Co., Inc.		12,750.00	12,750.00
3	Venture Corporation dba VCO Paving		345,000.00	345,000.00
0047	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	90.000 SD	
	Engineer's Estimate		**16.00**	**1,440.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		19.00	1,710.00
2	Evans & Associates Construction Co., Inc.		25.00	2,250.00
3	Venture Corporation dba VCO Paving		25.00	2,250.00