Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 334 **Contract ID:** 190058
J/P No.: 31350(04) **Project No.:** SSR-266C(066)SR **Contract Time:**
County: ROGERS
Description: RESURFACE (ASPHALT) SH-66: FROM 3.5 MILE SOUTHWEST OF THE SH-28A JUNCTION, EXTEND NORTHEAST NEAR FOYIL. PROJECT LENGTH = 6.10 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	1,565,000.00	88.91	100.00
2	APAC-CENTRAL, INC.	1,732,189.85	98.41	110.68
	Engineer's Estimate	1,760,156.10		
3	Rosscon, LLC	1,812,723.50	102.99	115.83
4	Paragon Contractors, LLC	1,869,869.00	106.23	119.48
5	Ellsworth Construction, LLC	1,944,268.00	110.46	124.23
6	SHERWOOD CONSTRUCTION CO., INC.	2,306,580.80	131.04	147.39

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 334 **Contract ID:** 190058

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	303(A) 2100	AGGREGATE BASE TYPE A	1,034.000	CY	
	Engineer's Estimate		**50.00**		**51,700.00**
1	BECCO CONTRACTORS, INC.		15.00		15,510.00
2	APAC-CENTRAL, INC.		40.00		41,360.00
3	Rosscon, LLC		45.00		46,530.00
4	Paragon Contractors, LLC		50.00		51,700.00
5	Ellsworth Construction, LLC		42.00		43,428.00
6	SHERWOOD CONSTRUCTION CO., INC.		45.00		46,530.00
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	3,120.000	TON	
	Engineer's Estimate		**28.00**		**87,360.00**
1	BECCO CONTRACTORS, INC.		15.00		46,800.00
2	APAC-CENTRAL, INC.		21.00		65,520.00
3	Rosscon, LLC		28.00		87,360.00
4	Paragon Contractors, LLC		20.00		62,400.00
5	Ellsworth Construction, LLC		40.00		124,800.00
6	SHERWOOD CONSTRUCTION CO., INC.		21.00		65,520.00
0003	407(B) 0250	TACK COAT	11,237.000	GAL	
	Engineer's Estimate		**2.50**		**28,092.50**
1	BECCO CONTRACTORS, INC.		2.00		22,474.00
2	APAC-CENTRAL, INC.		1.50		16,855.50
3	Rosscon, LLC		2.50		28,092.50
4	Paragon Contractors, LLC		2.05		23,035.85
5	Ellsworth Construction, LLC		2.70		30,339.90
6	SHERWOOD CONSTRUCTION CO., INC.		8.50		95,514.50
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	15,891.000	TON	
	Engineer's Estimate		**72.00**		**1,144,152.00**
1	BECCO CONTRACTORS, INC.		72.50		1,152,097.50
2	APAC-CENTRAL, INC.		75.75		1,203,743.25
3	Rosscon, LLC		79.00		1,255,389.00
4	Paragon Contractors, LLC		80.50		1,279,225.50
5	Ellsworth Construction, LLC		88.00		1,398,408.00
6	SHERWOOD CONSTRUCTION CO., INC.		98.00		1,557,318.00
0005	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	886.000	TON	
	Engineer's Estimate		**70.00**		**62,020.00**
1	BECCO CONTRACTORS, INC.		70.00		62,020.00
2	APAC-CENTRAL, INC.		75.75		67,114.50
3	Rosscon, LLC		73.25		64,899.50
4	Paragon Contractors, LLC		82.00		72,652.00
5	Ellsworth Construction, LLC		81.00		71,766.00
6	SHERWOOD CONSTRUCTION CO., INC.		100.00		88,600.00
0006	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,563.000	TON	
	Engineer's Estimate		**90.00**		**140,670.00**
1	BECCO CONTRACTORS, INC.		40.00		62,520.00
2	APAC-CENTRAL, INC.		90.00		140,670.00
3	Rosscon, LLC		105.00		164,115.00
4	Paragon Contractors, LLC		95.00		148,485.00
5	Ellsworth Construction, LLC		83.50		130,510.50
6	SHERWOOD CONSTRUCTION CO., INC.		79.00		123,477.00

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 334 **Contract ID:** 190058

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0007	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	521.000	TON
	Engineer's Estimate		**90.00**	**46,890.00**
1	BECCO CONTRACTORS, INC.		50.00	26,050.00
2	APAC-CENTRAL, INC.		90.00	46,890.00
3	Rosscon, LLC		105.00	54,705.00
4	Paragon Contractors, LLC		105.00	54,705.00
5	Ellsworth Construction, LLC		96.00	50,016.00
6	SHERWOOD CONSTRUCTION CO., INC.		160.00	83,360.00
0008	412 5267	COLD MILLING PAVEMENT	6,554.000	SY
	Engineer's Estimate		**3.00**	**19,662.00**
1	BECCO CONTRACTORS, INC.		2.00	13,108.00
2	APAC-CENTRAL, INC.		3.30	21,628.20
3	Rosscon, LLC		3.25	21,300.50
4	Paragon Contractors, LLC		1.45	9,503.30
5	Ellsworth Construction, LLC		3.00	19,662.00
6	SHERWOOD CONSTRUCTION CO., INC.		11.00	72,094.00
0009	413(B) 4862	RUMBLE STRIP-METHOD HMA-CYC GROUP	3.000	EAGP
	Engineer's Estimate		**700.00**	**2,100.00**
1	BECCO CONTRACTORS, INC.		800.00	2,400.00
2	APAC-CENTRAL, INC.		1,100.00	3,300.00
3	Rosscon, LLC		606.00	1,818.00
4	Paragon Contractors, LLC		635.00	1,905.00
5	Ellsworth Construction, LLC		642.00	1,926.00
6	SHERWOOD CONSTRUCTION CO., INC.		760.00	2,280.00
0010	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	54,470.000	LF
	Engineer's Estimate		**0.20**	**10,894.00**
1	BECCO CONTRACTORS, INC.		0.25	13,617.50
2	APAC-CENTRAL, INC.		0.22	11,983.40
3	Rosscon, LLC		0.10	5,447.00
4	Paragon Contractors, LLC		0.07	3,812.90
5	Ellsworth Construction, LLC		0.08	4,357.60
6	SHERWOOD CONSTRUCTION CO., INC.		0.09	4,902.30

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0011	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	76,300.000	LF
	Engineer's Estimate		**0.80**	**61,040.00**
1	BECCO CONTRACTORS, INC.		0.50	38,150.00
2	APAC-CENTRAL, INC.		0.45	34,335.00
3	Rosscon, LLC		0.55	41,965.00
4	Paragon Contractors, LLC		0.50	38,150.00
5	Ellsworth Construction, LLC		0.50	38,150.00
6	SHERWOOD CONSTRUCTION CO., INC.		0.57	43,491.00

Letting Date: January 17, 2019, 2:00 P.M.

Call Order: 334 **Contract ID:** 190058

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0012	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	218.000 LF	
	Engineer's Estimate		**4.20**	**915.60**
1	BECCO CONTRACTORS, INC.		15.00	3,270.00
2	APAC-CENTRAL, INC.		10.00	2,180.00
3	Rosscon, LLC		11.00	2,398.00
4	Paragon Contractors, LLC		10.50	2,289.00
5	Ellsworth Construction, LLC		11.00	2,398.00
6	SHERWOOD CONSTRUCTION CO., INC.		13.00	2,834.00
0013	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	66.000 EA	
	Engineer's Estimate		**110.00**	**7,260.00**
1	BECCO CONTRACTORS, INC.		100.00	6,600.00
2	APAC-CENTRAL, INC.		85.00	5,610.00
3	Rosscon, LLC		94.00	6,204.00
4	Paragon Contractors, LLC		90.00	5,940.00
5	Ellsworth Construction, LLC		91.00	6,006.00
6	SHERWOOD CONSTRUCTION CO., INC.		110.00	7,260.00
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**7,400.00**	**7,400.00**
1	BECCO CONTRACTORS, INC.		10,000.00	10,000.00
2	APAC-CENTRAL, INC.		26,000.00	26,000.00
3	Rosscon, LLC		10,000.00	10,000.00
4	Paragon Contractors, LLC		6,065.45	6,065.45
5	Ellsworth Construction, LLC		6,500.00	6,500.00
6	SHERWOOD CONSTRUCTION CO., INC.		6,400.00	6,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0015	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**90,000.00**	**90,000.00**
1	BECCO CONTRACTORS, INC.		90,383.00	90,383.00
2	APAC-CENTRAL, INC.		45,000.00	45,000.00
3	Rosscon, LLC		22,500.00	22,500.00
4	Paragon Contractors, LLC		110,000.00	110,000.00
5	Ellsworth Construction, LLC		16,000.00	16,000.00
6	SHERWOOD CONSTRUCTION CO., INC.		107,000.00	107,000.00