Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 340 **Contract ID:** 190059
J/P No.: 28501(04) **Project No.:** CIRB-268D(058)RB **Contract Time:**
County: SEQUOYAH
Description: GRADE, DRAIN, BRIDGE, AND SURFACE COUNTY ROAD (EW-1090): OVER SALLISAW CREEK, 2.6 MILES WEST OF THE US-59 JUNCTION NEAR SALLISAW. PROJECT LENGTH = 0.370 MILE

	VENDORNAME	PROPOSALITEMTO		
1	T. McDonald Construction, Inc.	2,096,174.67	88.75	100.00
2	C3 Construction, Inc.	2,230,380.63	94.44	106.40
3	L & N BRIDGE, LLC	2,296,492.62	97.23	109.56
	Engineer's Estimate	2,361,800.40		
4	RRY SERVICES LLC	2,605,683.42	110.33	124.31
5	B & B BRIDGE COMPANY, LLC	3,381,901.32	143.19	161.34

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 340 **Contract ID:** 190059

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	T. McDonald Construction, Inc.	25,000.00	25,000.00
2	C3 Construction, Inc.	14,143.26	14,143.26
3	L & N BRIDGE, LLC	33,000.00	33,000.00
4	RRY SERVICES LLC	235,000.00	235,000.00
5	B & B BRIDGE COMPANY, LLC	30,000.00	30,000.00
0002	202(A) 0183 UNCLASSIFIED EXCAVATION		7,300.000 CY
	Engineer's Estimate	**10.00**	**73,000.00**
1	T. McDonald Construction, Inc.	6.25	45,625.00
2	C3 Construction, Inc.	7.31	53,363.00
3	L & N BRIDGE, LLC	7.10	51,830.00
4	RRY SERVICES LLC	7.25	52,925.00
5	B & B BRIDGE COMPANY, LLC	8.25	60,225.00
0003	202(B) 0105 MUCK EXCAVATION		32,500.000 CY
	Engineer's Estimate	**11.00**	**357,500.00**
1	T. McDonald Construction, Inc.	9.50	308,750.00
2	C3 Construction, Inc.	7.64	248,300.00
3	L & N BRIDGE, LLC	6.35	206,375.00
4	RRY SERVICES LLC	6.80	221,000.00
5	B & B BRIDGE COMPANY, LLC	11.50	373,750.00
0004	202(D) 0184 UNCLASSIFIED BORROW		12,000.000 CY
	Engineer's Estimate	**9.50**	**114,000.00**
1	T. McDonald Construction, Inc.	8.50	102,000.00
2	C3 Construction, Inc.	7.98	95,760.00
3	L & N BRIDGE, LLC	8.85	106,200.00
4	RRY SERVICES LLC	8.85	106,200.00
5	B & B BRIDGE COMPANY, LLC	10.50	126,000.00
0005	205(A) 4229 TYPE A-SALVAGED TOPSOIL		1.000 LSUM
	Engineer's Estimate	**13,050.00**	**13,050.00**
1	T. McDonald Construction, Inc.	2,500.00	2,500.00
2	C3 Construction, Inc.	10,634.03	10,634.03
3	L & N BRIDGE, LLC	25,000.00	25,000.00
4	RRY SERVICES LLC	25,000.00	25,000.00
5	B & B BRIDGE COMPANY, LLC	3,000.00	3,000.00
0006	221(C) 2801 TEMPORARY SILT FENCE		918.000 LF
	Engineer's Estimate	**2.50**	**2,295.00**
1	T. McDonald Construction, Inc.	1.25	1,147.50
2	C3 Construction, Inc.	6.63	6,086.34
3	L & N BRIDGE, LLC	2.00	1,836.00
4	RRY SERVICES LLC	5.50	5,049.00
5	B & B BRIDGE COMPANY, LLC	7.00	6,426.00
0007	221(F) 0100 TEMPORARY SILT DIKE		448.000 LF
	Engineer's Estimate	**9.00**	**4,032.00**
1	T. McDonald Construction, Inc.	7.00	3,136.00
2	C3 Construction, Inc.	33.23	14,887.04
3	L & N BRIDGE, LLC	8.00	3,584.00
4	RRY SERVICES LLC	25.00	11,200.00
5	B & B BRIDGE COMPANY, LLC	25.00	11,200.00

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 340 **Contract ID:** 190059

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0008	230(A) 2806	SOLID SLAB SODDING	12,030.000 SY	
	Engineer's Estimate		**2.50**	**30,075.00**
1	T. McDonald Construction, Inc.		7.30	87,819.00
2	C3 Construction, Inc.		9.24	111,157.20
3	L & N BRIDGE, LLC		4.00	48,120.00
4	RRY SERVICES LLC		7.00	84,210.00
5	B & B BRIDGE COMPANY, LLC		7.00	84,210.00
0009	233(A) 2817	VEGETATIVE MULCHING	1.400 AC	
	Engineer's Estimate		**900.00**	**1,260.00**
1	T. McDonald Construction, Inc.		5,500.00	7,700.00
2	C3 Construction, Inc.		6,579.81	9,211.73
3	L & N BRIDGE, LLC		6,000.00	8,400.00
4	RRY SERVICES LLC		4,950.00	6,930.00
5	B & B BRIDGE COMPANY, LLC		5,000.00	7,000.00
0010	303(A) 2100	AGGREGATE BASE TYPE A	846.000 CY	
	Engineer's Estimate		**50.00**	**42,300.00**
1	T. McDonald Construction, Inc.		32.00	27,072.00
2	C3 Construction, Inc.		26.03	22,021.38
3	L & N BRIDGE, LLC		64.00	54,144.00
4	RRY SERVICES LLC		50.00	42,300.00
5	B & B BRIDGE COMPANY, LLC		35.00	29,610.00
0011	325 5271	SEPARATOR FABRIC	4,600.000 SY	
	Engineer's Estimate		**1.61**	**7,406.00**
1	T. McDonald Construction, Inc.		2.50	11,500.00
2	C3 Construction, Inc.		1.60	7,360.00
3	L & N BRIDGE, LLC		0.70	3,220.00
4	RRY SERVICES LLC		1.50	6,900.00
5	B & B BRIDGE COMPANY, LLC		3.00	13,800.00
0012	407(B) 0250	TACK COAT	900.000 GAL	
	Engineer's Estimate		**4.00**	**3,600.00**
1	T. McDonald Construction, Inc.		2.00	1,800.00
2	C3 Construction, Inc.		2.41	2,169.00
3	L & N BRIDGE, LLC		1.81	1,629.00
4	RRY SERVICES LLC		3.50	3,150.00
5	B & B BRIDGE COMPANY, LLC		3.50	3,150.00
0013	408 5774	PRIME COAT	900.000 GAL	
	Engineer's Estimate		**5.00**	**4,500.00**
1	T. McDonald Construction, Inc.		3.00	2,700.00
2	C3 Construction, Inc.		5.41	4,869.00
3	L & N BRIDGE, LLC		4.07	3,663.00
4	RRY SERVICES LLC		5.00	4,500.00
5	B & B BRIDGE COMPANY, LLC		5.00	4,500.00
0014	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	462.000 TON	
	Engineer's Estimate		**95.00**	**43,890.00**
1	T. McDonald Construction, Inc.		77.00	35,574.00
2	C3 Construction, Inc.		95.30	44,028.60
3	L & N BRIDGE, LLC		87.96	40,637.52
4	RRY SERVICES LLC		80.00	36,960.00
5	B & B BRIDGE COMPANY, LLC		72.00	33,264.00

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 340 **Contract ID:** 190059

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0015	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	693.000 TON	
	Engineer's Estimate		**106.00**	**73,458.00**
1	T. McDonald Construction, Inc.		80.00	55,440.00
2	C3 Construction, Inc.		92.16	63,866.88
3	L & N BRIDGE, LLC		85.06	58,946.58
4	RRY SERVICES LLC		80.00	55,440.00
5	B & B BRIDGE COMPANY, LLC		79.80	55,301.40
0016	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	500.000 LF	
	Engineer's Estimate		**20.00**	**10,000.00**
1	T. McDonald Construction, Inc.		20.00	10,000.00
2	C3 Construction, Inc.		23.93	11,965.00
3	L & N BRIDGE, LLC		18.00	9,000.00
4	RRY SERVICES LLC		18.00	9,000.00
5	B & B BRIDGE COMPANY, LLC		18.00	9,000.00
0017	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**1,264.99**	**5,059.96**
1	T. McDonald Construction, Inc.		2,000.00	8,000.00
2	C3 Construction, Inc.		2,459.12	9,836.48
3	L & N BRIDGE, LLC		1,850.00	7,400.00
4	RRY SERVICES LLC		1,850.00	7,400.00
5	B & B BRIDGE COMPANY, LLC		1,850.00	7,400.00
0018	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,392.03**	**5,568.12**
1	T. McDonald Construction, Inc.		1,500.00	6,000.00
2	C3 Construction, Inc.		1,728.03	6,912.12
3	L & N BRIDGE, LLC		1,300.00	5,200.00
4	RRY SERVICES LLC		1,300.00	5,200.00
5	B & B BRIDGE COMPANY, LLC		1,300.00	5,200.00
0019	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	3,480.000 LF	
	Engineer's Estimate		**5.80**	**20,184.00**
1	T. McDonald Construction, Inc.		7.50	26,100.00
2	C3 Construction, Inc.		10.57	36,783.60
3	L & N BRIDGE, LLC		4.85	16,878.00
4	RRY SERVICES LLC		5.00	17,400.00
5	B & B BRIDGE COMPANY, LLC		4.85	16,878.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0020	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	190.000 CY	
	Engineer's Estimate		**12.66**	**2,405.40**
1	T. McDonald Construction, Inc.		25.20	4,788.00
2	C3 Construction, Inc.		14.62	2,777.80
3	L & N BRIDGE, LLC		15.00	2,850.00
4	RRY SERVICES LLC		15.00	2,850.00
5	B & B BRIDGE COMPANY, LLC		50.00	9,500.00

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 340 **Contract ID:** 190059

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0021	501(G) 6309	CLSM BACKFILL	88.000 CY	
	Engineer's Estimate		**150.00**	**13,200.00**
1	T. McDonald Construction, Inc.		150.15	13,213.20
2	C3 Construction, Inc.		128.94	11,346.72
3	L & N BRIDGE, LLC		130.00	11,440.00
4	RRY SERVICES LLC		140.00	12,320.00
5	B & B BRIDGE COMPANY, LLC		150.00	13,200.00
0022	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	1,570.000 LF	
	Engineer's Estimate		**250.00**	**392,500.00**
1	T. McDonald Construction, Inc.		230.00	361,100.00
2	C3 Construction, Inc.		253.67	398,261.90
3	L & N BRIDGE, LLC		288.00	452,160.00
4	RRY SERVICES LLC		270.00	423,900.00
5	B & B BRIDGE COMPANY, LLC		490.00	769,300.00
0023	504(A) 1304	APPROACH SLAB	57.800 SY	
	Engineer's Estimate		**195.31**	**11,288.92**
1	T. McDonald Construction, Inc.		186.90	10,802.82
2	C3 Construction, Inc.		374.09	21,622.40
3	L & N BRIDGE, LLC		175.00	10,115.00
4	RRY SERVICES LLC		235.00	13,583.00
5	B & B BRIDGE COMPANY, LLC		350.00	20,230.00
0024	504(B) 1305	SAW-CUT GROOVING	1,336.300 SY	
	Engineer's Estimate		**5.00**	**6,681.50**
1	T. McDonald Construction, Inc.		5.00	6,681.50
2	C3 Construction, Inc.		4.98	6,654.77
3	L & N BRIDGE, LLC		4.05	5,412.02
4	RRY SERVICES LLC		4.05	5,412.02
5	B & B BRIDGE COMPANY, LLC		4.05	5,412.02
0025	504(C) 6250	SEALED EXPANSION JOINT	58.300 LF	
	Engineer's Estimate		**250.00**	**14,575.00**
1	T. McDonald Construction, Inc.		252.00	14,691.60
2	C3 Construction, Inc.		404.09	23,558.45
3	L & N BRIDGE, LLC		250.00	14,575.00
4	RRY SERVICES LLC		310.00	18,073.00
5	B & B BRIDGE COMPANY, LLC		400.00	23,320.00
0026	504(D) 6239	CONCRETE RAIL (TR3)	1,116.400 LF	
	Engineer's Estimate		**75.00**	**83,730.00**
1	T. McDonald Construction, Inc.		75.00	83,730.00
2	C3 Construction, Inc.		95.04	106,102.66
3	L & N BRIDGE, LLC		80.00	89,312.00
4	RRY SERVICES LLC		75.00	83,730.00
5	B & B BRIDGE COMPANY, LLC		160.00	178,624.00
0027	506(A) 1322	STRUCTURAL STEEL	2,120.000 LB	
	Engineer's Estimate		**4.00**	**8,480.00**
1	T. McDonald Construction, Inc.		2.10	4,452.00
2	C3 Construction, Inc.		6.91	14,649.20
3	L & N BRIDGE, LLC		2.10	4,452.00
4	RRY SERVICES LLC		2.50	5,300.00
5	B & B BRIDGE COMPANY, LLC		8.00	16,960.00

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 340 **Contract ID:** 190059

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0028	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	12.000 EA	
	Engineer's Estimate		**1,000.00**	**12,000.00**
1	T. McDonald Construction, Inc.		735.00	8,820.00
2	C3 Construction, Inc.		1,173.73	14,084.76
3	L & N BRIDGE, LLC		1,000.00	12,000.00
4	RRY SERVICES LLC		1,000.00	12,000.00
5	B & B BRIDGE COMPANY, LLC		800.00	9,600.00
0029	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	18.000 EA	
	Engineer's Estimate		**1,000.00**	**18,000.00**
1	T. McDonald Construction, Inc.		840.00	15,120.00
2	C3 Construction, Inc.		1,173.73	21,127.14
3	L & N BRIDGE, LLC		1,000.00	18,000.00
4	RRY SERVICES LLC		1,000.00	18,000.00
5	B & B BRIDGE COMPANY, LLC		800.00	14,400.00
0030	509(A) 1326	CLASS AA CONCRETE	404.900 CY	
	Engineer's Estimate		**625.00**	**253,062.50**
1	T. McDonald Construction, Inc.		410.00	166,009.00
2	C3 Construction, Inc.		526.52	213,187.95
3	L & N BRIDGE, LLC		700.00	283,430.00
4	RRY SERVICES LLC		750.00	303,675.00
5	B & B BRIDGE COMPANY, LLC		800.00	323,920.00
0031	509(B) 1328	CLASS A CONCRETE	169.800 CY	
	Engineer's Estimate		**600.00**	**101,880.00**
1	T. McDonald Construction, Inc.		455.00	77,259.00
2	C3 Construction, Inc.		459.46	78,016.31
3	L & N BRIDGE, LLC		700.00	118,860.00
4	RRY SERVICES LLC		750.00	127,350.00
5	B & B BRIDGE COMPANY, LLC		800.00	135,840.00
0032	511(A) 1332	REINFORCING STEEL	122,660.000 LB	
	Engineer's Estimate		**1.00**	**122,660.00**
1	T. McDonald Construction, Inc.		0.84	103,034.40
2	C3 Construction, Inc.		1.01	123,886.60
3	L & N BRIDGE, LLC		1.00	122,660.00
4	RRY SERVICES LLC		1.25	153,325.00
5	B & B BRIDGE COMPANY, LLC		1.00	122,660.00
0033	514(A) 6010	PILES, FURNISHED (HP 10X42)	98.000 LF	
	Engineer's Estimate		**35.00**	**3,430.00**
1	T. McDonald Construction, Inc.		47.25	4,630.50
2	C3 Construction, Inc.		43.84	4,296.32
3	L & N BRIDGE, LLC		36.00	3,528.00
4	RRY SERVICES LLC		42.00	4,116.00
5	B & B BRIDGE COMPANY, LLC		30.00	2,940.00
0034	514(A) 6011	PILES, FURNISHED (HP 12X53)	287.000 LF	
	Engineer's Estimate		**40.00**	**11,480.00**
1	T. McDonald Construction, Inc.		47.25	13,560.75
2	C3 Construction, Inc.		42.72	12,260.64
3	L & N BRIDGE, LLC		45.00	12,915.00
4	RRY SERVICES LLC		52.00	14,924.00
5	B & B BRIDGE COMPANY, LLC		35.00	10,045.00

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 340 **Contract ID:** 190059

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0035	514(B) 6292	PILES, DRIVEN (HP 10X42)	98.000	LF	
	Engineer's Estimate		**10.00**		**980.00**
1	T. McDonald Construction, Inc.		31.50		3,087.00
2	C3 Construction, Inc.		21.27		2,084.46
3	L & N BRIDGE, LLC		15.50		1,519.00
4	RRY SERVICES LLC		10.00		980.00
5	B & B BRIDGE COMPANY, LLC		15.00		1,470.00
0036	514(B) 6294	PILES, DRIVEN (HP 12X53)	287.000	LF	
	Engineer's Estimate		**15.00**		**4,305.00**
1	T. McDonald Construction, Inc.		31.50		9,040.50
2	C3 Construction, Inc.		21.27		6,104.49
3	L & N BRIDGE, LLC		19.30		5,539.10
4	RRY SERVICES LLC		10.00		2,870.00
5	B & B BRIDGE COMPANY, LLC		17.50		5,022.50
0037	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	T. McDonald Construction, Inc.		400.00		400.00
2	C3 Construction, Inc.		400.00		400.00
3	L & N BRIDGE, LLC		400.00		400.00
4	RRY SERVICES LLC		400.00		400.00
5	B & B BRIDGE COMPANY, LLC		400.00		400.00
0038	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	146.000	LF	
	Engineer's Estimate		**750.00**		**109,500.00**
1	T. McDonald Construction, Inc.		1,050.00		153,300.00
2	C3 Construction, Inc.		851.11		124,262.06
3	L & N BRIDGE, LLC		900.00		131,400.00
4	RRY SERVICES LLC		850.00		124,100.00
5	B & B BRIDGE COMPANY, LLC		2,000.00		292,000.00
0039	516(C) 6200	CROSSHOLE SONIC LOGGING	4.000	EA	
	Engineer's Estimate		**3,200.00**		**12,800.00**
1	T. McDonald Construction, Inc.		2,100.00		8,400.00
2	C3 Construction, Inc.		2,459.12		9,836.48
3	L & N BRIDGE, LLC		1,850.00		7,400.00
4	RRY SERVICES LLC		1,500.00		6,000.00
5	B & B BRIDGE COMPANY, LLC		5,000.00		20,000.00
0040	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,992.000	TON	
	Engineer's Estimate		**50.00**		**149,600.00**
1	T. McDonald Construction, Inc.		37.70		112,798.40
2	C3 Construction, Inc.		28.84		86,289.28
3	L & N BRIDGE, LLC		38.00		113,696.00
4	RRY SERVICES LLC		34.00		101,728.00
5	B & B BRIDGE COMPANY, LLC		40.00		119,680.00
0041	601(C) 1355	TYPE I-A FILTER BLANKET	591.000	TON	
	Engineer's Estimate		**40.00**		**23,640.00**
1	T. McDonald Construction, Inc.		26.70		15,779.70
2	C3 Construction, Inc.		18.21		10,762.11
3	L & N BRIDGE, LLC		28.00		16,548.00
4	RRY SERVICES LLC		29.00		17,139.00
5	B & B BRIDGE COMPANY, LLC		30.00		17,730.00

Letting Date: January 17, 2019, 2:00 P.M.
Call Order: 340 **Contract ID:** 190059

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0042	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000 LF
	Engineer's Estimate	**23.00**	**1,196.00**
1	T. McDonald Construction, Inc.	6.00	312.00
2	C3 Construction, Inc.	18.05	938.60
3	L & N BRIDGE, LLC	24.00	1,248.00
4	RRY SERVICES LLC	30.00	1,560.00
5	B & B BRIDGE COMPANY, LLC	6.50	338.00
0043	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	54.000 LF
	Engineer's Estimate	**20.00**	**1,080.00**
1	T. McDonald Construction, Inc.	6.00	324.00
2	C3 Construction, Inc.	18.05	974.70
3	L & N BRIDGE, LLC	19.00	1,026.00
4	RRY SERVICES LLC	30.00	1,620.00
5	B & B BRIDGE COMPANY, LLC	6.50	351.00
0044	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**12,500.00**	**12,500.00**
1	T. McDonald Construction, Inc.	30,000.00	30,000.00
2	C3 Construction, Inc.	9,304.78	9,304.78
3	L & N BRIDGE, LLC	20,000.00	20,000.00
4	RRY SERVICES LLC	45,000.00	45,000.00
5	B & B BRIDGE COMPANY, LLC	35,000.00	35,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**	
0045	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	7,824.000 LF
	Engineer's Estimate	**0.75**	**5,868.00**
1	T. McDonald Construction, Inc.	0.70	5,476.80
2	C3 Construction, Inc.	0.80	6,259.20
3	L & N BRIDGE, LLC	0.60	4,694.40
4	RRY SERVICES LLC	0.60	4,694.40
5	B & B BRIDGE COMPANY, LLC	0.60	4,694.40
0046	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	T. McDonald Construction, Inc.	4,500.00	4,500.00
2	C3 Construction, Inc.	4,984.70	4,984.70
3	L & N BRIDGE, LLC	3,750.00	3,750.00
4	RRY SERVICES LLC	3,750.00	3,750.00
5	B & B BRIDGE COMPANY, LLC	3,750.00	3,750.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	

Letting Date: January 17, 2019, 2:00 P.M.

Call Order: 340 **Contract ID:** 190059

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0047	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**13,000.00**	**13,000.00**
1	T. McDonald Construction, Inc.	14,000.00	14,000.00
2	C3 Construction, Inc.	15,602.45	15,602.45
3	L & N BRIDGE, LLC	15,000.00	15,000.00
4	RRY SERVICES LLC	10,520.00	10,520.00
5	B & B BRIDGE COMPANY, LLC	8,500.00	8,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0048	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	T. McDonald Construction, Inc.	3,000.00	3,000.00
2	C3 Construction, Inc.	1,242.86	1,242.86
3	L & N BRIDGE, LLC	2,500.00	2,500.00
4	RRY SERVICES LLC	1,000.00	1,000.00
5	B & B BRIDGE COMPANY, LLC	5,100.00	5,100.00
0049	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**130,380.00**	**130,380.00**
1	T. McDonald Construction, Inc.	80,000.00	80,000.00
2	C3 Construction, Inc.	126,146.18	126,146.18
3	L & N BRIDGE, LLC	125,000.00	125,000.00
4	RRY SERVICES LLC	150,000.00	150,000.00
5	B & B BRIDGE COMPANY, LLC	332,000.00	332,000.00