**Letting Date:** June 20, 2019, 10:30 A.M.
**Call Order:** 725 **Contract ID:** 190069
**J/P No.:** 31711(04) **Project No.:** STP-206B(055)3P **Contract Time:**
**County:** BLAINE
**Description:** RESURFACE (ASPHALT) SH-51A: FROM THE SH-51 SPUR JUNCTION, EXTEND NORTH NEAR CANTON. PROJECT LENGTH = 7.57 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 2,073,225.50 | | |
| 1 | J & R SAND COMPANY, INC. | 2,658,520.55 | 128.23 | 100.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | 3,094,298.55 | 149.25 | 116.39 |

**Letting Date:** June 20, 2019, 10:30 A.M.
**Call Order:** 725 **Contract ID:** 190069

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0001 | 407(C) 0301 | (SP) POLYMER MODIFIED CATIONIC RAPID SET - 1S | 35,560.000 GAL | |
| | **Engineer's Estimate** | | **3.00** | **106,680.00** |
| 1 | J & R SAND COMPANY, INC. | | 2.10 | 74,676.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 3.30 | 117,348.00 |
| 0002 | 411(C) 5950 | SUPERPAVE, TYPE S4(PG 76-28 OK) | 21,981.000 TON | |
| | **Engineer's Estimate** | | **80.00** | **1,758,480.00** |
| 1 | J & R SAND COMPANY, INC. | | 104.80 | 2,303,608.80 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 118.50 | 2,604,748.50 |
| 0003 | 412 5267 | COLD MILLING PAVEMENT | 5,759.000 SY | |
| | **Engineer's Estimate** | | **4.50** | **25,915.50** |
| 1 | J & R SAND COMPANY, INC. | | 4.50 | 25,915.50 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 5.20 | 29,946.80 |
| 0004 | 619(B) 4780 | REMOVAL OF GUARDRAIL | 3,275.000 LF | |
| | **Engineer's Estimate** | | **4.00** | **13,100.00** |
| 1 | J & R SAND COMPANY, INC. | | 5.63 | 18,438.25 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 6.75 | 22,106.25 |
| 0005 | 623(A) 0932 | BEAM GUARDRAIL W-BEAM SINGLE | 2,900.000 LF | |
| | **Engineer's Estimate** | | **17.00** | **49,300.00** |
| 1 | J & R SAND COMPANY, INC. | | 19.88 | 57,652.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 23.90 | 69,310.00 |
| 0006 | 623(G) 8590 | GUARDRAIL END TREATMENT (31") | 28.000 EA | |
| | **Engineer's Estimate** | | **2,100.00** | **58,800.00** |
| 1 | J & R SAND COMPANY, INC. | | 4,400.00 | 123,200.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 5,279.00 | 147,812.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | |
| 0007 | 855(A) 8825 | TRAFFIC STRIPE(PLASTIC)(24" WIDE) | 70.000 LF | |
| | **Engineer's Estimate** | | **7.00** | **490.00** |
| 1 | J & R SAND COMPANY, INC. | | 6.00 | 420.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 7.20 | 504.00 |
| 0008 | 855(A) 8840 | TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE) | 138,000.000 LF | |
| | **Engineer's Estimate** | | **0.40** | **55,200.00** |
| 1 | J & R SAND COMPANY, INC. | | 0.34 | 46,920.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 0.41 | 56,580.00 |
| 0009 | 855(B) 8818 | TRAFFIC STRIPE(PLASTIC)(ARROWS) | 2.000 EA | |
| | **Engineer's Estimate** | | **130.00** | **260.00** |
| 1 | J & R SAND COMPANY, INC. | | 95.00 | 190.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 114.00 | 228.00 |
| 0010 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | J & R SAND COMPANY, INC. | | 7,500.00 | 7,500.00 |
| 2 | HASKELL LEMON CONSTRUCTION CO. | | 45,715.00 | 45,715.00 |