Letting Date: May 16, 2019, 10:30 A.M.
Call Order: 430 **Contract ID:** 190072
J/P No.: 32757(04) **Project No.:** NHPP-032N(005)3P **Contract Time:**
32759(04) NHPP-032N(006)3P
County: CIMARRON
Description: RESURFACE (ASPHALT) US-287: FROM THE TEXAS STATE LINE, EXTEND NORTH. PROJECT LENGTH = 13.28 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	4,476,335.50		
1	J & R SAND COMPANY, INC.	5,572,556.40	124.49	100.00

Letting Date: May 16, 2019, 10:30 A.M.
Call Order: 430 **Contract ID:** 190072

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY - NHPP-032N(005)3P**		
0001	202(D) 0184	UNCLASSIFIED BORROW	1,230.000	CY
	Engineer's Estimate		**5.00**	**6,150.00**
1	J & R SAND COMPANY, INC.		4.50	5,535.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	J & R SAND COMPANY, INC.		15,500.00	15,500.00
0003	407(C) 0301	(SP) POLYMER MODIFIED CATIONIC RAPID SET - 1S	41,475.000	GAL
	Engineer's Estimate		**2.50**	**103,687.50**
1	J & R SAND COMPANY, INC.		2.50	103,687.50
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	18,610.000	TON
	Engineer's Estimate		**80.00**	**1,488,800.00**
1	J & R SAND COMPANY, INC.		102.50	1,907,525.00
0005	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	250.000	TON
	Engineer's Estimate		**125.00**	**31,250.00**
1	J & R SAND COMPANY, INC.		120.00	30,000.00
0006	412 5267	COLD MILLING PAVEMENT	163,900.000	SY
	Engineer's Estimate		**1.50**	**245,850.00**
1	J & R SAND COMPANY, INC.		1.50	245,850.00
0007	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	66,320.000	LF
	Engineer's Estimate		**0.20**	**13,264.00**
1	J & R SAND COMPANY, INC.		0.19	12,600.80

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC - NHPP-032N(005)3P**		
0008	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	82,500.000	LF
	Engineer's Estimate		**0.40**	**33,000.00**
1	J & R SAND COMPANY, INC.		0.31	25,575.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**ROADWAY - NHPP-032N(006)3P**		
0009	202(D) 0184	UNCLASSIFIED BORROW	1,400.000	CY
	Engineer's Estimate		**5.00**	**7,000.00**
1	J & R SAND COMPANY, INC.		4.50	6,300.00
0010	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	J & R SAND COMPANY, INC.		24,000.00	24,000.00
0011	407(C) 0301	(SP) POLYMER MODIFIED CATIONIC RAPID SET - 1S	51,200.000	GAL
	Engineer's Estimate		**2.50**	**128,000.00**
1	J & R SAND COMPANY, INC.		2.50	128,000.00

Letting Date: May 16, 2019, 10:30 A.M.
Call Order: 430 **Contract ID:** 190072

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**ROADWAY - NHPP-032N(006)3P**		
0012	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	22,980.000 TON	
	Engineer's Estimate		**80.00**	**1,838,400.00**
1	J & R SAND COMPANY, INC.		105.00	2,412,900.00
0013	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	250.000 TON	
	Engineer's Estimate		**125.00**	**31,250.00**
1	J & R SAND COMPANY, INC.		120.00	30,000.00
0014	412 5267	COLD MILLING PAVEMENT	201,000.000 SY	
	Engineer's Estimate		**1.50**	**301,500.00**
1	J & R SAND COMPANY, INC.		1.50	301,500.00
0015	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	73,920.000 LF	
	Engineer's Estimate		**0.20**	**14,784.00**
1	J & R SAND COMPANY, INC.		0.18	13,305.60

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC - NHPP-032N(006)3P**		
0016	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	138,800.000 LF	
	Engineer's Estimate		**0.40**	**55,520.00**
1	J & R SAND COMPANY, INC.		0.31	43,028.00
0017	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	495.000 LF	
	Engineer's Estimate		**8.00**	**3,960.00**
1	J & R SAND COMPANY, INC.		1.10	544.50
0018	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	48.000 LF	
	Engineer's Estimate		**15.00**	**720.00**
1	J & R SAND COMPANY, INC.		10.00	480.00
0019	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	2.000 EA	
	Engineer's Estimate		**350.00**	**700.00**
1	J & R SAND COMPANY, INC.		250.00	500.00
0020	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	1.000 EA	
	Engineer's Estimate		**500.00**	**500.00**
1	J & R SAND COMPANY, INC.		1,200.00	1,200.00
0021	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**16,000.00**	**16,000.00**
1	J & R SAND COMPANY, INC.		19,525.00	19,525.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION - NHPP-032N(006)3P**		
0022	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**140,000.00**	**140,000.00**
1	J & R SAND COMPANY, INC.		245,000.00	245,000.00