Letting Date: February 14, 2019, 10:30 A.M

Call Order: 445 **Contract ID:** 190073

J/P No.: 33413(04) **Project No.:** SSR-215N(029)SR **Contract Time:**

County: COAL

Description: RESURFACE (ASPHALT) US-75: FROM 0.8 MILES NORTHWEST OF THE SH-31 JUNCTION, EXTEND NORTHWEST NEAR COALGATE. PROJECT LENGTH = 3.00 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	700,352.10		
1	THE CUMMINS CONSTRUCTION CO., INC.	720,294.34	102.85	100.00
2	Rosscon, LLC	762,508.50	108.88	105.86
3	APAC-CENTRAL, INC.	789,265.70	112.70	109.58
4	JOB CONSTRUCTION CO., INC.	836,041.65	119.37	116.07
5	Overland Corporation	847,321.81	120.99	117.64
6	HASKELL LEMON CONSTRUCTION CO.	940,755.65	134.33	130.61
7	SCHIRALLI CONSTRUCTION CORP.	1,031,628.24	147.30	143.22

Letting Date: February 14, 2019, 10:30 A.M

Call Order: 445 **Contract ID:** 190073

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	407(B) 0250	TACK COAT	8,448.000 GAL	
	Engineer's Estimate		**2.70**	**22,809.60**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.15	18,163.20
2	Rosscon, LLC		1.50	12,672.00
3	APAC-CENTRAL, INC.		2.35	19,852.80
4	JOB CONSTRUCTION CO., INC.		1.91	16,135.68
5	Overland Corporation		1.01	8,532.48
6	HASKELL LEMON CONSTRUCTION CO.		4.15	35,059.20
7	SCHIRALLI CONSTRUCTION CORP.		4.19	35,397.12
0002	411(D) 5970	SUPERPAVE, TYPE S5(PG 70-28 OK)	8,072.060 TON	
	Engineer's Estimate		**75.00**	**605,404.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		77.64	626,714.74
2	Rosscon, LLC		88.40	713,570.10
3	APAC-CENTRAL, INC.		88.40	713,570.10
4	JOB CONSTRUCTION CO., INC.		93.48	754,576.17
5	Overland Corporation		93.90	757,966.43
6	HASKELL LEMON CONSTRUCTION CO.		107.50	867,746.45
7	SCHIRALLI CONSTRUCTION CORP.		116.87	943,381.65
0003	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	31,680.000 LF	
	Engineer's Estimate		**0.40**	**12,672.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.08	2,534.40
2	Rosscon, LLC		0.08	2,534.40
3	APAC-CENTRAL, INC.		0.11	3,484.80
4	JOB CONSTRUCTION CO., INC.		0.11	3,484.80
5	Overland Corporation		0.31	9,820.80
6	HASKELL LEMON CONSTRUCTION CO.		0.12	3,801.60
7	SCHIRALLI CONSTRUCTION CORP.		0.12	3,801.60
0004	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	15,840.000 LF	
	Engineer's Estimate		**0.20**	**3,168.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.12	1,900.80
2	Rosscon, LLC		0.13	2,059.20
3	APAC-CENTRAL, INC.		0.27	4,276.80
4	JOB CONSTRUCTION CO., INC.		0.15	2,376.00
5	Overland Corporation		0.13	2,059.20
6	HASKELL LEMON CONSTRUCTION CO.		0.13	2,059.20
7	SCHIRALLI CONSTRUCTION CORP.		0.13	2,059.20

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0005	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	63,360.000 LF	
	Engineer's Estimate		**0.55**	**34,848.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.42	26,611.20
2	Rosscon, LLC		0.43	27,244.80
3	APAC-CENTRAL, INC.		0.42	26,611.20
4	JOB CONSTRUCTION CO., INC.		0.45	28,512.00
5	Overland Corporation		0.45	28,512.00
6	HASKELL LEMON CONSTRUCTION CO.		0.43	27,244.80
7	SCHIRALLI CONSTRUCTION CORP.		0.42	26,611.20

Letting Date: February 14, 2019, 10:30 A.M

Call Order: 445 **Contract ID:** 190073

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0006	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		43,500.00	43,500.00
2	Rosscon, LLC		3,500.00	3,500.00
3	APAC-CENTRAL, INC.		20,600.00	20,600.00
4	JOB CONSTRUCTION CO., INC.		30,000.00	30,000.00
5	Overland Corporation		39,500.00	39,500.00
6	HASKELL LEMON CONSTRUCTION CO.		4,218.00	4,218.00
7	SCHIRALLI CONSTRUCTION CORP.		19,758.03	19,758.03
0007	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	58.000 SD	
	Engineer's Estimate		**25.00**	**1,450.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		15.00	870.00
2	Rosscon, LLC		16.00	928.00
3	APAC-CENTRAL, INC.		15.00	870.00
4	JOB CONSTRUCTION CO., INC.		16.50	957.00
5	Overland Corporation		16.05	930.90
6	HASKELL LEMON CONSTRUCTION CO.		10.80	626.40
7	SCHIRALLI CONSTRUCTION CORP.		10.68	619.44