Letting Date: February 14, 2019, 10:30 A.M
Call Order: 480 **Contract ID:** 190080
J/P No.: 28778(04) **Project No.:** SSP-233C(039)PM **Contract Time:**
County: JACKSON
Description: BRIDGE AND APPROACHES SH-6: OVER UNNAMED CREEK, 2.6 MILES NORTHEAST OF THE SH-34 JUNCTION NEAR OLUSTEE. PROJECT LENGTH = 0.150 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	980,644.77		
1	Wyatt Contracting	1,029,093.37	104.94	100.00
2	RIVER RIDGE CONSTRUCTION, LLC	1,048,163.35	106.89	101.85
3	SEWELL BROS., INC.	1,060,724.20	108.17	103.07
4	EARTH BUILDERS, L.P.	1,084,353.74	110.58	105.37
5	KLAVER CONSTRUCTION COMPANY, INC.	1,085,364.80	110.68	105.47
6	RRY SERVICES LLC	1,104,573.06	112.64	107.33

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 480 **Contract ID:** 190080

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Wyatt Contracting		28,000.00	28,000.00
2	RIVER RIDGE CONSTRUCTION, LLC		25,000.00	25,000.00
3	SEWELL BROS., INC.		7,500.00	7,500.00
4	EARTH BUILDERS, L.P.		15,000.00	15,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		14,250.00	14,250.00
6	RRY SERVICES LLC		13,000.00	13,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	85.000 CY	
	Engineer's Estimate		**7.50**	**637.50**
1	Wyatt Contracting		10.00	850.00
2	RIVER RIDGE CONSTRUCTION, LLC		50.00	4,250.00
3	SEWELL BROS., INC.		395.00	33,575.00
4	EARTH BUILDERS, L.P.		15.00	1,275.00
5	KLAVER CONSTRUCTION COMPANY, INC.		30.00	2,550.00
6	RRY SERVICES LLC		30.00	2,550.00
0003	202(D) 0184	UNCLASSIFIED BORROW	3,109.000 CY	
	Engineer's Estimate		**9.00**	**27,981.00**
1	Wyatt Contracting		12.00	37,308.00
2	RIVER RIDGE CONSTRUCTION, LLC		10.00	31,090.00
3	SEWELL BROS., INC.		10.00	31,090.00
4	EARTH BUILDERS, L.P.		20.00	62,180.00
5	KLAVER CONSTRUCTION COMPANY, INC.		11.50	35,753.50
6	RRY SERVICES LLC		15.00	46,635.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**30,183.00**	**30,183.00**
1	Wyatt Contracting		15,000.00	15,000.00
2	RIVER RIDGE CONSTRUCTION, LLC		12,000.00	12,000.00
3	SEWELL BROS., INC.		5,000.00	5,000.00
4	EARTH BUILDERS, L.P.		18,000.00	18,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		3,500.00	3,500.00
6	RRY SERVICES LLC		7,500.00	7,500.00
0005	221(C) 2801	TEMPORARY SILT FENCE	1,976.000 LF	
	Engineer's Estimate		**1.50**	**2,964.00**
1	Wyatt Contracting		1.81	3,576.56
2	RIVER RIDGE CONSTRUCTION, LLC		3.50	6,916.00
3	SEWELL BROS., INC.		2.50	4,940.00
4	EARTH BUILDERS, L.P.		1.80	3,556.80
5	KLAVER CONSTRUCTION COMPANY, INC.		1.68	3,319.68
6	RRY SERVICES LLC		2.45	4,841.20
0006	221(F) 0100	TEMPORARY SILT DIKE	196.000 LF	
	Engineer's Estimate		**8.00**	**1,568.00**
1	Wyatt Contracting		14.52	2,845.92
2	RIVER RIDGE CONSTRUCTION, LLC		12.00	2,352.00
3	SEWELL BROS., INC.		14.50	2,842.00
4	EARTH BUILDERS, L.P.		14.00	2,744.00
5	KLAVER CONSTRUCTION COMPANY, INC.		13.44	2,634.24
6	RRY SERVICES LLC		14.00	2,744.00

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 480 **Contract ID:** 190080

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0007	230(A) 2806	SOLID SLAB SODDING	3,854.000	SY	
	Engineer's Estimate		**2.10**		**8,093.40**
1	Wyatt Contracting		4.19		16,148.26
2	RIVER RIDGE CONSTRUCTION, LLC		3.00		11,562.00
3	SEWELL BROS., INC.		2.40		9,249.60
4	EARTH BUILDERS, L.P.		4.10		15,801.40
5	KLAVER CONSTRUCTION COMPANY, INC.		3.88		14,953.52
6	RRY SERVICES LLC		2.50		9,635.00
0008	233(A) 2817	VEGETATIVE MULCHING	0.790	AC	
	Engineer's Estimate		**500.00**		**395.00**
1	Wyatt Contracting		540.00		426.60
2	RIVER RIDGE CONSTRUCTION, LLC		775.00		612.25
3	SEWELL BROS., INC.		1,100.00		869.00
4	EARTH BUILDERS, L.P.		2,500.00		1,975.00
5	KLAVER CONSTRUCTION COMPANY, INC.		2,450.00		1,935.50
6	RRY SERVICES LLC		1,000.00		790.00
0009	241 2832	MOWING	3.870	AC	
	Engineer's Estimate		**75.00**		**290.25**
1	Wyatt Contracting		81.00		313.47
2	RIVER RIDGE CONSTRUCTION, LLC		250.00		967.50
3	SEWELL BROS., INC.		150.00		580.50
4	EARTH BUILDERS, L.P.		170.00		657.90
5	KLAVER CONSTRUCTION COMPANY, INC.		165.00		638.55
6	RRY SERVICES LLC		124.00		479.88
0010	407(B) 0250	TACK COAT	833.000	GAL	
	Engineer's Estimate		**3.50**		**2,915.50**
1	Wyatt Contracting		3.47		2,890.51
2	RIVER RIDGE CONSTRUCTION, LLC		4.00		3,332.00
3	SEWELL BROS., INC.		3.50		2,915.50
4	EARTH BUILDERS, L.P.		4.00		3,332.00
5	KLAVER CONSTRUCTION COMPANY, INC.		3.21		2,673.93
6	RRY SERVICES LLC		3.40		2,832.20
0011	408 5774	PRIME COAT	1,416.000	GAL	
	Engineer's Estimate		**5.50**		**7,788.00**
1	Wyatt Contracting		5.77		8,170.32
2	RIVER RIDGE CONSTRUCTION, LLC		4.00		5,664.00
3	SEWELL BROS., INC.		5.90		8,354.40
4	EARTH BUILDERS, L.P.		6.00		8,496.00
5	KLAVER CONSTRUCTION COMPANY, INC.		5.34		7,561.44
6	RRY SERVICES LLC		5.34		7,561.44
0012	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	1,842.000	TON	
	Engineer's Estimate		**95.00**		**174,990.00**
1	Wyatt Contracting		101.35		186,686.70
2	RIVER RIDGE CONSTRUCTION, LLC		104.00		191,568.00
3	SEWELL BROS., INC.		111.00		204,462.00
4	EARTH BUILDERS, L.P.		108.00		198,936.00
5	KLAVER CONSTRUCTION COMPANY, INC.		93.84		172,853.28
6	RRY SERVICES LLC		101.00		186,042.00

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 480 **Contract ID:** 190080

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0013	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	447.000 TON	
	Engineer's Estimate		**110.00**	**49,170.00**
1	Wyatt Contracting		108.97	48,709.59
2	RIVER RIDGE CONSTRUCTION, LLC		112.00	50,064.00
3	SEWELL BROS., INC.		118.00	52,746.00
4	EARTH BUILDERS, L.P.		115.00	51,405.00
5	KLAVER CONSTRUCTION COMPANY, INC.		100.90	45,102.30
6	RRY SERVICES LLC		107.00	47,829.00
0014	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**1,900.00**	**1,900.00**
1	Wyatt Contracting		20,000.00	20,000.00
2	RIVER RIDGE CONSTRUCTION, LLC		20,000.00	20,000.00
3	SEWELL BROS., INC.		2,500.00	2,500.00
4	EARTH BUILDERS, L.P.		10,000.00	10,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		2,500.00	2,500.00
6	RRY SERVICES LLC		6,000.00	6,000.00
0015	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,691.000 SY	
	Engineer's Estimate		**6.50**	**17,491.50**
1	Wyatt Contracting		11.66	31,377.06
2	RIVER RIDGE CONSTRUCTION, LLC		5.50	14,800.50
3	SEWELL BROS., INC.		12.00	32,292.00
4	EARTH BUILDERS, L.P.		12.00	32,292.00
5	KLAVER CONSTRUCTION COMPANY, INC.		10.80	29,062.80
6	RRY SERVICES LLC		11.00	29,601.00
0016	619(B) 4780	REMOVAL OF GUARDRAIL	653.000 LF	
	Engineer's Estimate		**5.00**	**3,265.00**
1	Wyatt Contracting		2.00	1,306.00
2	RIVER RIDGE CONSTRUCTION, LLC		12.00	7,836.00
3	SEWELL BROS., INC.		5.00	3,265.00
4	EARTH BUILDERS, L.P.		3.00	1,959.00
5	KLAVER CONSTRUCTION COMPANY, INC.		8.00	5,224.00
6	RRY SERVICES LLC		8.00	5,224.00
0017	619(C) 0924	SAWING PAVEMENT	57.000 LF	
	Engineer's Estimate		**7.50**	**427.50**
1	Wyatt Contracting		8.00	456.00
2	RIVER RIDGE CONSTRUCTION, LLC		80.00	4,560.00
3	SEWELL BROS., INC.		10.00	570.00
4	EARTH BUILDERS, L.P.		8.00	456.00
5	KLAVER CONSTRUCTION COMPANY, INC.		20.00	1,140.00
6	RRY SERVICES LLC		10.00	570.00
0018	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	188.000 LF	
	Engineer's Estimate		**17.50**	**3,290.00**
1	Wyatt Contracting		21.60	4,060.80
2	RIVER RIDGE CONSTRUCTION, LLC		18.00	3,384.00
3	SEWELL BROS., INC.		22.00	4,136.00
4	EARTH BUILDERS, L.P.		25.00	4,700.00
5	KLAVER CONSTRUCTION COMPANY, INC.		23.50	4,418.00
6	RRY SERVICES LLC		23.50	4,418.00

Letting Date: February 14, 2019, 10:30 A.M

Call Order: 480 **Contract ID:** 190080

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0019	623(G) 8571	GUARDRAIL END TREATMENT (GET)	2.000 EA	
	Engineer's Estimate		**2,400.00**	**4,800.00**
1	Wyatt Contracting		3,240.00	6,480.00
2	RIVER RIDGE CONSTRUCTION, LLC		2,900.00	5,800.00
3	SEWELL BROS., INC.		3,800.00	7,600.00
4	EARTH BUILDERS, L.P.		4,000.00	8,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		3,500.00	7,000.00
6	RRY SERVICES LLC		3,500.00	7,000.00
0020	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	2.000 EA	
	Engineer's Estimate		**2,000.00**	**4,000.00**
1	Wyatt Contracting		2,700.00	5,400.00
2	RIVER RIDGE CONSTRUCTION, LLC		1,800.00	3,600.00
3	SEWELL BROS., INC.		3,250.00	6,500.00
4	EARTH BUILDERS, L.P.		2,800.00	5,600.00
5	KLAVER CONSTRUCTION COMPANY, INC.		2,300.00	4,600.00
6	RRY SERVICES LLC		2,300.00	4,600.00
0021	624(C) 7181	FENCE-STYLE SWF (6 BARBED WIRE)	565.000 LF	
	Engineer's Estimate		**8.50**	**4,802.50**
1	Wyatt Contracting		15.28	8,633.20
2	RIVER RIDGE CONSTRUCTION, LLC		15.00	8,475.00
3	SEWELL BROS., INC.		14.00	7,910.00
4	EARTH BUILDERS, L.P.		13.00	7,345.00
5	KLAVER CONSTRUCTION COMPANY, INC.		20.00	11,300.00
6	RRY SERVICES LLC		10.50	5,932.50
0022	853 9033	DELINEATORS(TYPE 2, CODE 1)	6.000 EA	
	Engineer's Estimate		**20.00**	**120.00**
1	Wyatt Contracting		13.23	79.38
2	RIVER RIDGE CONSTRUCTION, LLC		225.00	1,350.00
3	SEWELL BROS., INC.		14.00	84.00
4	EARTH BUILDERS, L.P.		22.00	132.00
5	KLAVER CONSTRUCTION COMPANY, INC.		20.00	120.00
6	RRY SERVICES LLC		21.00	126.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0023	202(A) 1301	UNCLASSIFIED EXCAVATION	1,760.000 CY	
	Engineer's Estimate		**15.00**	**26,400.00**
1	Wyatt Contracting		5.00	8,800.00
2	RIVER RIDGE CONSTRUCTION, LLC		14.00	24,640.00
3	SEWELL BROS., INC.		16.50	29,040.00
4	EARTH BUILDERS, L.P.		15.00	26,400.00
5	KLAVER CONSTRUCTION COMPANY, INC.		15.00	26,400.00
6	RRY SERVICES LLC		12.00	21,120.00

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 480 **Contract ID:** 190080

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0024	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	217.000	CY	
	Engineer's Estimate		**25.00**		**5,425.00**
1	Wyatt Contracting		30.00		6,510.00
2	RIVER RIDGE CONSTRUCTION, LLC		80.00		17,360.00
3	SEWELL BROS., INC.		40.00		8,680.00
4	EARTH BUILDERS, L.P.		15.00		3,255.00
5	KLAVER CONSTRUCTION COMPANY, INC.		30.00		6,510.00
6	RRY SERVICES LLC		20.00		4,340.00
0025	501(C) 1308	SUBSTRUCTURE EXCAVATION ROCK	35.000	CY	
	Engineer's Estimate		**100.00**		**3,500.00**
1	Wyatt Contracting		150.00		5,250.00
2	RIVER RIDGE CONSTRUCTION, LLC		250.00		8,750.00
3	SEWELL BROS., INC.		10.00		350.00
4	EARTH BUILDERS, L.P.		20.00		700.00
5	KLAVER CONSTRUCTION COMPANY, INC.		235.00		8,225.00
6	RRY SERVICES LLC		60.00		2,100.00
0026	504(D) 6245	CONCRETE RAIL (TR4)	127.200	LF	
	Engineer's Estimate		**120.00**		**15,264.00**
1	Wyatt Contracting		110.00		13,992.00
2	RIVER RIDGE CONSTRUCTION, LLC		240.00		30,528.00
3	SEWELL BROS., INC.		125.00		15,900.00
4	EARTH BUILDERS, L.P.		120.00		15,264.00
5	KLAVER CONSTRUCTION COMPANY, INC.		134.26		17,077.87
6	RRY SERVICES LLC		125.00		15,900.00
0027	509(A) 1326	CLASS AA CONCRETE	494.400	CY	
	Engineer's Estimate		**550.00**		**271,920.00**
1	Wyatt Contracting		407.75		201,591.60
2	RIVER RIDGE CONSTRUCTION, LLC		450.00		222,480.00
3	SEWELL BROS., INC.		555.00		274,392.00
4	EARTH BUILDERS, L.P.		450.00		222,480.00
5	KLAVER CONSTRUCTION COMPANY, INC.		588.27		290,840.69
6	RRY SERVICES LLC		600.00		296,640.00
0028	510(A) 6334	RETAINING WALL	92.600	SY	
	Engineer's Estimate		**550.00**		**50,930.00**
1	Wyatt Contracting		1,185.00		109,731.00
2	RIVER RIDGE CONSTRUCTION, LLC		700.00		64,820.00
3	SEWELL BROS., INC.		850.00		78,710.00
4	EARTH BUILDERS, L.P.		1,050.00		97,230.00
5	KLAVER CONSTRUCTION COMPANY, INC.		1,028.63		95,251.14
6	RRY SERVICES LLC		1,000.00		92,600.00
0029	511(A) 1332	REINFORCING STEEL	99,460.000	LB	
	Engineer's Estimate		**1.00**		**99,460.00**
1	Wyatt Contracting		0.96		95,481.60
2	RIVER RIDGE CONSTRUCTION, LLC		1.00		99,460.00
3	SEWELL BROS., INC.		0.95		94,487.00
4	EARTH BUILDERS, L.P.		1.00		99,460.00
5	KLAVER CONSTRUCTION COMPANY, INC.		0.90		89,514.00
6	RRY SERVICES LLC		1.10		109,406.00

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 480 **Contract ID:** 190080

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**		
0030	601(B) 1353	TYPE I-A PLAIN RIPRAP	80.000 TON
	Engineer's Estimate	**60.00**	**4,800.00**
1	Wyatt Contracting	60.00	4,800.00
2	RIVER RIDGE CONSTRUCTION, LLC	80.00	6,400.00
3	SEWELL BROS., INC.	60.00	4,800.00
4	EARTH BUILDERS, L.P.	65.00	5,200.00
5	KLAVER CONSTRUCTION COMPANY, INC.	85.66	6,852.80
6	RRY SERVICES LLC	85.00	6,800.00
0031	601(C) 1355	TYPE I-A FILTER BLANKET	20.000 TON
	Engineer's Estimate	**50.00**	**1,000.00**
1	Wyatt Contracting	50.00	1,000.00
2	RIVER RIDGE CONSTRUCTION, LLC	85.00	1,700.00
3	SEWELL BROS., INC.	55.00	1,100.00
4	EARTH BUILDERS, L.P.	65.00	1,300.00
5	KLAVER CONSTRUCTION COMPANY, INC.	80.92	1,618.40
6	RRY SERVICES LLC	75.00	1,500.00
0032	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	Wyatt Contracting	40,000.00	40,000.00
2	RIVER RIDGE CONSTRUCTION, LLC	45,000.00	45,000.00
3	SEWELL BROS., INC.	35,000.00	35,000.00
4	EARTH BUILDERS, L.P.	35,000.00	35,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.	23,845.44	23,845.44
6	RRY SERVICES LLC	33,000.00	33,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**		
0033	104 0955	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	15.000 DAY
	Engineer's Estimate	**475.00**	**7,125.00**
1	Wyatt Contracting	475.00	7,125.00
2	RIVER RIDGE CONSTRUCTION, LLC	475.00	7,125.00
3	SEWELL BROS., INC.	475.00	7,125.00
4	EARTH BUILDERS, L.P.	475.00	7,125.00
5	KLAVER CONSTRUCTION COMPANY, INC.	475.00	7,125.00
6	RRY SERVICES LLC	475.00	7,125.00
0034	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	9,216.000 SD
	Engineer's Estimate	**0.45**	**4,147.20**
1	Wyatt Contracting	0.11	1,013.76
2	RIVER RIDGE CONSTRUCTION, LLC	0.35	3,225.60
3	SEWELL BROS., INC.	0.12	1,105.92
4	EARTH BUILDERS, L.P.	1.10	10,137.60
5	KLAVER CONSTRUCTION COMPANY, INC.	1.00	9,216.00
6	RRY SERVICES LLC	1.10	10,137.60

Letting Date: February 14, 2019, 10:30 A.M

Call Order: 480 **Contract ID:** 190080

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0035	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,456.000	SD	
	Engineer's Estimate		**0.60**		**2,073.60**
1	Wyatt Contracting		0.11		380.16
2	RIVER RIDGE CONSTRUCTION, LLC		0.55		1,900.80
3	SEWELL BROS., INC.		0.12		414.72
4	EARTH BUILDERS, L.P.		0.08		276.48
5	KLAVER CONSTRUCTION COMPANY, INC.		0.05		172.80
6	RRY SERVICES LLC		0.10		345.60
0036	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,152.000	SD	
	Engineer's Estimate		**1.00**		**1,152.00**
1	Wyatt Contracting		0.11		126.72
2	RIVER RIDGE CONSTRUCTION, LLC		0.60		691.20
3	SEWELL BROS., INC.		0.12		138.24
4	EARTH BUILDERS, L.P.		0.08		92.16
5	KLAVER CONSTRUCTION COMPANY, INC.		0.05		57.60
6	RRY SERVICES LLC		0.10		115.20
0037	880(B) 8827	CONSTRUCTION SIGNS 33.0 SF & OVER	288.000	SD	
	Engineer's Estimate		**6.00**		**1,728.00**
1	Wyatt Contracting		0.11		31.68
2	RIVER RIDGE CONSTRUCTION, LLC		0.85		244.80
3	SEWELL BROS., INC.		0.12		34.56
4	EARTH BUILDERS, L.P.		1.10		316.80
5	KLAVER CONSTRUCTION COMPANY, INC.		1.00		288.00
6	RRY SERVICES LLC		1.25		360.00
0038	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	2,016.000	SD	
	Engineer's Estimate		**0.80**		**1,612.80**
1	Wyatt Contracting		3.89		7,842.24
2	RIVER RIDGE CONSTRUCTION, LLC		4.30		8,668.80
3	SEWELL BROS., INC.		4.00		8,064.00
4	EARTH BUILDERS, L.P.		2.20		4,435.20
5	KLAVER CONSTRUCTION COMPANY, INC.		2.00		4,032.00
6	RRY SERVICES LLC		2.25		4,536.00
0039	880(C) 8848	WING BARRICADES	1,200.000	SD	
	Engineer's Estimate		**1.45**		**1,740.00**
1	Wyatt Contracting		0.05		60.00
2	RIVER RIDGE CONSTRUCTION, LLC		2.15		2,580.00
3	SEWELL BROS., INC.		0.07		84.00
4	EARTH BUILDERS, L.P.		0.08		96.00
5	KLAVER CONSTRUCTION COMPANY, INC.		0.05		60.00
6	RRY SERVICES LLC		0.10		120.00
0040	880(E) 8860	WARNING LIGHTS(TYPE A)	5,184.000	SD	
	Engineer's Estimate		**0.35**		**1,814.40**
1	Wyatt Contracting		0.32		1,658.88
2	RIVER RIDGE CONSTRUCTION, LLC		0.50		2,592.00
3	SEWELL BROS., INC.		0.33		1,710.72
4	EARTH BUILDERS, L.P.		0.60		3,110.40
5	KLAVER CONSTRUCTION COMPANY, INC.		0.50		2,592.00
6	RRY SERVICES LLC		0.52		2,695.68

Letting Date: February 14, 2019, 10:30 A.M

Call Order: 480 **Contract ID:** 190080

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0041	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	268.000 SD	
	Engineer's Estimate		**25.00**	**6,700.00**
1	Wyatt Contracting		16.20	4,341.60
2	RIVER RIDGE CONSTRUCTION, LLC		20.00	5,360.00
3	SEWELL BROS., INC.		17.00	4,556.00
4	EARTH BUILDERS, L.P.		15.00	4,020.00
5	KLAVER CONSTRUCTION COMPANY, INC.		12.00	3,216.00
6	RRY SERVICES LLC		12.50	3,350.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**TRAFFIC SIGNING AND STRIPING**			
0042	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	3.000 EA	
	Engineer's Estimate		**200.00**	**600.00**
1	Wyatt Contracting		162.00	486.00
2	RIVER RIDGE CONSTRUCTION, LLC		785.00	2,355.00
3	SEWELL BROS., INC.		170.00	510.00
4	EARTH BUILDERS, L.P.		160.00	480.00
5	KLAVER CONSTRUCTION COMPANY, INC.		150.00	450.00
6	RRY SERVICES LLC		160.00	480.00
0043	850(A) 8110	SHEET ALUMINUM SIGNS	12.880 SF	
	Engineer's Estimate		**21.50**	**276.92**
1	Wyatt Contracting		66.96	862.44
2	RIVER RIDGE CONSTRUCTION, LLC		125.00	1,610.00
3	SEWELL BROS., INC.		70.00	901.60
4	EARTH BUILDERS, L.P.		40.00	515.20
5	KLAVER CONSTRUCTION COMPANY, INC.		35.00	450.80
6	RRY SERVICES LLC		37.00	476.56
0044	851(C) 8324	2" SQUARE TUBE POST	34.000 LF	
	Engineer's Estimate		**7.50**	**255.00**
1	Wyatt Contracting		6.48	220.32
2	RIVER RIDGE CONSTRUCTION, LLC		80.00	2,720.00
3	SEWELL BROS., INC.		7.00	238.00
4	EARTH BUILDERS, L.P.		12.00	408.00
5	KLAVER CONSTRUCTION COMPANY, INC.		10.00	340.00
6	RRY SERVICES LLC		10.50	357.00
0045	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	5,886.000 LF	
	Engineer's Estimate		**0.45**	**2,648.70**
1	Wyatt Contracting		1.00	5,886.00
2	RIVER RIDGE CONSTRUCTION, LLC		1.15	6,768.90
3	SEWELL BROS., INC.		1.04	6,121.44
4	EARTH BUILDERS, L.P.		0.80	4,708.80
5	KLAVER CONSTRUCTION COMPANY, INC.		0.65	3,825.90
6	RRY SERVICES LLC		0.70	4,120.20

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**STAKING**			

Letting Date: February 14, 2019, 10:30 A.M

Call Order: 480 **Contract ID:** 190080

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**STAKING**		
0046	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	Wyatt Contracting	5,184.00	5,184.00
2	RIVER RIDGE CONSTRUCTION, LLC	15,000.00	15,000.00
3	SEWELL BROS., INC.	5,280.00	5,280.00
4	EARTH BUILDERS, L.P.	10,000.00	10,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.	4,800.00	4,800.00
6	RRY SERVICES LLC	9,762.00	9,762.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0006	**CONSTRUCTION**		
0047	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Wyatt Contracting	3,000.00	3,000.00
2	RIVER RIDGE CONSTRUCTION, LLC	6,000.00	6,000.00
3	SEWELL BROS., INC.	3,000.00	3,000.00
4	EARTH BUILDERS, L.P.	3,500.00	3,500.00
5	KLAVER CONSTRUCTION COMPANY, INC.	2,500.00	2,500.00
6	RRY SERVICES LLC	1,275.00	1,275.00
0048	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**75,000.00**	**75,000.00**
1	Wyatt Contracting	75,000.00	75,000.00
2	RIVER RIDGE CONSTRUCTION, LLC	45,000.00	45,000.00
3	SEWELL BROS., INC.	50,000.00	50,000.00
4	EARTH BUILDERS, L.P.	75,000.00	75,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.	107,012.62	107,012.62
6	RRY SERVICES LLC	80,000.00	80,000.00