Letting Date: May 16, 2019, 10:30 A.M.
Call Order: 499 **Contract ID:** 190085
J/P No.: 33442(04) **Project No.:** NHPP-246N(040)3P **Contract Time:**
County: MCINTOSH
Description: RESURFACE (ASPHALT) US-69: FROM 2.8 MILES SOUTH OF THE I-40 INTERCHANGE, EXTEND NORTH NEAR CHECOTAH. PROJECT LENGTH = 2.415 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,406,658.25		
1	APAC-CENTRAL, INC.	1,438,143.50	102.24	100.00
2	Rosscon, LLC	1,580,554.48	112.36	109.90

Letting Date: May 16, 2019, 10:30 A.M.
Call Order: 499 **Contract ID:** 190085

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0001	407(D) 0401	(SP) NT TACK MATERIAL	11,662.000	GAL
	Engineer's Estimate		**3.00**	**34,986.00**
1	APAC-CENTRAL, INC.		2.40	27,988.80
2	Rosscon, LLC		3.00	34,986.00
0002	411(E) 5980	SUPERPAVE, TYPE S6(PG 76-28 OK)	2,930.000	TON
	Engineer's Estimate		**90.00**	**263,700.00**
1	APAC-CENTRAL, INC.		98.00	287,140.00
2	Rosscon, LLC		113.00	331,090.00
0003	411(J) 6410	(SP) RICH INTERMEDIATE LAYER	4,883.000	TON
	Engineer's Estimate		**100.00**	**488,300.00**
1	APAC-CENTRAL, INC.		118.50	578,635.50
2	Rosscon, LLC		124.00	605,492.00
0004	412 5267	COLD MILLING PAVEMENT	67,936.000	SY
	Engineer's Estimate		**2.00**	**135,872.00**
1	APAC-CENTRAL, INC.		1.15	78,126.40
2	Rosscon, LLC		1.30	88,316.80

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0005	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	64,539.000	LF
	Engineer's Estimate		**0.75**	**48,404.25**
1	APAC-CENTRAL, INC.		0.45	29,042.55
2	Rosscon, LLC		0.48	30,978.72
0006	880(A) 8812	ARROW DISPLAY(TYPE C)	60.000	SD
	Engineer's Estimate		**10.00**	**600.00**
1	APAC-CENTRAL, INC.		10.15	609.00
2	Rosscon, LLC		11.00	660.00
0007	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	APAC-CENTRAL, INC.		21,000.00	21,000.00
2	Rosscon, LLC		25,000.00	25,000.00
0008	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	75.000	SD
	Engineer's Estimate		**30.00**	**2,250.00**
1	APAC-CENTRAL, INC.		10.15	761.25
2	Rosscon, LLC		78.00	5,850.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**ROADWAY - ADD ALTERNATE #1**		
0009	407(D) 0401	(SP) NT TACK MATERIAL	4,834.000	GAL
	Engineer's Estimate		**3.00**	**14,502.00**
1	APAC-CENTRAL, INC.		2.40	11,601.60
2	Rosscon, LLC		3.00	14,502.00

Letting Date: May 16, 2019, 10:30 A.M.
Call Order: 499 **Contract ID:** 190085

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**ROADWAY - ADD ALTERNATE #1**		
0010	411(E) 5980	SUPERPAVE, TYPE S6(PG 76-28 OK)	1,214.000	TON
	Engineer's Estimate		**90.00**	**109,260.00**
1	APAC-CENTRAL, INC.		98.00	118,972.00
2	Rosscon, LLC		113.00	137,182.00
0011	411(J) 6410	(SP) RICH INTERMEDIATE LAYER	2,024.000	TON
	Engineer's Estimate		**100.00**	**202,400.00**
1	APAC-CENTRAL, INC.		118.50	239,844.00
2	Rosscon, LLC		127.00	257,048.00
0012	412 5267	COLD MILLING PAVEMENT	28,160.000	SY
	Engineer's Estimate		**2.00**	**56,320.00**
1	APAC-CENTRAL, INC.		1.15	32,384.00
2	Rosscon, LLC		1.30	36,608.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC - ADD ALTERNATE #1**		
0013	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	26,752.000	LF
	Engineer's Estimate		**0.75**	**20,064.00**
1	APAC-CENTRAL, INC.		0.45	12,038.40
2	Rosscon, LLC		0.48	12,840.96