Letting Date: May 16, 2019, 10:30 A.M.
Call Order: 508 **Contract ID:** 190086
J/P No.: 33730(04) **Project No.:** HSIPG-251F(091)TR **Contract Time:**
County: ADAIR, CHEROKEE, MUSKOGEE, OKMULGEE, SEQUOYAH, WAGONER
Description: STRIPING AND PAVEMENT MARKING I-40/US-59/US-62/US-75/SH-51: AT MULTIPLE LOCATIONS IN DIVISION I. PROJECT LENGTH = 0.000 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Direct Traffic Control, Inc.	825,000.00	68.91	100.00
	Engineer's Estimate	1,197,165.24		
2	ACTION SAFETY SUPPLY CO., LLC	1,320,071.34	110.27	160.01
3	Advanced Work zone Services, LLC	1,370,538.43	114.48	166.13

Letting Date: May 16, 2019, 10:30 A.M.
Call Order: 508 **Contract ID:** 190086

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**TRAFFIC CONTROL**			
0001	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	45.000 SD	
	Engineer's Estimate		**15.00**	**675.00**
1	Direct Traffic Control, Inc.		125.00	5,625.00
2	ACTION SAFETY SUPPLY CO., LLC		300.00	13,500.00
3	Advanced Work zone Services, LLC		100.00	4,500.00
0002	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	Direct Traffic Control, Inc.		6,918.35	6,918.35
2	ACTION SAFETY SUPPLY CO., LLC		140,000.00	140,000.00
3	Advanced Work zone Services, LLC		30,000.00	30,000.00
0003	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	90.000 SD	
	Engineer's Estimate		**10.00**	**900.00**
1	Direct Traffic Control, Inc.		25.00	2,250.00
2	ACTION SAFETY SUPPLY CO., LLC		80.00	7,200.00
3	Advanced Work zone Services, LLC		35.00	3,150.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC STRIPING**			
0004	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	38,608.000 LF	
	Engineer's Estimate		**0.24**	**9,265.92**
1	Direct Traffic Control, Inc.		0.15	5,791.20
2	ACTION SAFETY SUPPLY CO., LLC		0.18	6,949.44
3	Advanced Work zone Services, LLC		0.38	14,671.04
0005	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	38,608.000 LF	
	Engineer's Estimate		**0.10**	**3,860.80**
1	Direct Traffic Control, Inc.		0.15	5,791.20
2	ACTION SAFETY SUPPLY CO., LLC		0.18	6,949.44
3	Advanced Work zone Services, LLC		0.38	14,671.04
0006	413(C) 4875	RUMBLE STRIP-CENTERLINE PCC-CON	68,846.000 LF	
	Engineer's Estimate		**0.30**	**20,653.80**
1	Direct Traffic Control, Inc.		0.55	37,865.30
2	ACTION SAFETY SUPPLY CO., LLC		0.64	44,061.44
3	Advanced Work zone Services, LLC		0.60	41,307.60
0007	413(D) 4869	RUMBLE STRIP METHOD PCC-CYC	68,846.000 LF	
	Engineer's Estimate		**0.29**	**19,965.34**
1	Direct Traffic Control, Inc.		0.55	37,865.30
2	ACTION SAFETY SUPPLY CO., LLC		0.64	44,061.44
3	Advanced Work zone Services, LLC		0.60	41,307.60
0008	805(A) 8702	REMOVAL OF CLASS C PAVEMENT MARKERS	262.000 EA	
	Engineer's Estimate		**28.00**	**7,336.00**
1	Direct Traffic Control, Inc.		30.00	7,860.00
2	ACTION SAFETY SUPPLY CO., LLC		55.00	14,410.00
3	Advanced Work zone Services, LLC		30.00	7,860.00

Letting Date: May 16, 2019, 10:30 A.M.
Call Order: 508 **Contract ID:** 190086

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC STRIPING**				
0009	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	107,263.000	LF	
	Engineer's Estimate		**0.47**		**50,413.61**
1	Direct Traffic Control, Inc.		0.35		37,542.05
2	ACTION SAFETY SUPPLY CO., LLC		0.47		50,413.61
3	Advanced Work zone Services, LLC		0.40		42,905.20
0010	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	967,870.000	LF	
	Engineer's Estimate		**0.72**		**696,866.40**
1	Direct Traffic Control, Inc.		0.40		387,148.00
2	ACTION SAFETY SUPPLY CO., LLC		0.72		696,866.40
3	Advanced Work zone Services, LLC		0.50		483,935.00
0011	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	37,597.000	LF	
	Engineer's Estimate		**1.28**		**48,124.16**
1	Direct Traffic Control, Inc.		1.00		37,597.00
2	ACTION SAFETY SUPPLY CO., LLC		1.35		50,755.95
3	Advanced Work zone Services, LLC		0.80		30,077.60
0012	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	27,033.000	LF	
	Engineer's Estimate		**2.29**		**61,905.57**
1	Direct Traffic Control, Inc.		1.50		40,549.50
2	ACTION SAFETY SUPPLY CO., LLC		2.31		62,446.23
3	Advanced Work zone Services, LLC		1.50		40,549.50
0013	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	4,608.000	LF	
	Engineer's Estimate		**10.64**		**49,029.12**
1	Direct Traffic Control, Inc.		5.00		23,040.00
2	ACTION SAFETY SUPPLY CO., LLC		10.50		48,384.00
3	Advanced Work zone Services, LLC		3.00		13,824.00
0014	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	785.000	EA	
	Engineer's Estimate		**59.00**		**46,315.00**
1	Direct Traffic Control, Inc.		75.00		58,875.00
2	ACTION SAFETY SUPPLY CO., LLC		30.00		23,550.00
3	Advanced Work zone Services, LLC		200.00		157,000.00
0015	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	25.000	EA	
	Engineer's Estimate		**330.00**		**8,250.00**
1	Direct Traffic Control, Inc.		100.00		2,500.00
2	ACTION SAFETY SUPPLY CO., LLC		50.00		1,250.00
3	Advanced Work zone Services, LLC		200.00		5,000.00
0016	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	1,144,371.000	LF	
	Engineer's Estimate		**0.12**		**137,324.52**
1	Direct Traffic Control, Inc.		0.10		114,437.10
2	ACTION SAFETY SUPPLY CO., LLC		0.09		102,993.39
3	Advanced Work zone Services, LLC		0.35		400,529.85
0017	857(F) 8007	PAVEMENT MARKING REMOVAL(ARROWS)	785.000	EA	
	Engineer's Estimate		**8.00**		**6,280.00**
1	Direct Traffic Control, Inc.		17.00		13,345.00
2	ACTION SAFETY SUPPLY CO., LLC		8.00		6,280.00
3	Advanced Work zone Services, LLC		50.00		39,250.00