Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 190 **Contract ID:** 190087
J/P No.: 31364(04) **Project No.:** SBR-253C(046)SB **Contract Time:**
County: NOWATA
Description: BRIDGE REHABILITATION SH-10: OVER UNNAMED CREEK, 1.6 MILES EAST OF THE US-169 JUNCTION NEAR LENAPAH. PROJECT LENGTH = 0.108 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	509,928.30		
1	Tri Star Construction Arkansas, LLC	519,208.48	101.82	100.00
2	RRY SERVICES LLC	582,424.20	114.22	112.18
3	B & B BRIDGE COMPANY, LLC	635,140.72	124.55	122.33
4	Built Right Construction, LLC	737,679.00	144.66	142.08
5	KLAVER CONSTRUCTION COMPANY, INC.	748,245.21	146.74	144.11

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 190 **Contract ID:** 190087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Tri Star Construction Arkansas, LLC		3,160.80	3,160.80
2	RRY SERVICES LLC		6,500.00	6,500.00
3	B & B BRIDGE COMPANY, LLC		7,500.00	7,500.00
4	Built Right Construction, LLC		5,000.00	5,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		10,000.00	10,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**18,500.00**	**18,500.00**
1	Tri Star Construction Arkansas, LLC		18,515.50	18,515.50
2	RRY SERVICES LLC		20,000.00	20,000.00
3	B & B BRIDGE COMPANY, LLC		45,000.00	45,000.00
4	Built Right Construction, LLC		15,000.00	15,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		50,000.00	50,000.00
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**4,500.00**	**4,500.00**
1	Tri Star Construction Arkansas, LLC		9,293.40	9,293.40
2	RRY SERVICES LLC		6,500.00	6,500.00
3	B & B BRIDGE COMPANY, LLC		5,500.00	5,500.00
4	Built Right Construction, LLC		7,500.00	7,500.00
5	KLAVER CONSTRUCTION COMPANY, INC.		4,500.00	4,500.00
0004	221(C) 2801	TEMPORARY SILT FENCE	1,200.000 LF	
	Engineer's Estimate		**2.50**	**3,000.00**
1	Tri Star Construction Arkansas, LLC		2.20	2,640.00
2	RRY SERVICES LLC		2.99	3,588.00
3	B & B BRIDGE COMPANY, LLC		2.99	3,588.00
4	Built Right Construction, LLC		4.00	4,800.00
5	KLAVER CONSTRUCTION COMPANY, INC.		2.99	3,588.00
0005	221(F) 0100	TEMPORARY SILT DIKE	168.000 LF	
	Engineer's Estimate		**9.00**	**1,512.00**
1	Tri Star Construction Arkansas, LLC		10.20	1,713.60
2	RRY SERVICES LLC		39.00	6,552.00
3	B & B BRIDGE COMPANY, LLC		39.00	6,552.00
4	Built Right Construction, LLC		15.00	2,520.00
5	KLAVER CONSTRUCTION COMPANY, INC.		39.00	6,552.00
0006	230(A) 2806	SOLID SLAB SODDING	3,866.000 SY	
	Engineer's Estimate		**2.50**	**9,665.00**
1	Tri Star Construction Arkansas, LLC		1.90	7,345.40
2	RRY SERVICES LLC		3.95	15,270.70
3	B & B BRIDGE COMPANY, LLC		3.95	15,270.70
4	Built Right Construction, LLC		4.50	17,397.00
5	KLAVER CONSTRUCTION COMPANY, INC.		3.95	15,270.70
0007	233(A) 2817	VEGETATIVE MULCHING	1.600 AC	
	Engineer's Estimate		**1,500.00**	**2,400.00**
1	Tri Star Construction Arkansas, LLC		703.00	1,124.80
2	RRY SERVICES LLC		2,900.00	4,640.00
3	B & B BRIDGE COMPANY, LLC		2,900.00	4,640.00
4	Built Right Construction, LLC		1,500.00	2,400.00
5	KLAVER CONSTRUCTION COMPANY, INC.		2,900.00	4,640.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 190 **Contract ID:** 190087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0008	303(A) 2100	AGGREGATE BASE TYPE A	234.000 CY	
	Engineer's Estimate		**60.00**	**14,040.00**
1	Tri Star Construction Arkansas, LLC		73.70	17,245.80
2	RRY SERVICES LLC		100.00	23,400.00
3	B & B BRIDGE COMPANY, LLC		67.88	15,883.92
4	Built Right Construction, LLC		70.00	16,380.00
5	KLAVER CONSTRUCTION COMPANY, INC.		75.00	17,550.00
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	189.000 TON	
	Engineer's Estimate		**30.00**	**5,670.00**
1	Tri Star Construction Arkansas, LLC		43.10	8,145.90
2	RRY SERVICES LLC		40.00	7,560.00
3	B & B BRIDGE COMPANY, LLC		40.00	7,560.00
4	Built Right Construction, LLC		30.00	5,670.00
5	KLAVER CONSTRUCTION COMPANY, INC.		42.00	7,938.00
0010	407(B) 0250	TACK COAT	477.000 GAL	
	Engineer's Estimate		**3.00**	**1,431.00**
1	Tri Star Construction Arkansas, LLC		4.00	1,908.00
2	RRY SERVICES LLC		3.50	1,669.50
3	B & B BRIDGE COMPANY, LLC		3.00	1,431.00
4	Built Right Construction, LLC		4.00	1,908.00
5	KLAVER CONSTRUCTION COMPANY, INC.		4.00	1,908.00
0011	408 5774	PRIME COAT	279.000 GAL	
	Engineer's Estimate		**3.50**	**976.50**
1	Tri Star Construction Arkansas, LLC		4.10	1,143.90
2	RRY SERVICES LLC		6.00	1,674.00
3	B & B BRIDGE COMPANY, LLC		3.00	837.00
4	Built Right Construction, LLC		10.00	2,790.00
5	KLAVER CONSTRUCTION COMPANY, INC.		4.00	1,116.00
0012	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	840.000 TON	
	Engineer's Estimate		**75.00**	**63,000.00**
1	Tri Star Construction Arkansas, LLC		85.20	71,568.00
2	RRY SERVICES LLC		75.00	63,000.00
3	B & B BRIDGE COMPANY, LLC		75.15	63,126.00
4	Built Right Construction, LLC		150.00	126,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		95.00	79,800.00
0013	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	174.000 TON	
	Engineer's Estimate		**85.00**	**14,790.00**
1	Tri Star Construction Arkansas, LLC		100.20	17,434.80
2	RRY SERVICES LLC		125.00	21,750.00
3	B & B BRIDGE COMPANY, LLC		103.00	17,922.00
4	Built Right Construction, LLC		100.00	17,400.00
5	KLAVER CONSTRUCTION COMPANY, INC.		109.00	18,966.00
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	136.000 TON	
	Engineer's Estimate		**82.00**	**11,152.00**
1	Tri Star Construction Arkansas, LLC		92.50	12,580.00
2	RRY SERVICES LLC		115.00	15,640.00
3	B & B BRIDGE COMPANY, LLC		80.60	10,961.60
4	Built Right Construction, LLC		150.00	20,400.00
5	KLAVER CONSTRUCTION COMPANY, INC.		105.00	14,280.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 190 **Contract ID:** 190087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	412 5267	COLD MILLING PAVEMENT	1,418.000 SY	
	Engineer's Estimate		**2.00**	**2,836.00**
1	Tri Star Construction Arkansas, LLC		3.10	4,395.80
2	RRY SERVICES LLC		9.00	12,762.00
3	B & B BRIDGE COMPANY, LLC		6.50	9,217.00
4	Built Right Construction, LLC		10.00	14,180.00
5	KLAVER CONSTRUCTION COMPANY, INC.		7.00	9,926.00
0016	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Tri Star Construction Arkansas, LLC		1,798.00	1,798.00
2	RRY SERVICES LLC		3,000.00	3,000.00
3	B & B BRIDGE COMPANY, LLC		4,900.00	4,900.00
4	Built Right Construction, LLC		5,000.00	5,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		5,400.00	5,400.00
0017	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	129.000 SY	
	Engineer's Estimate		**5.00**	**645.00**
1	Tri Star Construction Arkansas, LLC		17.10	2,205.90
2	RRY SERVICES LLC		25.00	3,225.00
3	B & B BRIDGE COMPANY, LLC		12.00	1,548.00
4	Built Right Construction, LLC		10.00	1,290.00
5	KLAVER CONSTRUCTION COMPANY, INC.		20.00	2,580.00
0018	619(B) 4780	REMOVAL OF GUARDRAIL	498.000 LF	
	Engineer's Estimate		**4.00**	**1,992.00**
1	Tri Star Construction Arkansas, LLC		2.40	1,195.20
2	RRY SERVICES LLC		6.00	2,988.00
3	B & B BRIDGE COMPANY, LLC		8.00	3,984.00
4	Built Right Construction, LLC		7.00	3,486.00
5	KLAVER CONSTRUCTION COMPANY, INC.		5.00	2,490.00
0019	619(C) 0924	SAWING PAVEMENT	1,208.000 LF	
	Engineer's Estimate		**4.00**	**4,832.00**
1	Tri Star Construction Arkansas, LLC		1.50	1,812.00
2	RRY SERVICES LLC		6.00	7,248.00
3	B & B BRIDGE COMPANY, LLC		8.00	9,664.00
4	Built Right Construction, LLC		15.00	18,120.00
5	KLAVER CONSTRUCTION COMPANY, INC.		6.00	7,248.00
0020	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	150.000 LF	
	Engineer's Estimate		**20.00**	**3,000.00**
1	Tri Star Construction Arkansas, LLC		23.00	3,450.00
2	RRY SERVICES LLC		22.00	3,300.00
3	B & B BRIDGE COMPANY, LLC		22.00	3,300.00
4	Built Right Construction, LLC		25.00	3,750.00
5	KLAVER CONSTRUCTION COMPANY, INC.		22.00	3,300.00
0021	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000 EA	
	Engineer's Estimate		**3,000.00**	**12,000.00**
1	Tri Star Construction Arkansas, LLC		2,769.30	11,077.20
2	RRY SERVICES LLC		1,800.00	7,200.00
3	B & B BRIDGE COMPANY, LLC		2,600.00	10,400.00
4	Built Right Construction, LLC		3,000.00	12,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		2,650.00	10,600.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 190 **Contract ID:** 190087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0022	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	Tri Star Construction Arkansas, LLC		1,881.00	7,524.00
2	RRY SERVICES LLC		2,650.00	10,600.00
3	B & B BRIDGE COMPANY, LLC		2,000.00	8,000.00
4	Built Right Construction, LLC		3,000.00	12,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		1,800.00	7,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0023	202(A) 1301	UNCLASSIFIED EXCAVATION	560.000 CY	
	Engineer's Estimate		**10.00**	**5,600.00**
1	Tri Star Construction Arkansas, LLC		7.90	4,424.00
2	RRY SERVICES LLC		14.00	7,840.00
3	B & B BRIDGE COMPANY, LLC		12.50	7,000.00
4	Built Right Construction, LLC		12.00	6,720.00
5	KLAVER CONSTRUCTION COMPANY, INC.		20.00	11,200.00
0024	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	161.000 CY	
	Engineer's Estimate		**35.00**	**5,635.00**
1	Tri Star Construction Arkansas, LLC		26.10	4,202.10
2	RRY SERVICES LLC		18.00	2,898.00
3	B & B BRIDGE COMPANY, LLC		30.00	4,830.00
4	Built Right Construction, LLC		20.00	3,220.00
5	KLAVER CONSTRUCTION COMPANY, INC.		5.00	805.00
0025	502(A) 6173	ENGINEERED FALSEWORK	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Tri Star Construction Arkansas, LLC		5,006.20	5,006.20
2	RRY SERVICES LLC		15,000.00	15,000.00
3	B & B BRIDGE COMPANY, LLC		20,000.00	20,000.00
4	Built Right Construction, LLC		5,000.00	5,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		47,189.52	47,189.52
0026	504(D) 6245	CONCRETE RAIL (TR4)	52.000 LF	
	Engineer's Estimate		**80.00**	**4,160.00**
1	Tri Star Construction Arkansas, LLC		176.70	9,188.40
2	RRY SERVICES LLC		200.00	10,400.00
3	B & B BRIDGE COMPANY, LLC		100.00	5,200.00
4	Built Right Construction, LLC		100.00	5,200.00
5	KLAVER CONSTRUCTION COMPANY, INC.		125.00	6,500.00
0027	509(A) 1326	CLASS AA CONCRETE	156.900 CY	
	Engineer's Estimate		**900.00**	**141,210.00**
1	Tri Star Construction Arkansas, LLC		503.20	78,952.08
2	RRY SERVICES LLC		800.00	125,520.00
3	B & B BRIDGE COMPANY, LLC		1,045.00	163,960.50
4	Built Right Construction, LLC		700.00	109,830.00
5	KLAVER CONSTRUCTION COMPANY, INC.		1,481.62	232,466.18

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 190 **Contract ID:** 190087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0028	511(A) 1332	REINFORCING STEEL	28,050.000 LB	
	Engineer's Estimate		**1.10**	**30,855.00**
1	Tri Star Construction Arkansas, LLC		1.20	33,660.00
2	RRY SERVICES LLC		1.20	33,660.00
3	B & B BRIDGE COMPANY, LLC		1.00	28,050.00
4	Built Right Construction, LLC		3.00	84,150.00
5	KLAVER CONSTRUCTION COMPANY, INC.		0.90	25,245.00
0029	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	28.000 SY	
	Engineer's Estimate		**5.00**	**140.00**
1	Tri Star Construction Arkansas, LLC		6.00	168.00
2	RRY SERVICES LLC		10.00	280.00
3	B & B BRIDGE COMPANY, LLC		10.00	280.00
4	Built Right Construction, LLC		5.00	140.00
5	KLAVER CONSTRUCTION COMPANY, INC.		100.00	2,800.00
0030	520(A) 6058	PREPARATION OF CRACKS, ABOVE WATER	20.000 LF	
	Engineer's Estimate		**30.00**	**600.00**
1	Tri Star Construction Arkansas, LLC		80.00	1,600.00
2	RRY SERVICES LLC		80.00	1,600.00
3	B & B BRIDGE COMPANY, LLC		35.00	700.00
4	Built Right Construction, LLC		30.00	600.00
5	KLAVER CONSTRUCTION COMPANY, INC.		90.00	1,800.00
0031	520(C) 6060	EPOXY RESIN, ABOVE WATER	2.000 GAL	
	Engineer's Estimate		**90.00**	**180.00**
1	Tri Star Construction Arkansas, LLC		85.00	170.00
2	RRY SERVICES LLC		85.00	170.00
3	B & B BRIDGE COMPANY, LLC		40.00	80.00
4	Built Right Construction, LLC		150.00	300.00
5	KLAVER CONSTRUCTION COMPANY, INC.		90.00	180.00
0032	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	Tri Star Construction Arkansas, LLC		71,764.50	71,764.50
2	RRY SERVICES LLC		26,000.00	26,000.00
3	B & B BRIDGE COMPANY, LLC		30,000.00	30,000.00
4	Built Right Construction, LLC		20,000.00	20,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0033	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	120.000 SD	
	Engineer's Estimate		**125.00**	**15,000.00**
1	Tri Star Construction Arkansas, LLC		185.00	22,200.00
2	RRY SERVICES LLC		110.00	13,200.00
3	B & B BRIDGE COMPANY, LLC		99.25	11,910.00
4	Built Right Construction, LLC		77.00	9,240.00
5	KLAVER CONSTRUCTION COMPANY, INC.		185.00	22,200.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 190 **Contract ID:** 190087

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0034	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	1,700.000	LF	
	Engineer's Estimate		**0.50**		**850.00**
1	Tri Star Construction Arkansas, LLC		1.00		1,700.00
2	RRY SERVICES LLC		2.00		3,400.00
3	B & B BRIDGE COMPANY, LLC		2.00		3,400.00
4	Built Right Construction, LLC		3.10		5,270.00
5	KLAVER CONSTRUCTION COMPANY, INC.		1.00		1,700.00
0035	857(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	3,450.000	LF	
	Engineer's Estimate		**0.30**		**1,035.00**
1	Tri Star Construction Arkansas, LLC		0.10		345.00
2	RRY SERVICES LLC		0.20		690.00
3	B & B BRIDGE COMPANY, LLC		0.20		690.00
4	Built Right Construction, LLC		0.52		1,794.00
5	KLAVER CONSTRUCTION COMPANY, INC.		0.10		345.00
0036	857(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	3,450.000	LF	
	Engineer's Estimate		**1.25**		**4,312.50**
1	Tri Star Construction Arkansas, LLC		0.80		2,760.00
2	RRY SERVICES LLC		0.90		3,105.00
3	B & B BRIDGE COMPANY, LLC		0.90		3,105.00
4	Built Right Construction, LLC		1.50		5,175.00
5	KLAVER CONSTRUCTION COMPANY, INC.		0.75		2,587.50
0037	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	1,680.000	LF	
	Engineer's Estimate		**0.50**		**840.00**
1	Tri Star Construction Arkansas, LLC		0.10		168.00
2	RRY SERVICES LLC		0.25		420.00
3	B & B BRIDGE COMPANY, LLC		0.25		420.00
4	Built Right Construction, LLC		1.75		2,940.00
5	KLAVER CONSTRUCTION COMPANY, INC.		0.10		168.00
0038	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	240.000	SD	
	Engineer's Estimate		**15.00**		**3,600.00**
1	Tri Star Construction Arkansas, LLC		5.00		1,200.00
2	RRY SERVICES LLC		5.00		1,200.00
3	B & B BRIDGE COMPANY, LLC		5.00		1,200.00
4	Built Right Construction, LLC		8.00		1,920.00
5	KLAVER CONSTRUCTION COMPANY, INC.		5.00		1,200.00
0039	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	300.000	LF	
	Engineer's Estimate		**27.50**		**8,250.00**
1	Tri Star Construction Arkansas, LLC		25.30		7,590.00
2	RRY SERVICES LLC		22.50		6,750.00
3	B & B BRIDGE COMPANY, LLC		30.00		9,000.00
4	Built Right Construction, LLC		29.00		8,700.00
5	KLAVER CONSTRUCTION COMPANY, INC.		48.25		14,475.00
0040	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,120.000	SD	
	Engineer's Estimate		**0.70**		**2,184.00**
1	Tri Star Construction Arkansas, LLC		0.10		312.00
2	RRY SERVICES LLC		2.00		6,240.00
3	B & B BRIDGE COMPANY, LLC		2.00		6,240.00
4	Built Right Construction, LLC		0.50		1,560.00
5	KLAVER CONSTRUCTION COMPANY, INC.		0.10		312.00

Letting Date: April 18, 2019, 10:30 A.M.
Call Order: 190 **Contract ID:** 190087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0041	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,220.000 SD	
	Engineer's Estimate		**1.00**	**2,220.00**
1	Tri Star Construction Arkansas, LLC		1.00	2,220.00
2	RRY SERVICES LLC		1.50	3,330.00
3	B & B BRIDGE COMPANY, LLC		1.50	3,330.00
4	Built Right Construction, LLC		0.55	1,221.00
5	KLAVER CONSTRUCTION COMPANY, INC.		1.00	2,220.00
0042	880(C) 8848	WING BARRICADES	480.000 SD	
	Engineer's Estimate		**3.75**	**1,800.00**
1	Tri Star Construction Arkansas, LLC		1.00	480.00
2	RRY SERVICES LLC		1.00	480.00
3	B & B BRIDGE COMPANY, LLC		1.00	480.00
4	Built Right Construction, LLC		4.00	1,920.00
5	KLAVER CONSTRUCTION COMPANY, INC.		1.00	480.00
0043	880(E) 8860	WARNING LIGHTS(TYPE A)	1,920.000 SD	
	Engineer's Estimate		**0.50**	**960.00**
1	Tri Star Construction Arkansas, LLC		0.10	192.00
2	RRY SERVICES LLC		0.25	480.00
3	B & B BRIDGE COMPANY, LLC		0.25	480.00
4	Built Right Construction, LLC		0.65	1,248.00
5	KLAVER CONSTRUCTION COMPANY, INC.		0.10	192.00
0044	880(F) 8878	DRUMS	4,800.000 SD	
	Engineer's Estimate		**0.21**	**1,008.00**
1	Tri Star Construction Arkansas, LLC		0.10	480.00
2	RRY SERVICES LLC		0.25	1,200.00
3	B & B BRIDGE COMPANY, LLC		0.25	1,200.00
4	Built Right Construction, LLC		1.30	6,240.00
5	KLAVER CONSTRUCTION COMPANY, INC.		0.10	480.00
0045	880(I) 8902	FLAGGER	30.000 SD	
	Engineer's Estimate		**84.91**	**2,547.30**
1	Tri Star Construction Arkansas, LLC		277.50	8,325.00
2	RRY SERVICES LLC		300.00	9,000.00
3	B & B BRIDGE COMPANY, LLC		250.00	7,500.00
4	Built Right Construction, LLC		10.00	300.00
5	KLAVER CONSTRUCTION COMPANY, INC.		600.00	18,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 STAKING				
0046	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Tri Star Construction Arkansas, LLC		7,774.00	7,774.00
2	RRY SERVICES LLC		6,994.00	6,994.00
3	B & B BRIDGE COMPANY, LLC		4,300.00	4,300.00
4	Built Right Construction, LLC		15,000.00	15,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: April 18, 2019, 10:30 A.M.

Call Order: 190 **Contract ID:** 190087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0047	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Tri Star Construction Arkansas, LLC		2,000.00	2,000.00
2	RRY SERVICES LLC		500.00	500.00
3	B & B BRIDGE COMPANY, LLC		2,000.00	2,000.00
4	Built Right Construction, LLC		5,000.00	5,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		2,500.00	2,500.00
0048	641 1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**48,000.00**	**48,000.00**
1	Tri Star Construction Arkansas, LLC		45,049.20	45,049.20
2	RRY SERVICES LLC		54,000.00	54,000.00
3	B & B BRIDGE COMPANY, LLC		63,000.00	63,000.00
4	Built Right Construction, LLC		120,000.00	120,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		53,347.31	53,347.31