Letting Date: May 16, 2019, 10:30 A.M.
Call Order: 526 **Contract ID:** 190088
J/P No.: 32054(04) **Project No.:** STP-256B(048)3P **Contract Time:**
County: OKMULGEE
Description: RESURFACE (ASPHALT) SH-56 LOOP: FROM THE US-75 JUNCTION, EXTEND SOUTHEAST IN OKMULGEE. PROJECT LENGTH = 3.59 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Rosscon, LLC	1,131,689.75	98.43	100.00
	Engineer's Estimate	1,149,752.50		
2	Paragon Contractors, LLC	1,302,203.00	113.26	115.07
3	APAC-CENTRAL, INC.	1,379,000.00	119.94	121.85
4	SHERWOOD CONSTRUCTION CO., INC.	1,618,835.48	140.80	143.05

Letting Date: May 16, 2019, 10:30 A.M.
Call Order: 526 **Contract ID:** 190088

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	800.000 TON
	Engineer's Estimate	**20.00**	**16,000.00**
1	Rosscon, LLC	28.00	22,400.00
2	Paragon Contractors, LLC	30.00	24,000.00
3	APAC-CENTRAL, INC.	25.00	20,000.00
4	SHERWOOD CONSTRUCTION CO., INC.	50.60	40,480.00
0002	407(B) 0250	TACK COAT	7,150.000 GAL
	Engineer's Estimate	**2.00**	**14,300.00**
1	Rosscon, LLC	2.00	14,300.00
2	Paragon Contractors, LLC	2.10	15,015.00
3	APAC-CENTRAL, INC.	2.00	14,300.00
4	SHERWOOD CONSTRUCTION CO., INC.	7.91	56,556.50
0003	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	10,500.000 TON
	Engineer's Estimate	**75.00**	**787,500.00**
1	Rosscon, LLC	84.00	882,000.00
2	Paragon Contractors, LLC	90.50	950,250.00
3	APAC-CENTRAL, INC.	96.50	1,013,250.00
4	SHERWOOD CONSTRUCTION CO., INC.	110.46	1,159,830.00
0004	412 5267	COLD MILLING PAVEMENT	56,400.000 SY
	Engineer's Estimate	**2.25**	**126,900.00**
1	Rosscon, LLC	1.30	73,320.00
2	Paragon Contractors, LLC	1.75	98,700.00
3	APAC-CENTRAL, INC.	3.00	169,200.00
4	SHERWOOD CONSTRUCTION CO., INC.	3.97	223,908.00
0005	413(A) 4870	RUMBLE STRIP-CENTERLINE HMA-CON	16,425.000 LF
	Engineer's Estimate	**0.30**	**4,927.50**
1	Rosscon, LLC	0.11	1,806.75
2	Paragon Contractors, LLC	0.11	1,806.75
3	APAC-CENTRAL, INC.	0.40	6,570.00
4	SHERWOOD CONSTRUCTION CO., INC.	0.12	1,971.00
0006	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	32,850.000 LF
	Engineer's Estimate	**0.20**	**6,570.00**
1	Rosscon, LLC	0.08	2,628.00
2	Paragon Contractors, LLC	0.10	3,285.00
3	APAC-CENTRAL, INC.	0.25	8,212.50
4	SHERWOOD CONSTRUCTION CO., INC.	0.08	2,628.00
0007	509(D) 0325	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**400.00**	**4,000.00**
1	Rosscon, LLC	200.00	2,000.00
2	Paragon Contractors, LLC	410.00	4,100.00
3	APAC-CENTRAL, INC.	395.00	3,950.00
4	SHERWOOD CONSTRUCTION CO., INC.	389.65	3,896.50
0008	619(B) 4780	REMOVAL OF GUARDRAIL	2,590.000 LF
	Engineer's Estimate	**4.00**	**10,360.00**
1	Rosscon, LLC	2.50	6,475.00
2	Paragon Contractors, LLC	2.10	5,439.00
3	APAC-CENTRAL, INC.	2.50	6,475.00
4	SHERWOOD CONSTRUCTION CO., INC.	2.40	6,216.00

Letting Date: May 16, 2019, 10:30 A.M.
Call Order: 526 **Contract ID:** 190088

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0009	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	2,310.000 LF	
	Engineer's Estimate		**21.00**	**48,510.00**
1	Rosscon, LLC		21.00	48,510.00
2	Paragon Contractors, LLC		21.00	48,510.00
3	APAC-CENTRAL, INC.		21.00	48,510.00
4	SHERWOOD CONSTRUCTION CO., INC.		23.98	55,393.80
0010	623(G) 8590	GUARDRAIL END TREATMENT (31")	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	Rosscon, LLC		2,650.00	10,600.00
2	Paragon Contractors, LLC		2,800.00	11,200.00
3	APAC-CENTRAL, INC.		2,700.00	10,800.00
4	SHERWOOD CONSTRUCTION CO., INC.		3,177.15	12,708.60
0011	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	Rosscon, LLC		1,800.00	7,200.00
2	Paragon Contractors, LLC		1,900.00	7,600.00
3	APAC-CENTRAL, INC.		1,850.00	7,400.00
4	SHERWOOD CONSTRUCTION CO., INC.		2,158.06	8,632.24

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0012	504(E) 1381	CONCRETE PARAPET	40.000 LF	
	Engineer's Estimate		**200.00**	**8,000.00**
1	Rosscon, LLC		200.00	8,000.00
2	Paragon Contractors, LLC		530.00	21,200.00
3	APAC-CENTRAL, INC.		350.00	14,000.00
4	SHERWOOD CONSTRUCTION CO., INC.		304.79	12,191.60
0013	619(B) 2505	REMOVAL OF BRIDGE ITEMS	4.000 EA	
	Engineer's Estimate		**1,000.00**	**4,000.00**
1	Rosscon, LLC		1,000.00	4,000.00
2	Paragon Contractors, LLC		3,100.00	12,400.00
3	APAC-CENTRAL, INC.		1,000.00	4,000.00
4	SHERWOOD CONSTRUCTION CO., INC.		736.59	2,946.36

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0014	853 9033	DELINEATORS(TYPE 2, CODE 1)	56.000 EA	
	Engineer's Estimate		**25.00**	**1,400.00**
1	Rosscon, LLC		12.00	672.00
2	Paragon Contractors, LLC		12.75	714.00
3	APAC-CENTRAL, INC.		12.50	700.00
4	SHERWOOD CONSTRUCTION CO., INC.		14.39	805.84

Letting Date: May 16, 2019, 10:30 A.M.
Call Order: 526 **Contract ID:** 190088

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0015	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	62,500.000	LF	
	Engineer's Estimate		**0.75**		**46,875.00**
1	Rosscon, LLC		0.35		21,875.00
2	Paragon Contractors, LLC		0.35		21,875.00
3	APAC-CENTRAL, INC.		0.35		21,875.00
4	SHERWOOD CONSTRUCTION CO., INC.		0.40		25,000.00
0016	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	39.000	LF	
	Engineer's Estimate		**10.00**		**390.00**
1	Rosscon, LLC		11.00		429.00
2	Paragon Contractors, LLC		11.00		429.00
3	APAC-CENTRAL, INC.		10.50		409.50
4	SHERWOOD CONSTRUCTION CO., INC.		11.99		467.61
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**50,000.00**		**50,000.00**
1	Rosscon, LLC		24,000.00		24,000.00
2	Paragon Contractors, LLC		74,205.25		74,205.25
3	APAC-CENTRAL, INC.		27,941.00		27,941.00
4	SHERWOOD CONSTRUCTION CO., INC.		3,596.77		3,596.77
0018	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	134.000	SD	
	Engineer's Estimate		**30.00**		**4,020.00**
1	Rosscon, LLC		11.00		1,474.00
2	Paragon Contractors, LLC		11.00		1,474.00
3	APAC-CENTRAL, INC.		10.50		1,407.00
4	SHERWOOD CONSTRUCTION CO., INC.		11.99		1,606.66