Letting Date: February 14, 2019, 10:30 A.M
Call Order: 545 **Contract ID:** 190090
J/P No.: 29996(04) **Project No.:** STP-261D(083)CI **Contract Time:**
County: PITTSBURG
Description: BRIDGE AND APPROACHES COUNTY ROAD (CABINISS ROAD): OVER BIG WILDHORSE CREEK, 0.6 MILES NORTH OF THE US-270 JUNCTION NEAR CABINISS. PROJECT LENGTH = 0.189 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	681,935.27		
1	HUB Construction, Inc.	752,310.64	110.32	100.00
2	C3 Construction, Inc.	782,679.53	114.77	104.04
3	L & N BRIDGE, LLC	783,821.17	114.94	104.19
4	RRY SERVICES LLC	804,192.11	117.93	106.90
5	Built Right Construction, LLC	815,521.91	119.59	108.40

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 545 **Contract ID:** 190090

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**8,750.00**	**8,750.00**
1	HUB Construction, Inc.		8,000.00	8,000.00
2	C3 Construction, Inc.		1,926.16	1,926.16
3	L & N BRIDGE, LLC		3,500.00	3,500.00
4	RRY SERVICES LLC		8,000.00	8,000.00
5	Built Right Construction, LLC		7,500.00	7,500.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	1,350.000 CY	
	Engineer's Estimate		**6.90**	**9,315.00**
1	HUB Construction, Inc.		10.00	13,500.00
2	C3 Construction, Inc.		7.70	10,395.00
3	L & N BRIDGE, LLC		10.00	13,500.00
4	RRY SERVICES LLC		12.00	16,200.00
5	Built Right Construction, LLC		15.00	20,250.00
0003	202(D) 0184	UNCLASSIFIED BORROW	2,502.000 CY	
	Engineer's Estimate		**9.72**	**24,319.44**
1	HUB Construction, Inc.		13.25	33,151.50
2	C3 Construction, Inc.		10.91	27,296.82
3	L & N BRIDGE, LLC		15.00	37,530.00
4	RRY SERVICES LLC		13.00	32,526.00
5	Built Right Construction, LLC		18.00	45,036.00
0004	209 0120	MACHINE GRADING	1,308.000 LF	
	Engineer's Estimate		**10.00**	**13,080.00**
1	HUB Construction, Inc.		3.00	3,924.00
2	C3 Construction, Inc.		10.27	13,433.16
3	L & N BRIDGE, LLC		4.00	5,232.00
4	RRY SERVICES LLC		13.00	17,004.00
5	Built Right Construction, LLC		8.00	10,464.00
0005	210 0121	OBLITERATING ABANDONED ROAD	675.210 LF	
	Engineer's Estimate		**5.00**	**3,376.05**
1	HUB Construction, Inc.		10.00	6,752.10
2	C3 Construction, Inc.		5.14	3,470.58
3	L & N BRIDGE, LLC		2.50	1,688.03
4	RRY SERVICES LLC		8.00	5,401.68
5	Built Right Construction, LLC		20.00	13,504.20
0006	221(C) 2801	TEMPORARY SILT FENCE	1,030.000 LF	
	Engineer's Estimate		**1.50**	**1,545.00**
1	HUB Construction, Inc.		3.00	3,090.00
2	C3 Construction, Inc.		11.49	11,834.70
3	L & N BRIDGE, LLC		2.00	2,060.00
4	RRY SERVICES LLC		8.50	8,755.00
5	Built Right Construction, LLC		3.00	3,090.00
0007	221(F) 0100	TEMPORARY SILT DIKE	60.000 LF	
	Engineer's Estimate		**6.00**	**360.00**
1	HUB Construction, Inc.		10.00	600.00
2	C3 Construction, Inc.		33.39	2,003.40
3	L & N BRIDGE, LLC		11.00	660.00
4	RRY SERVICES LLC		25.00	1,500.00
5	Built Right Construction, LLC		20.00	1,200.00

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 545 **Contract ID:** 190090

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	230(A) 2806	SOLID SLAB SODDING	1,560.000	SY	
	Engineer's Estimate		**3.50**		**5,460.00**
1	HUB Construction, Inc.		3.00		4,680.00
2	C3 Construction, Inc.		9.10		14,196.00
3	L & N BRIDGE, LLC		4.00		6,240.00
4	RRY SERVICES LLC		7.25		11,310.00
5	Built Right Construction, LLC		4.00		6,240.00
0009	303(A) 2100	AGGREGATE BASE TYPE A	537.000	CY	
	Engineer's Estimate		**35.00**		**18,795.00**
1	HUB Construction, Inc.		58.00		31,146.00
2	C3 Construction, Inc.		30.38		16,314.06
3	L & N BRIDGE, LLC		40.00		21,480.00
4	RRY SERVICES LLC		64.00		34,368.00
5	Built Right Construction, LLC		55.00		29,535.00
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,935.000	TON	
	Engineer's Estimate		**23.50**		**45,472.50**
1	HUB Construction, Inc.		28.00		54,180.00
2	C3 Construction, Inc.		27.21		52,651.35
3	L & N BRIDGE, LLC		24.00		46,440.00
4	RRY SERVICES LLC		35.00		67,725.00
5	Built Right Construction, LLC		40.00		77,400.00
0011	408 5774	PRIME COAT	543.890	GAL	
	Engineer's Estimate		**2.00**		**1,087.78**
1	HUB Construction, Inc.		4.81		2,616.11
2	C3 Construction, Inc.		5.20		2,828.23
3	L & N BRIDGE, LLC		4.05		2,202.75
4	RRY SERVICES LLC		4.05		2,202.75
5	Built Right Construction, LLC		4.50		2,447.51
0012	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	435.120	TON	
	Engineer's Estimate		**100.00**		**43,512.00**
1	HUB Construction, Inc.		106.07		46,153.18
2	C3 Construction, Inc.		114.63		49,877.81
3	L & N BRIDGE, LLC		89.27		38,843.16
4	RRY SERVICES LLC		89.50		38,943.24
5	Built Right Construction, LLC		95.00		41,336.40
0013	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	290.080	TON	
	Engineer's Estimate		**120.00**		**34,809.60**
1	HUB Construction, Inc.		124.61		36,146.87
2	C3 Construction, Inc.		134.66		39,062.17
3	L & N BRIDGE, LLC		104.87		30,420.69
4	RRY SERVICES LLC		105.00		30,458.40
5	Built Right Construction, LLC		110.00		31,908.80
0014	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**270.00**		**2,700.00**
1	HUB Construction, Inc.		350.00		3,500.00
2	C3 Construction, Inc.		264.13		2,641.30
3	L & N BRIDGE, LLC		300.00		3,000.00
4	RRY SERVICES LLC		330.00		3,300.00
5	Built Right Construction, LLC		400.00		4,000.00

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 545 **Contract ID:** 190090

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	190.000 LF	
	Engineer's Estimate		**50.94**	**9,678.60**
1	HUB Construction, Inc.		30.50	5,795.00
2	C3 Construction, Inc.		35.75	6,792.50
3	L & N BRIDGE, LLC		22.00	4,180.00
4	RRY SERVICES LLC		48.00	9,120.00
5	Built Right Construction, LLC		45.00	8,550.00
0016	613(P) 7025	21" X 15" GALV. STEEL CULVERT END SECTION ARCH	10.000 EA	
	Engineer's Estimate		**200.00**	**2,000.00**
1	HUB Construction, Inc.		356.97	3,569.70
2	C3 Construction, Inc.		254.98	2,549.80
3	L & N BRIDGE, LLC		100.00	1,000.00
4	RRY SERVICES LLC		300.00	3,000.00
5	Built Right Construction, LLC		500.00	5,000.00
0017	619(C) 0924	SAWING PAVEMENT	36.000 LF	
	Engineer's Estimate		**2.50**	**90.00**
1	HUB Construction, Inc.		3.50	126.00
2	C3 Construction, Inc.		2.57	92.52
3	L & N BRIDGE, LLC		6.00	216.00
4	RRY SERVICES LLC		6.00	216.00
5	Built Right Construction, LLC		15.00	540.00
0018	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**1,000.00**	**4,000.00**
1	HUB Construction, Inc.		2,000.00	8,000.00
2	C3 Construction, Inc.		2,311.39	9,245.56
3	L & N BRIDGE, LLC		1,450.00	5,800.00
4	RRY SERVICES LLC		1,635.00	6,540.00
5	Built Right Construction, LLC		2,500.00	10,000.00
0019	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,750.00**	**7,000.00**
1	HUB Construction, Inc.		2,000.00	8,000.00
2	C3 Construction, Inc.		2,247.18	8,988.72
3	L & N BRIDGE, LLC		1,650.00	6,600.00
4	RRY SERVICES LLC		1,860.00	7,440.00
5	Built Right Construction, LLC		2,500.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0020	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	220.000 CY	
	Engineer's Estimate		**10.00**	**2,200.00**
1	HUB Construction, Inc.		18.00	3,960.00
2	C3 Construction, Inc.		14.13	3,108.60
3	L & N BRIDGE, LLC		15.00	3,300.00
4	RRY SERVICES LLC		15.00	3,300.00
5	Built Right Construction, LLC		20.00	4,400.00

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 545 **Contract ID:** 190090

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0021	501(G) 6309	CLSM BACKFILL	102.000	CY	
	Engineer's Estimate		**159.70**		**16,289.40**
1	HUB Construction, Inc.		140.00		14,280.00
2	C3 Construction, Inc.		176.72		18,025.44
3	L & N BRIDGE, LLC		225.00		22,950.00
4	RRY SERVICES LLC		150.00		15,300.00
5	Built Right Construction, LLC		150.00		15,300.00
0022	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	314.000	LF	
	Engineer's Estimate		**220.65**		**69,284.10**
1	HUB Construction, Inc.		280.00		87,920.00
2	C3 Construction, Inc.		319.09		100,194.26
3	L & N BRIDGE, LLC		390.00		122,460.00
4	RRY SERVICES LLC		260.00		81,640.00
5	Built Right Construction, LLC		235.00		73,790.00
0023	504(A) 1304	APPROACH SLAB	158.000	SY	
	Engineer's Estimate		**175.00**		**27,650.00**
1	HUB Construction, Inc.		210.00		33,180.00
2	C3 Construction, Inc.		377.13		59,586.54
3	L & N BRIDGE, LLC		175.00		27,650.00
4	RRY SERVICES LLC		200.00		31,600.00
5	Built Right Construction, LLC		200.00		31,600.00
0024	504(B) 1305	SAW-CUT GROOVING	266.700	SY	
	Engineer's Estimate		**7.00**		**1,866.90**
1	HUB Construction, Inc.		13.31		3,549.78
2	C3 Construction, Inc.		14.38		3,835.15
3	L & N BRIDGE, LLC		11.20		2,987.04
4	RRY SERVICES LLC		11.20		2,987.04
5	Built Right Construction, LLC		15.00		4,000.50
0025	504(D) 6239	CONCRETE RAIL (TR3)	291.300	LF	
	Engineer's Estimate		**70.00**		**20,391.00**
1	HUB Construction, Inc.		85.00		24,760.50
2	C3 Construction, Inc.		93.84		27,335.59
3	L & N BRIDGE, LLC		80.00		23,304.00
4	RRY SERVICES LLC		90.00		26,217.00
5	Built Right Construction, LLC		125.00		36,412.50
0026	506(A) 1322	STRUCTURAL STEEL	690.000	LB	
	Engineer's Estimate		**1.79**		**1,235.10**
1	HUB Construction, Inc.		3.00		2,070.00
2	C3 Construction, Inc.		4.01		2,766.90
3	L & N BRIDGE, LLC		4.00		2,760.00
4	RRY SERVICES LLC		3.00		2,070.00
5	Built Right Construction, LLC		4.00		2,760.00
0027	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,000.00**		**3,000.00**
1	HUB Construction, Inc.		986.06		2,958.18
2	C3 Construction, Inc.		1,293.03		3,879.09
3	L & N BRIDGE, LLC		1,250.00		3,750.00
4	RRY SERVICES LLC		1,000.00		3,000.00
5	Built Right Construction, LLC		1,200.00		3,600.00

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 545 **Contract ID:** 190090

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0028	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,200.00**		**3,600.00**
1	HUB Construction, Inc.		986.06		2,958.18
2	C3 Construction, Inc.		1,293.03		3,879.09
3	L & N BRIDGE, LLC		1,250.00		3,750.00
4	RRY SERVICES LLC		1,000.00		3,000.00
5	Built Right Construction, LLC		1,200.00		3,600.00
0029	509(A) 1326	CLASS AA CONCRETE	86.100	CY	
	Engineer's Estimate		**300.00**		**25,830.00**
1	HUB Construction, Inc.		750.00		64,575.00
2	C3 Construction, Inc.		486.84		41,916.92
3	L & N BRIDGE, LLC		810.00		69,741.00
4	RRY SERVICES LLC		700.00		60,270.00
5	Built Right Construction, LLC		550.00		47,355.00
0030	509(B) 1328	CLASS A CONCRETE	79.400	CY	
	Engineer's Estimate		**595.23**		**47,261.26**
1	HUB Construction, Inc.		700.00		55,580.00
2	C3 Construction, Inc.		536.40		42,590.16
3	L & N BRIDGE, LLC		1,000.00		79,400.00
4	RRY SERVICES LLC		700.00		55,580.00
5	Built Right Construction, LLC		650.00		51,610.00
0031	511(A) 1332	REINFORCING STEEL	33,490.000	LB	
	Engineer's Estimate		**0.90**		**30,141.00**
1	HUB Construction, Inc.		1.00		33,490.00
2	C3 Construction, Inc.		1.05		35,164.50
3	L & N BRIDGE, LLC		1.00		33,490.00
4	RRY SERVICES LLC		1.10		36,839.00
5	Built Right Construction, LLC		2.30		77,027.00
0032	514(A) 6010	PILES, FURNISHED (HP 10X42)	96.000	LF	
	Engineer's Estimate		**31.54**		**3,027.84**
1	HUB Construction, Inc.		40.99		3,935.04
2	C3 Construction, Inc.		55.89		5,365.44
3	L & N BRIDGE, LLC		36.00		3,456.00
4	RRY SERVICES LLC		45.00		4,320.00
5	Built Right Construction, LLC		45.00		4,320.00
0033	514(A) 6011	PILES, FURNISHED (HP 12X53)	275.000	LF	
	Engineer's Estimate		**40.11**		**11,030.25**
1	HUB Construction, Inc.		42.00		11,550.00
2	C3 Construction, Inc.		50.56		13,904.00
3	L & N BRIDGE, LLC		45.00		12,375.00
4	RRY SERVICES LLC		55.00		15,125.00
5	Built Right Construction, LLC		45.00		12,375.00
0034	514(B) 6292	PILES, DRIVEN (HP 10X42)	96.000	LF	
	Engineer's Estimate		**15.23**		**1,462.08**
1	HUB Construction, Inc.		10.00		960.00
2	C3 Construction, Inc.		19.26		1,848.96
3	L & N BRIDGE, LLC		15.50		1,488.00
4	RRY SERVICES LLC		10.00		960.00
5	Built Right Construction, LLC		45.00		4,320.00

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 545 **Contract ID:** 190090

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0035	514(B) 6294	PILES, DRIVEN (HP 12X53)	275.000 LF	
	Engineer's Estimate		**12.35**	**3,396.25**
1	HUB Construction, Inc.		10.00	2,750.00
2	C3 Construction, Inc.		19.26	5,296.50
3	L & N BRIDGE, LLC		19.30	5,307.50
4	RRY SERVICES LLC		10.00	2,750.00
5	Built Right Construction, LLC		40.00	11,000.00
0036	514(K) 6260	(PL)PILOT HOLES	335.000 LF	
	Engineer's Estimate		**175.00**	**58,625.00**
1	HUB Construction, Inc.		112.00	37,520.00
2	C3 Construction, Inc.		73.90	24,756.50
3	L & N BRIDGE, LLC		100.00	33,500.00
4	RRY SERVICES LLC		135.00	45,225.00
5	Built Right Construction, LLC		100.00	33,500.00
0037	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	HUB Construction, Inc.		400.00	400.00
2	C3 Construction, Inc.		400.00	400.00
3	L & N BRIDGE, LLC		400.00	400.00
4	RRY SERVICES LLC		400.00	400.00
5	Built Right Construction, LLC		400.00	400.00
0038	601(B) 1353	TYPE I-A PLAIN RIPRAP	480.000 TON	
	Engineer's Estimate		**45.00**	**21,600.00**
1	HUB Construction, Inc.		39.00	18,720.00
2	C3 Construction, Inc.		42.54	20,419.20
3	L & N BRIDGE, LLC		35.00	16,800.00
4	RRY SERVICES LLC		44.00	21,120.00
5	Built Right Construction, LLC		45.00	21,600.00
0039	601(C) 1355	TYPE I-A FILTER BLANKET	170.000 TON	
	Engineer's Estimate		**36.00**	**6,120.00**
1	HUB Construction, Inc.		27.00	4,590.00
2	C3 Construction, Inc.		31.13	5,292.10
3	L & N BRIDGE, LLC		28.00	4,760.00
4	RRY SERVICES LLC		37.00	6,290.00
5	Built Right Construction, LLC		15.00	2,550.00
0040	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HUB Construction, Inc.		6,000.00	6,000.00
2	C3 Construction, Inc.		12,841.03	12,841.03
3	L & N BRIDGE, LLC		8,500.00	8,500.00
4	RRY SERVICES LLC		6,000.00	6,000.00
5	Built Right Construction, LLC		10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			

Letting Date: February 14, 2019, 10:30 A.M
Call Order: 545 **Contract ID:** 190090

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC CONTROL**	
0041	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	4,000.000 LF
	Engineer's Estimate	**0.17**	**680.00**
1	HUB Construction, Inc.	0.50	2,000.00
2	C3 Construction, Inc.	0.51	2,040.00
3	L & N BRIDGE, LLC	0.40	1,600.00
4	RRY SERVICES LLC	0.40	1,600.00
5	Built Right Construction, LLC	0.50	2,000.00
0042	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	HUB Construction, Inc.	2,673.50	2,673.50
2	C3 Construction, Inc.	2,889.23	2,889.23
3	L & N BRIDGE, LLC	2,250.00	2,250.00
4	RRY SERVICES LLC	2,250.00	2,250.00
5	Built Right Construction, LLC	4,000.00	4,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0043	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**8,500.00**	**8,500.00**
1	HUB Construction, Inc.	8,000.00	8,000.00
2	C3 Construction, Inc.	7,786.49	7,786.49
3	L & N BRIDGE, LLC	3,000.00	3,000.00
4	RRY SERVICES LLC	6,064.00	6,064.00
5	Built Right Construction, LLC	10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0044	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**8,500.00**	**8,500.00**
1	HUB Construction, Inc.	3,000.00	3,000.00
2	C3 Construction, Inc.	1,926.16	1,926.16
3	L & N BRIDGE, LLC	1,750.00	1,750.00
4	RRY SERVICES LLC	1,275.00	1,275.00
5	Built Right Construction, LLC	5,000.00	5,000.00
0045	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**61,994.12**	**61,994.12**
1	HUB Construction, Inc.	48,000.00	48,000.00
2	C3 Construction, Inc.	60,031.84	60,031.84
3	L & N BRIDGE, LLC	62,500.00	62,500.00
4	RRY SERVICES LLC	65,000.00	65,000.00
5	Built Right Construction, LLC	15,000.00	15,000.00